
 
 

Operated for the U.S. Department of Energy by Stanford University 

 
Purchasing Department  

2575 Sand Hill Road, MS: 01, Rm 1256 

Menlo Park, CA 94025 

PH:  (650) 926-2864 

     

April 6, 2017 

 

To Supplier: 
 

Subject: Request for Proposal No. 273039 

Firm Fixed Price – Installation Rigging 

 

You are invited to submit a firm-fixed-price proposal covering the requirements of the attached Statement 

of Work in accordance with the proposal preparation requirements and other applicable provided 

documents. Your proposal must be received not later than COB Wednesday, April 26, 2017, 5:00 PM 

PST or sooner, and be valid for 120 days from that date.  

 

Proposals shall be submitted in the specified formats in Section L of the model subcontract and shall clearly 

demonstrate compliance to the requirements in this document package.  All proposals shall be sent via 

email, and must be marked and include the number as identified subject above, with the Technical Proposal 

separate from the Business Proposal. Any omissions or deviations may be cause for rejection of the 

proposal.  It is important that all the information outlined and required in this solicitation be included with 

your proposal to permit adequate evaluation.   

 

Your firm-fixed-price proposal shall include the documents as noted in Section L, Instructions to Offerors.  

Please make certain your submitted proposal includes the following documents: 

 

1. Section A – Subcontract Award Form 

2. Section B – Supplier or Services and Price/Costs 

3. Section F – Delivery Schedule 

4. Section J -  Attachments 

5. Section K – Representations and Certifications 

 

Proposals shall be signed by an authorized representative of the offeror and emailed to: 

 

danmc@slac.stanford.edu 

 

Requests for clarification on the contents of this RFP are to be sent, in writing, to my attention. All 

communications regarding this RFP shall be sent to the Procurement Specialist-LCLS II, who is the sole 

point of contact for the duration of this solicitation. Communications or contact with any other SLAC 

employee or contractor regarding this RFP is grounds for disqualification. 

 

Sincerely, 

 
 

Dan McCloskey 

Senior Procurement Specialist - LCLS II 

mailto:danmc@slac.stanford.edu
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SUPPLY CHAIN MANAGEMENT 

 
SUBCONTRACT 

 

Section A – Subcontract Form 

1. Subcontract Number: TBD 3. Type of Subcontract: Firm Fixed Price 

2a.  Solicitation Number: 
273039 

2b.  Offers Due By (Date): April 26, 2017 
2c.  Offers Due By (Time): 5:00 pm 
PST 

4a.  Subcontract Administrator: 
Dan McCloskey 

4b.  Email Address: 
Danmc@slac.stanford.edu  

4c.  Telephone: 
  650-926-2864 

4d.  Fax: 
 650-926-3063 

5. Issued By: 
The Board of Trustees of the Leland Stanford, Jr. 
University as Manager Operator of SLAC National 
Accelerator Laboratory (SLAC) 
2575 Sand Hill Road 
Menlo Park, CA  94025 

6. Submit Invoices To: 
SLAC National Accelerator Laboratory 
Accounts Payable 
2575 Sand Hill Road 
Menlo Park, CA  94025 
Bldg. 041, M/S: 85 

7. Name and Address of Seller: 
TBD 
 

8. Project Site: 
SLAC National Accelerator Laboratory 
2575 Sand Hill Road 
Menlo Park, CA 94025 

9. TABLE OF CONTENTS 

(X) Sec Description (X) Sec Description 

 A Subcontract Award Form  H Special Terms and Conditions 

 B Supplies or Services and Prices/Costs  I Specific Subcontract Clauses 

 C Specifications/Statement of Work  J List of Attachments 

 D Delivery, Shipping, Packing  K Representations and Certifications 

 E Inspections and Acceptance  L Instructions to Offerors 

 F Deliveries or Performance  M Evaluation Factors for Award 

 G General Terms and Conditions              

10. Brief description of supplies or services being acquired: 
Installation Rigging- per all documents referenced under Statement of Work-Section C  

11. Total Amount of Subcontract: 
See Section B for Total Amount of Subcontract 

12. Negotiated Agreement. The subcontractor agrees to 
furnish and deliver the items or perform all work 
requirements identified on this form and any 
continuation sheets for the consideration stated in this 
subcontract. The rights and obligations of the parties 
to this subcontract shall be governed by (a) this 
subcontract award, (b) the solicitation, and (c) the 
clauses, terms and conditions, representations, 
certifications, and specifications incorporated by 
reference in or attached to this contract. 

13. Award. The Board of Trustees of the Leland Stanford, 
Jr. University, SLAC National Accelerator Laboratory 
accepts your offer dated            on this solicitation 
identified in item 2 above as reflected in this subcontract 
are subject to and governed by (a) this subcontract 
award, (b) the solicitation, and (c) the clauses, terms 
and conditions, representations, certifications, and 
specifications incorporated by reference in or attached 
to this contract. 

  Seller is required to sign and return a copy of this 
document (Check if applicable) 

The Board of Trustees of the Leland Stanford, Jr. 
University as Manager Operator of SLAC National 
Accelerator Laboratory (SLAC) 

12b.  Signature of person authorized to sign for seller: 
 
 

13b.  Signature of person authorized to sign: 
 
 

12c.  Name of Signer:       13c.  Name of Signer: Howard Wilson 

12d.  Title of Signer:       13d.  Title of Signer: Procurement Team Lead, LCLS II 

12e.  Date:            13e.  Date:            

 



SLAC NATIONAL ACCELERATOR LABORATORY • 2575 SAND HILL ROAD • MENLO PARK • CALIFORNIA • 94025 • USA 

Operated by Stanford University for the U.S. Department of Energy 

SECTION B (REV. 06/01/12) SLAC-SCM-GEN-029 PAGE 1 OF 3 

 

 

 

 

SUPPLY CHAIN MANAGEMENT 

 

Section B – Supplies or Services and Prices 

 

SLIN NO. 1 SERVICES 
(A) 

QUANTITY 

 

(B) 

UNIT OF MEASURE 

 

(C) 

TOTAL PRICE 

 

1 Rigging Plan 1 LOT $___________ 

 
Total  

(SLIN NO. 1): 

 

$___________ 

 

SLIN 

NO. 

2 

SERVICES 
(A) 

QUANTITY 

 

(B) 

UNIT OF 

MEASURE 

 

(C) 

UNIT PRICE 

 

(D) 

TOTAL PRICE 

(AxC) 

2 

Rigging Dolly 

Design and 

Fabrication 

4 

(2 SETS) 
EA 

 

$___________ 

 

$___________ 

 
Total  

(SLIN NO. 2): 

 

$________________ 

 

SLIN 

NO. 

3 

SUPPLIES/SERVICES 

(LABOR AND 

MATERIAL) 

(A) 

AMOUNT OF 

CRYOMODULES 

 

(B) 

UNIT OF 

MEASURE  

 

(C) 

COST 

PER 

TRIP 

 

(D) 

TOTAL 

PRICE 

(A X C) 

3 

Unloading, Moving, and 

Securing Cryomodules 

(Initial delivery of 37 

cryomodules to either 

Sector 10 Adit, Heavy 

Fabrication Building: 

Building 26, or End-

Station-A: Building 61. See 

Section 4 of Statement of 

Work) 

37  

 

 

 

 

EACH 

 

 

 

 

$______ 

 

 

 

 

$________ 

 

 

 

Total  

(SLIN  

NO. 3): 

 

 

$_________ 
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SLIN 

NO. 

5 

SUPPLIES/SERVICES 

(LABOR AND MATERIAL) 

 

(A) 

TOTAL PER 

CRYOMODULE 

(10) 

 

(B) 

TOTAL PRICE 

(10 X A) 

5 

Site-Wide Transport of estimated 10 cryomodules 

(includes un-securing, moving, loading, unloading, and re-

securing of a cryomodule when moved between any 

combination of the SLAC Sector 10 Adit, Heavy 

Fabrication Building: Building 26, or End-Station-A: 

Building 61. See Section 6 of Statement of Work) 

 

$____________ 

 

$____________ 

 

Total  

(SLIN  

NO. 5): 

 

$____________ 

 

SLIN 

NO. 

6 

SUPPLIES/SERVICES 

(LABOR AND 

MATERIAL) 

(A) 

QUANTITY 

 

(B) 

UNIT OF 

MEASURE 

 

(C) 

TOTAL PRICE 

 

6 

Rail System Design and 

Installation (Rail in Linac 

tunnel to ensure 

cryomodules, under 

transport, do not contact 

walls, other installed 

cryomodules, or other 

equipment. See Section 

7 of Statement of Work). 

 

 

1 

 

 

 

 

 

LOT 

 

 

 

 

 

$____________ 

   

TOTAL SUBCONTRACT 

VALUE  

 

(SUM OF SLINS 1-6): 

 

 

$_______________________ 

SLIN 

NO. 4 

SUPPLIES/SERVICES 

(LABOR AND MATERIAL) 

 

(A) 

ESTIMATED 

AMOUNT OF 

CRYOMODULES 

 

(B)  

UNIT OF 

MEASURE 

 

(c) 

TOTAL 

PRICE 

 

4 

Moving and Installation of Cryomodules within 

SLAC Linac tunnel (Cryomodules to be moved 

from the Sector 10 Adit to their installation 

location in the Linac tunnel. See Section 5 of 

Statement of Work). 

37 

 

 

EACH 

 

 

$________ 

 

Total  

(SLIN  

NO. 4): 

 

 

$_________ 
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ECCN# (if applicable):  

Item No.  

Payment Terms will be Net 

30 Unless Otherwise 

Stated: 

 

Business Size:  Small      Large 

DUNS Number:  

GSA Schedule No. (if 

applicable) 
 

Discounts (if applicable) 

[Educational, University, 

Quantity, etc] 
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SUPPLY CHAIN MANAGEMENT 

 

Section C – Statement of Work 

 

 

In strict accordance with the following documents; 

 

1. SLAC Statement of Work (SOW) LCLSII-2.4-SW-0877-R2 Installation Rigging, total of 13 pages 

 

Exceptions: 

Remove the word “Option” from Sections 2-7 of the Statement of Work. 

 

Disregard proposed schedule in Section 11 of the Statement of Work. Bidders to propose best available 

delivery dates in Section F of the RFP.  
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Document Approval: Date Approved 

Originator: Robert Coy, LCLS-II Integration Engineer  

Approver: Karen Fant, Linac Systems Manager  

Approver:  Jim Healy, LCLS-II ES&H Representative   

Approver: Darren  Marsh, Quality Assurance  

Revision History 

Revision Date Released Description of Change 

R2 2/28/2017 Updated number of options, minor edits 

R1 2/15/2017 Updated Option numbers and reorder. 

R0 1/5/2017 Original Release. 
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1 Services 

This Statement of Work defines support services to SLAC for rigging and moving of cryomodules from 
truck delivery at SLAC to their operational position in the Linac tunnel.  SLAC anticipates delivery of 37 
cryomodules (35 pieces of the 1.3 GHz configuration and 2 pieces of the 3.9 GHz configuration) over 
approximately 18-month time period beginning June 2017.  Options are included for Planning, Rigging 
Dolly Design/Fabrication, Rigging Labor, and Tunnel Rail System Design/Installation. 

2 Plan for Work – Option 1 

Supplier of Work shall develop a plan for executing all requirements and demonstrate ability to 
complete all aspects of the equipment move.  Included, shall be preliminary level design of 
hardware, including: method and location of attachment to cryomodules, lifting systems, wheel 
sizes and locations, method for control of shock loads, specific type of guides or rails, method 
and location of rail attachment, and technique for limiting risk of collision.  Rigging Labor plan 
shall include number and qualifications of staff needed, anticipated schedule of activities for each 
occurance of work, as well as sample lift plans and traffic/logistics plan for areas of work. Supplier 
to propose number of dolly sets required to support execution of all options.  

3 Rigging Dolly Design and Fabrication – Option 2 

3.1 Specialized rigging equipment is needed to receive, move, and position cryomodules following 
delivery at SLAC. Supplier of Work deliverables shall include dolly design drawings, support 
calculations and modeling, and and fabrication of dolly sets in quantity proposed option 1 After 
completion of installation of 37 cryomodules the dolly sets will convert to SLAC property. 

3.2 General Specifications 

3.2.1 Equipment is required for movement and placement of LCLS-II cryomodules.  It is anticipated 
this will take the form of wheeled dollies. 

3.2.2 Dollies shall be designed and fabricated to comply with ASME B30.1-2009. 

3.2.3 The detailed cryomodule design for 1.3 GHz configuration is available in FNAL drawing 
F10009945.  Relevant design criteria are: 

 Design Weight: 10 US Tons 3.2.3.1

 Expected Mass:  8915 kg 3.2.3.2

 Length:  12.2 meters 3.2.3.3

 Width: 1.4 meters 3.2.3.4

 Height (typical):  1.5 meters 3.2.3.5

 Height (max):  1.75 meters 3.2.3.6

 Vacuum Vessel Diameter:  965 mm 3.2.3.7

 Cryomodule centroid:  -12.8, 263.4, -507.7 mm.  Datum located at intersection of center post 3.2.3.8
and beamline. 
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3.2.4 The detailed cryomodule design for 3.9 GHz configuration is available in FNAL drawing 
F10014857.  Relevant design criteria are: 

 Design Weight:  6.5 US Tons 3.2.4.1

 Expected Mass:  5398 kg 3.2.4.2

 Length: 6.5 meters 3.2.4.3

 Width:  1.45 meters 3.2.4.4

 Height (typical):  1.6 meters 3.2.4.5

 Height (max):  1.75 meters 3.2.4.6

 Vacuum Vessel Diameter:  965 mm 3.2.4.7

 Cryomodule centroid:  10.8, 172.0, 1414.4 mm.  Datum located at intersection of center post 3.2.4.8
and beamline. 

3.2.5 Dollies will need to receive a cryomodule during offloading from a truck and then transport it to 
the operational location, as defined in Section 4. 

 Cryomodule offloading from a truck will be completed using an overhead crane with 3.2.5.1
Cryomodule Girder 10 t Assembly (FNAL drawing 5525-ME-443525). 

 Primary location for cryomodule unloading is expected to be the Sector 10 Adit.  At this 3.2.5.2
location, a 30-foot by 55-foot concrete pad and overhead crane will be available.   

 From the Sector 10 Adit, transportation through the SLAC housing will require the 3.2.5.3
cryomodules to be moved 300-1000 meters. 

 Transportation will be through the SLAC housing with various ongoing equipment installation.  3.2.5.4
The design shall utilize only a 60 inch “stay-clear” aisle for the movement of the equipment. 

 The SLAC housing is constructed with concrete floors.  Original construction dates to the 3.2.5.5
1960’s.  Embedded rails, concrete seams, and similar obstacles are to be expected. 

3.2.6 At the operational location, dollies shall allow final positioning of cryomodules on their support 
assembly. 

 The detailed cryomodule support assembly is available in FNAL drawing F10063423.  3.2.6.1
Relevant design criteria are: 

 Nominal Height:  42 cm 3.2.6.2

 Footprint:  76 x 105.5 cm 3.2.6.3

 A nominally 10 cm grout pedestal will be located at the base of the support assembly. 3.2.6.4

3.2.7 Cryomodule height control on the dollies is required to lift then lower cryomodules onto the 
support assembly. 
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3.2.8 Dolly design shall limit shock loads to cryomodules. Maximum acceleration experienced shall be 
limited to 1.5 g verticle load, and 0.67 g side load. 

3.2.9 Protective action shall be taken to avoid impact of exposed items including exposed cabling, 
brackets and supports, cryogenic and vacuum valves, waveguides and couplers, and piping 
ends. 

3.2.10 Dolly design shall limit cryomodules to tilting more than 15 deg in pitch, and 5 deg in roll. 

3.2.11 SLAC ES&H Manual requirements must be satisfied by the design to ensure safety of workers. 

3.3 Fabrication Requirements: 

3.3.1 Dimensional conformance:  Supplier of Work is responsible for confirmation of dimensional 
conformance on fabricated parts. Dimensional variances shall be maintained within design 
specified tolerances. 

3.3.2 Materials: The materials used in the fabrication of component parts shall conform to the 
specifications in the associated drawings. It is the responsibility of the Supplier of Work to 
ensure that all materials used can be traced to stated specifications.  Before any welding or 
painting, all parts must be degreased with soap and water, followed by a thorough rinse.  

3.3.3 Welding: All welds shall be in accordance with the latest revision of AWS D1, as appropriate to 
the material.  All fillet welds shall be smooth for cosmetic appearance. 

4 Rigging Labor (Delivery) – Option 3 

4.1 The Supplier of Work shall provide services defined services (Delivery Team, Site-Wide 
Transport Team, Tunnel Installation Team) available 15 June 2017 through 31 December 2019.  
Supplier of Work is responsible for the labor, tools, equipment, and materials needed for the 
rigging and moving of cryomodules, except as specifically noted herein.  Cryomodule design 
parameters are the same as noted in the Rigging Dolly Section 3.  Supplier of Work will need to 
provide Lift Plans for all lifts.  Traffic/Logistics access plans will need to be provided and 
integrated into the LCLS-II Constuction Access Plan. 

4.2 Delivery team:  Supplier of Work shall provide one team for the unloading, moving, and securing 
of a cryomodule at initial delivery.  Cryomodules will be delivered by a truck to either the SLAC 
Sector 10 Adit (Figure-1), Heavy Fabrication Building: Building 26 (Figure-2), or End-Station-A: 
Building 61(Figure-2).   
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Figure-1:  Sector 10 Adit Location 

 

Figure-2:  Heavy Fabrication Building and End-Station-A location. 

4.2.1 Delivery team responsibilities shall include the following: 
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 Removal of semi-trailer enclosure.  Trailer will be a flat-bed truck with a removable enclosure 4.2.1.1
similar to Figure-3.  Enclosure will be removed to allow vertical lifting of cryomodule from truck. 

 

Figure-3:  Similar enclosure to semi-trailer for cryomodule. 

 Lifting Girder attachment.  Lifting girder will be collected on the SLAC site, delivered to the 4.2.1.2
work location, lifted with an overhead crane, and secured to the cryomodule.  Lifting girder will 
be similar to Figure-4 and will be supplied by SLAC.  One member of team must be a qualified 
rigger.  At all three delivery locations, an overhead crane with a capacity greater than 15-ton 
and a hook height greater than 20 feet will be available.  One member of the rigging team shall 
be qualified to operate cranes onsite (NCCCO overhead crane certification).  One additional 
member of the rigging team shall be qualified as a signalperson. Evidence of these 
certifications will be provided to SLAC prior to work being performed. 
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Figure-4: Lifting Girder 

 Unload cryomodule from semi-trailer.  Cryomodule attachments to the transport frame will be 4.2.1.3
removed.  Lifting girder assembly will then be used to lift the cryomodule from cryomodule 
transport frame.  Details are included in the Cryomodule Receiving and Storage Plan.  Special 
attention is necessary to ensure the cryomodule is not tilted more than 15° in pitch, or rotated 
5° in roll.  The custom lifting girder is designed with an adjustable lift point to help with load 
balancing.  Shock loads must be minimized to less than 1.5 g in all axes when the shipping 
end caps are installed.  The Cryomodule Receiving, Acceptance, Storage, and Installation 
Requirements has full details. A detailed lift plan will be required prior to the lifting of the 
cryomodules. 

 Position cryomodule on stands.  In the Heavy Fabrication Building and End-Station-A, 4.2.1.4
cryomodule can be directly positioned on stands from the overhead crane.  In the Sector 10 
Adit, the crane will not cover the location of stands.  Cryomodules will need to be positioned on 
dollies, and transported to the location of stands.  Cryomoduledolly design is covered in 
Section 3..  After lowering onto stands, cryomodules will be bolted in place.  Cryomodule 
stands installation will be the responsibility of SLAC. 

 Load semi-trailer and replace enclosure.  Shipping end caps and associated hardware will be 4.2.1.5
loaded back onto the semi-trailer, and the trailer enclosure shall be replaced. 
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4.2.2 Delivery team shall be composed of at least 2 workers.  One worker shall be specially qualified 
on the rigging and handling of LCLS-II cryomodules by SLAC LCLS-II representative. 

4.2.3 SLAC expects delivery of 37 cryomodules between over approximately an 18-month time period 
beginning June 2017.  We expect some of these dates to change and can only provide 
estimates at this time.  Supplier of Work shall be given a minimum of 3 working days’ notice 
from SLAC of the actual work days for the delivery team.  On this day, efforts will be made to 
ensure truck arrival is between 8am and 12pm, but this cannot be guaranteed.  All 37 
cryomodule deliveries will occur on separate dates, and are expected to take approximately 4 
hours to complete. 

5 Rigging Labor (Tunnel) – Option 4 

5.1 Tunnel Installation Team:  One team shall be available for the moving and installation of the 
cryomodules within the SLAC Linac tunnel.  Cryomodules will be moved from the Sector 10 Adit 
to their installation location (Figure-4).  Installation locations will be distributed over the most 
westerly 0.5 miles of the SLAC Linac housing.  Moving distance will be between 0.2-0.75 miles.  

 

Figure-4: Cryomodule installation location in Linac tunnel 

5.1.1 Tunnel Installation Team responsibilities shall include: 

 Un-securing cryomodule from storage bases.  Same requirements as above. 5.1.1.1
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 Moving cryomodules to installation location.  Cryomodule will need to be positioned on dollies, 5.1.1.2
and transported to location of stands.  Cryomodule dollies are detailed in Rigging Support 
Statement of Work.  During moving, utmost case must be exercised to ensure cryomodules 
are not damaged or experience excessive shock loads.  Without shipping end caps, shock 
loads must be minimized to less than 1.5 g vertical load and less than 0.67 g side load. 

 Position cryomodule on stands.  Same requirements as above. 5.1.1.3

 Removal of transport equipment from SLAC Linac tunnel. 5.1.1.4

5.1.2 SLAC Linac tunnel is a tight working space and there is limited space for moving cryomodules.  
A 60 inch “Stay Clear” aisle is allocated to allow space for moving cryomodules (Figure-5).  
Cryomodules must be maintained in this space at all times.   

 

Figure-5:  Cross section of SLAC Linac tunnel.  60 inch stay clear is only space to move cryomodule. 

5.1.3 Due to safety and functional concerns with the tight space, mechanical assistance for moving 
cryomodules will be required.  Equipment shall be furnished by the Supplier of Work.  A 
demonstration of feasibility will be required. 
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5.1.4 Tunnel Installation team shall be composed of at least 3 workers.  One worker shall be specially 
qualified on the rigging and handling of LCLS-II cryomodules by a SLAC LCLS-II representative. 

5.1.5 SLAC expects installing of 37 cryomodules roughly three weeks after delivery.  As with delivery, 
advanced notice of cryomodule installation date is not possible.  Supplier of Work shall be given 
a minimum of 3 working days’ notice from SLAC of the actual work days for the delivery team.  
Work times on this day can be scheduled at a mutually convenient time between 7am and 4pm.  
Cryomodule tunnel installation will be scheduled so two cryomodules are installed per day, and 
are expected to take 4-5 hours each. 

 

6 Rigging Labor (Site-wide Transport) – Option 5 

6.1 Site-wide Transport Team:  One team shall be available for the un-securing, moving, loading, 
unloading, and re-securing of a cryomodule when moved between any combination of the SLAC 
Sector 10 Adit (Figure-1), Heavy Fabrication Building: Building 26 (Figure-2), or End-Station-A: 
Building 61(Figure-2). 

6.1.1 Site-wide Transport Team responsibilities shall include: 

 Lifting Girder attachment.  Same requirement as above. 6.1.1.1

 Un-securing cryomodule from stands.  Removal of bolts securing in place. 6.1.1.2

 Load cryomodule onto semi-trailer.  Depending on availability semi-trailer with cryomodule 6.1.1.3
transport frame or regular flat-bed truck will be used.  Truck, semi-trailer, and driver will be 
supplied by SLAC.  While loading, special attention is necessary to ensure the cryomodule is 
not tilted more than 15° in pitch, or rotated 5° in roll.  The custom lifting girder is designed with 
an adjustable lift point to help with load balancing.  Without shipping end caps, shock loads 
must be minimized to less than 1.5 g vertical load and less than 0.67 g side load. 

 Unload cryomodule from semi-trailer.  Same requirements as above. 6.1.1.4

 Position cryomodule on stands.  Same requirements as above. 6.1.1.5

6.1.2 Site-wide transport team shall be composed of at least 2 workers.  One worker shall be specially 
qualified on the rigging and handling of LCLS-II cryomodules by SLAC LCLS-II representative. 

6.1.3 Site-wide transport needs and schedules cannot be predicted at this time.  Supplier of Work 
shall be given a minimum of 3 working days’ notice from SLAC of the need for transport.  Work 
times on this day can be scheduled at a mutually convenient time between 7am and 4pm.  
Cryomodule site-wide transport is expected to be required for 10 cryomodules.  Cryomodule 
site-wide transport will be scheduled so two cryomodules are moved per day, and are expected 
to take 4-5 hours each. 

  



 

Statement of Work 

Document Title: Installation Rigging Statement of Work 

Document Number:    LCLSII-2.4-SW-0877-R2 Page 11 of 13 

 

The only official copy of this file is located in the LCLS-II Controlled Document Site.  
Before using a printed/electronic copy, verify that it is the most current version. 

 

7 Tunnel Rail System Design and Installation – Option 6 

7.1 Equipment and an installation team shall be provided for a rail system in the SLAC Linac tunnel to 
ensure cryomodules under transport do not contact walls, other installed cryomodules, or other 
equipment.  Rail system shall run for approximately 0.75 mile from Sector 10 Adit to final 
cryomodule installation location (Figure-4).  Supplier of Work deliverables shall include rail design 
drawings, fabrication or procurement of rail system equipment, and labor for installation and 
removal of rail system. After completion of installation of 37 cryomodules the rail system will 
convert to SLAC property. 

7.2 . 

7.3 Tunnel rail responsibilities shall include: 

 Engineering services for design of rail system. 7.3.1.1

 Providing equipment for a rail system running from the Sector 10 Adit to the furthest 7.3.1.2
cryomodules installation location (estimated distance of 3500 feet). 

 Labor for the installation of the rail system, including: drilling holes for attachment (as needed), 7.3.1.3
transport to installation location, physical attachment. 

 Labor for removal of rail system.   7.3.1.4

Labor for installation of the rail system shall be arranged to accommodate schedule restrictions 
provided by SLAC.  Scheduled work times must be agreed in advance with SLAC. 

8 Safety Considerations:   

The SLAC Worker Safety and Health Plan (WSHP) provides the policies and procedures by which 
SLAC meets its 10 CFR 851 requirements.  Supplier of Work will be required to comply with the SLAC 
WSHP and shall complete the following SLAC training prior to arrival at SLAC. Most courses are 
available online.  The courses can be completed prior to the employee’s arrival at SLAC.  Additional 
employee information will be required to obtain a SLAC identification number. Allow 1 work day to 
process.  The courses can also be taken at SLAC upon the employees’ arrival; with prior arrangement 
with the SLAC Point of Contact (POC).  

1 - Course #375 - Construction Safety Orientation  

Training Supplier of Work will supply their employees with any company required personal protective 
equipment to complete the work described in this SOW. 
 
Near the end of the project, workers may be required to complete SLAC training for Radiation Workers.  
Necessary courses will be determined based on the nature of work.  It is expected this training will take 
less than 2 hours on the SLAC site. 

9 Badging/Site Access:   

Supplier of Work employees at SLAC will be issued a SLAC badge that indicates their successful 
completion of  training. The badge is required to be returned to the SLAC POC prior to their departure 
from SLAC.  A financial penalty is assessed for each SLAC badge that has not been returned to the 
POC.  Employees will be required to be escorted when in areas besides those open to the public at 
SLAC. Prior to the training, Supplier of Work shall provide SLAC a copy of their Cal/OSHA Workplace 
Injury and Illness Prevention Program and complete a SLAC Safety Qualification Form.  Included is the 
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evidence of training that Supplier of Work provides for their employees on their corporate safety 
program. 
 
At the end of each month, Supplier of Work shall provide SLAC a summary of all time their employees 
spent on the SLAC site.  Forms and schedule will be provided. 

10 Scope of Work and Deliverables:   

The Supplier of Work shall provide the following deliverables: 

10.1 Rigging Plan:  Supplier or Work shall provide a plan to execute all requirements as noted in 
Section 2. 

10.2 Dolly Design Drawings:  Full details drawing and solid models necessary for dolly fabrication 
should be supplied. 

10.3 Dolly Support Calculations and Models:  Calculation and models necessary to ensure 
conformance with the requirements shall be supplied.  Special attention shall be directed to 
confirmation of components necessary for safety, and limiting shock to defined values. 

10.4 Fabrication of Dollies:  One dolly or set of dollies necessary for moving a cryomodule shall be 
delivered to SLAC as part of this Statement of Work.  This unit will be used for testing and 
procedure verification.  Remaining dolly sets will be delivered as required to meet installation 
schedule. 

10.5 Rail Design Drawings:  Full detail drawings and solid models necessary for fabrication and 
installation of rail system shall be supplied. 

10.6 Tunnel Transport and Rail Demonstration:  Prior to moving an actual cryomodule, a 
demonstration of feasibility of rail system, dollies, and mechanical moving assistance shall be 
required.  SLAC will provide a simulated cryomodule for the test. 

10.7 Delivery Team:  Labor, tools, equipment, and materials for cryomodule delivery. 

10.8 Site-wide Transport Team:  Labor, tools, equipment, and materials for cryomodule transport 
within the SLAC site. 

10.9 Tunnel Rail System:  Design service, rail system equipment, as well as labor, tools, equipment, 
and materials for installation and removal. 

10.10 Tunnel Installation Team:  Labor, tools, equipment, and materials for cryomodule tunnel 
installation. 

11 Schedule 

Rigging Plan Completed within 4 weeks from receipt of award 

Dolly Design Drawings Completed within 2 months from receipt of award 

Dolly Support Calculations and Models Completed within 2 months from receipt of award 

Fabrication of Dollies Completed within 4 months from receipt of award 

Rail Design Drawings Completed within 2 months from receipt of award 

Tunnel Transport and Rail Demonstration Completed at a mutually agreed upon time, not before 
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1 May 2017. 

Tunnel Rail System 
Completed at a mutually agreed upon time, not before 
1 May 2017. 

Delivery Team As needed, 15 June 2017 through 31 December 2019 

Site-wide Transport Team As needed, 15 June 2017 through 31 December 2019 

Tunnel Installation Team As needed, 15 June 2017 through 31 December 2019 

 

12 Reporting Procedure 

The Supplier shall provide the Linac Systems team designated representative regular written 
reports or telephone updates with respect to the work performed. 

13 References 

LCLSII-4.1-PP-0703 Cryomodule Receiving, Acceptance, Storage, and Installation Requirements 

LCLSII-4.1-PP-0700 Cryomodule Receiving and Storage Plan 

LCLSII-4.1-SW-0837 Rigging Support Statement of Work 

SLAC-I-730-0A21J-022 Hoisting and rigging plan 

SLAC-I-730-0A21J-027 Subcontractor Safety Qualification Form 

LCLSII-5.2-PP-0645 LCLS-II Contruction Access Plan (CAP) 
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Section F – Deliveries  

 

 

SLIN 

NO. 
Description  Delivery Date 

0001 Rigging Plan 

Quote Best Available Delivery Date: 

 

_____________________________ 

0002 Rigging Dolly Design and Fabrication 

Dolly Design Drawings:  

Quote Best Available Delivery Date: 

 

_____________________________ 

 

Dolly Support Calculations and Models:  

Quote Best Available Delivery Date: 

 

_____________________________ 

 

 

Fabrication of Dollies: 

Quote Best Available Delivery Date: 

 

_____________________________ 

 

Rail Design Drawings:  

Quote Best Available Delivery Date: 

 

_____________________________ 

 

Tunnel Transport and Rail Demonstration:  

Quote Best Available Delivery Date: 

 

_____________________________ 

 

0003 
Unloading, Moving, and Securing 

Cryomodules 

As needed, 15 June 2017 through 31 December  

2019 

0004 
Moving and Installation of Cryomodules within 

SLAC Linac tunnel 

As needed, 15 June 2017 through 31 December  

2019 

0005 
Site-Wide Transport of estimated 10 

cryomodules 

As needed, 15 June 2017 through 31 December 

2019 

0006 Rail System Design and Installation 
Completed at a mutually agreed upon time, not 

before 1 June 2017. 
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Ship To: SLAC National Accelerator 

Laboratory 

2575 Sandhill Road 

Menlo Park, CA 94025 

PO#: TBD 

 

FOB: Destination 
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Section G – General Terms and Conditions 

 

 

SLAC National Accelerator Laboratory 
 

 

 

Terms and Conditions for Fixed Price Construction Subcontracts and Purchase Orders  

Rev May 2016, total of 27 pages. 

 

On Site Supplemental Terms and Conditions for “Non-Green” Services, Rev. December 2016, total of 8 

pages. 
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ARTICLE 1 DEFINITIONS 

As used throughout this Subcontract, the following terms shall have the meanings set forth below:  

A. “Government” shall mean the United States of America. 

B. “DOE” shall mean the United States Department of Energy. 

C. “Subcontractor” shall mean the entity entering into the Subcontract with the University. 

D. “University” shall mean the Board of Trustees of the Leland Stanford, Jr. University or any duly authorized 
representative thereof, which is the entity operating and managing the SLAC National Accelerator Laboratory on 
behalf of DOE under Prime Contract No. DE-AC02-76SF00515. 

E. “SLAC” shall mean the SLAC National Accelerator Laboratory, a federally funded research and development 
center and National Laboratory operated by the University, which performs basic research for and on behalf of 
DOE. 

F. Except as otherwise provided in this Subcontract, the term “Sub-Subcontract” includes lower-tier subcontracts and 
purchase orders under this Subcontract. 

G. “Subcontract Administrator” shall mean the individual specifically designated by the University to make 
subcontract awards, including issuance of Change Orders affecting the scope of the work, and administer this 
Subcontract and make related determinations and findings. 

H. “Project Manager (PM)” shall mean the individual specifically designated by the University to monitor the 
Subcontractor’s performance to assure timely compliance with Subcontract requirements including reports to the 
Subcontract Administrator. 

I. “Field Construction Manager (FCM)” shall mean the individual specifically designated by the University to 
monitor the technical performance of the Subcontractor and all  Sub-Subcontractors, to assure compliance with the 
technical specifications of the contract. 

J. In technical standards cited in the Contract Documents (defined in Article 2), references in such standards to 
responsibilities of any party other than the Subcontractor and its Sub-Subcontractors and suppliers are inapplicable 
to Subcontractor and its Sub-Subcontractors. 

K. Nothing in the Contract Documents or referenced standards shall be construed to establish a contractual 
relationship between the University or DOE and any Sub-Subcontractor , or to relieve the Subcontractor of full 
responsibility for compliance with all requirements of the Subcontract. 

ARTICLE 2 ORDER OF PRECEDENCE 

A. Any conflict or inconsistency in the Subcontract shall be resolved in accordance with the following order of 
precedence for the following documents (hereinafter, “Contract Documents”): 

1. Face of the Subcontract, Purchase Order, or Task Order, including any special terms and conditions 
(sometimes, “Section H”) thereto. 

2. These General Terms and Conditions. 

3. Written Specifications, the Statement of Work, and/or attachments and exhibits referenced in this Subcontract.  
If provided, Division 1 shall take precedence over provisions of other Divisions, Specifications, the Statement 
of Work, or other attachments. 

4. Drawings.  In case of conflict within Drawings, large scale drawings (i.e., detail drawings) shall take 
precedence over small scale drawings (i.e., plan and elevation views). 

5. The Subcontractor’s signed and final Proposal, for interpretation of this Subcontract only. 

ARTICLE 3 FEDERAL CONTRACT CLAUSES INCORPORATED BY REFERENCE 

A. The Federal Acquisition Regulation (“FAR”) and Department of Energy Acquisition Regulation (“DEAR”) clauses 
listed below, which are located in Chapters 1 and 9, respectively, of Title 48 of the Code of Federal Regulations, 
are incorporated by this reference as a part of the University's Purchase Order or Subcontract (hereinafter 
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"Subcontract") as prescribed below. As used in the clauses, the term "Contract" shall mean the Subcontract; the 
term "Contractor" shall mean Subcontractor; the term "subcontractor" shall mean the Subcontractor's subcontractor; 
and the terms "Government" and "Contracting Officer" shall mean the University, except in FAR clauses 52.214-
26, 52.227-1, 52.227-2, 52.227-4, and 52.227-14, and DEAR clause 970.5232-3, in which clauses "Government" 
shall mean the U. S. Government and "Contracting Officer" shall mean the DOE Contracting Officer for Prime 
Contract DE-AC02-76SF00515 with the University. The Subcontractor shall include the listed clauses in its 
subcontracts at any tier, to the extent applicable. 

The following clauses apply to all Subcontracts: 

FAR 52.204-9 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL 
 (Jan 2011), if routine physical access to a Federally-controlled facility and/or 

routine access to a Federally-controlled information system 
FAR 52.222-26 EQUAL OPPORTUNITY (APR 2015) 

(NOTE: DOWNLOAD THE EEO POSTER AT: http 
http://www.dol.gov/ofccp/regs/compliance/posters/pdf/eeopost.pdf) 

FAR 52.222-50 COMBATING TRAFFICKING IN PERSONS (FEB 2009) 
FAR 52.223-2  AFFIRMATIVE PROCUREMENT OF BIOBASED PRODUCTS UN DER SERVICES 

AND CONSTRUCTION CONTRACTS (SEP 2013) 

FAR 52.223-3 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA 
(JAN 1997), ALT I (JUL 1995) 

FAR 52.223-5 POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (MAY 2011) 
(ALTERNATE I) 

FAR 52.223-11 OZONE-DEPLETING SUBSTANCES (MAY 2001) 

FAR 52.223-12 REFRIGERATION EQUIPMENT AND AIR CONDITIONERS (MAY 1995) 

FAR 52.223-13 ACQUISITION OF EPEAT® REGISTERED IMAGING EQUIPMENT (JUN 2014) 

FAR 52.223-14 ACQUISITION OF EPEAT® REGISTERED TELEVISIONS (JUN 2014) 
FAR 52.223-15 ENERGY EFFICIENCY IN ENERGY-CONSUMING PRODUCTS (DEC 2007) 
FAR 52.223-16 ACQUISITION OF EPEAT®-REGISTERED  PERSONAL COMPUTER PRODUCTS 

(OCT 2015) ALT 1 (JUN 2014) 
FAR 52.223-17 AFFIRMATIVE PROCUREMENT OF EPA-DESIGNATED ITEMS IN SERVICE AND 

CONSTRUCTION CONTRACTS (MAY 2008), unless the Subcontract will not involve 
the use of EPA-designated items. 

FAR 52.225-8 DUTY-FREE ENTRY (OCT 2010) 
FAR 52.225-9 BUY AMERICAN ACT – CONSTRUCTION MATERIALS (MAY 2014), unless the 

materials are acquired from a country with an applicable Trade Agreement above the 
requisite threshold, then FAR 52.225-11 (FEB 2016)  

FAR 52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUN 2008)  
FAR 52.227-4 PATENT INDEMNITY – CONSTRUCTION CONTRACTS (DEC 2007) 

FAR 52.227-14 RIGHTS IN DATA – GENERAL (MAY 2014), WITH ALTERNATE V, 
AND DEAR 927.409 PARAGRAPHS (A) AND (D) (3). . 
If delivery of limited rights data is required, then add alternate ii with the following five 
purposes to be added at the end of paragraph (a) of the clause: 
1.  EVALUATION BY NON-GOVERNMENT EVALUATORS; 
2.  USE (EXCEPT FOR MANUFACTURE) BY OTHER CONTRACTORS 

PARTICIPATING IN THE GOVERNMENT’S PROGRAM OF WHICH THE 
SPECIFIC SUBCONTRACTS IS A PART, FOR INFORMATION AND USE IN 
CONNECTION WITH THE WORK PERFORMED UNDER EACH 
SUBCONTRACTS; 

3.  EMERGENCY REPAIR OR OVERHAUL WORK; AND 
4.  RELEASE TO A FOREIGN GOVERNMENT, OR INSTRUMENTALITY 

THEREOF, AS THE INTERESTS OF THE UNITED STATES GOVERNMENT 
MAY REQUIRE, FOR INFORMATION OR EVALUATION, OR FOR 
EMERGENCY REPAIR OR OVERHAUL WORK BY SUCH GOVERNMENT. 

FAR 52.232-40 PROVIDING ACCELERATED PAYMENTS TO SMALL BUSINESS 
SUBCONTRACTORS (DEC 2013) 
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FAR 52.236-2 DIFFERING SITE CONDITIONS (APR 1984) 
FAR 52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, 

UTILITIES, AND IMPROVEMENTS (APR 1984) 
FAR 52.236-12 CLEANING UP (APR 1984) 
FAR 52.242-14 SUSPENSION OF WORK (APR 1984) 
FAR 52.246-21 WARRANTY OF CONSTRUCTION (MAR 1994) WITH ALTERNATE I (APR 1984). 
FAR 52.247-63 PREFERENCE FOR U.S.-FLAG AIR CARRIERS (JUN 2003), if the Subcontract involves 

international air transportation. 
FAR 52.247-64 PREFERENCE FOR PRIVATELY OWNED U.S.-FLAG COMMERCIAL VESSELS 

(FEB 2006) 
DEAR 970.5227-8 REFUND OF ROYALTIES (AUG 2002), if “royalties” are paid under the Subcontract by 

the Subcontractor, or by a Subcontractor at any tier. 
DEAR 952.227-82 RIGHTS TO PROPOSAL (APR 1994), if the Subcontract is based on a technical proposal. 
DEAR 952.203-70 WHISTLEBLOWER PROTECTION OF SUBCONTRACTOR EMPLOYEES (DEC 

2000) if the Subcontract involves any work at a DOE-owned or leased facility. 
DEAR 970.5223-1 INTEGRATION OF ENVIRONMENT SAFETY AND HEALTH INTO WORK 

PLANNING AND EXECUTION (DEC 2000) (for effort involving complex or hazardous 
work). 

DEAR 952-204-77 COMPUTER SECURITY (AUG 2006) 
DEAR 952.211-71  PRIORITIES AND ALLOCATIONS (Atomic Energy) (APR 2008) 
DEAR 952.217-70  ACQUISITION OF REAL PROPERTY (MAR 2011) 
DEAR 970.5208-1  PRINTING (DEC 2000) 

DEAR 952.250-70 NUCLEAR HAZARDS INDEMNITY AGREEMENT (OCT 2005). This clause is 
applicable if the subcontract work involves the risk of public liability which results from a 
nuclear incident, as defined in the Price Anderson Amendments Act of 2005, and the 
implementing regulations. 

THE FOLLOWING CLAUSES APPLY IF THE SUBCONTRACT IS FOR $2,000 OR MORE:  

FAR 52.222-5 CONSTRUCTION WAGE RATE REQUIREMENTS—SECONDARY SITE OF THE 
WORK (MAY 2014) 

FAR 52.222-6 CONSTRUCITON WAGE RATE REQUIREMENTS (MAY 2014) see the applicable 
wage determination which is included in the subcontract documents. 

FAR 52.222-7 WITHHOLDING OF FUNDS (MAY 2014) 
FAR 52.222-8 PAYMENT FOR OVERTIME PREMIUMS (MAY 2014)  
FAR 52.222-9 APPRENTICES AND TRAINEES (JUL 2005) 
FAR 52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS (FEB 1988)  
FAR 52.222-11 SUBCONTRACTS (LABOR STANDARDS) (MAY 2014) 
FAR 52.222-12 CONTRACT TERMINATION – DEBARMENT (MAY 2014) 
FAR 52.222-13 COMPLIANCE WITH CONSTRUCTION WAGE RATE REQUIREMENTS AND 

RELATED REGULATIONS (MAY 2014) 
FAR 52.222-14 DISPUTES CONCERNING LABOR STANDARDS (FEB 1988)  
FAR 52.222-15 CERTIFICATION OF ELIGIBILITY (MAY 2014) 

THE FOLLOWING CLAUSES APPLY IF THE SUBCONTRACT IS FOR $3,000 OR MORE: 

FAR 52.222-54 EMPLOYMENT ELIGIBILITY VERIFICATION (OCT 2015) 
FAR 52.223-18 ENCOURAGING CONTRACTOR POLICIES TO BAN TEST MESSAGING WHILE 

DRIVING (AUG 2011)   

THE FOLLOWING CLAUSES APPLY IF THE SUBCONTRACT IS FOR $10,000 OR MORE:  

FAR 52.222-21 PROHIBITION OF SEGREGATED FACILITIES (APR 2015) 
FAR 52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 

EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)  
FAR 52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION 

(APR 2015) 
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FAR 52.222-40 NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE NATIONAL LABOR 
RELATIONS ACT (DEC 2010), if wholly or partially performed in the U.S. 

DEAR 970.5227-5 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT 
INFRINGEMENT (DEC 2000) 

THE FOLLOWING CLAUSES APPLY IF THE SUBCONTRACT IS IN EXCESS OF $15,000: 

FAR 52.222-36 EQUAL OPPORTUNITY FOR WORKERS WITH DISABILITIES (JUL 2014) 

THE FOLLOWING CLAUSES APPLY IF THE SUBCONTRACT IS FOR $25,000 OR MORE:  

DEAR 970.5223-4 WORKPLACE SUBSTANCE ABUSE PROGRAMS AT DOE SITES (DEC 2000), if the 
Subcontract involves any of the hazardous activities stipulated in 10 CFR 707.2 

FAR 52.204-10 REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER SUBCONTRACT 
 AWARDS (OCT 2015) 

THE FOLLOWING CLAUSES APPLY IF THE SUBCONTRACT IS FOR $30,000 OR MORE: 

FAR 52.209-6 PROTECTING THE GOVERNMENT’S INTEREST WHEN SUBCONTRACTING 
WITH CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR 
DEBARMENT (OCT 2015) 

THE FOLLOWING CLAUSES APPLY IF THE SUBCONTRACT IS FOR $100,000 OR MORE: 

FAR 52.222-35 EQUAL OPPORTUNITY FOR VETERANS (OCT 2015) 
FAR 52.222-37 EMPLOYMENT REPORTS ON VETERANS (OCT 2015) 
FAR 52.227-1  AUTHORIZATION AND CONSENT (DEC 2007), in all subcontracts at any tier expected 

to exceed $100,000 
FAR 52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT 

INFRINGEMENT (DEC 2007) 
FAR 52.229-3 FEDERAL, STATE, AND LOCAL TAXES (FEB 2013) 
  
DEAR 970.5232-3 ACCOUNTS, RECORDS, AND INSPECTION (DEC 2010) 

THE FOLLOWING CLAUSES APPLY IF THE SUBCONTRACT EXCEEDS THE SIMPLIFIED ACQUISITION 
THRESHOLD DEFINED BY FAR PART 2: 

FAR 52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT 
(SEP 2006). Use Alternate I OCT 1995) if the Subcontract is for “commercial 
items”. 

FAR 52.203-7 ANTI-KICKBACK PROCEDURES (MAY 2014), excepting para (c)(1). 
FAR 52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY 

(MAY 2014) 
FAR 52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL 

TRANSACTIONS (OCT 2010) 
FAR 52.203-17 CONTRACTOR EMPLOYEE WHISTLEBLOWER RIGHTS AND 

REQUIREMENT TO INFORM EMPLOYEES OF WHISTLEBLOWER 
RIGHTS (APR 2014) 

FAR 52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 2014) 
FAR 52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDS – OVERTIME 

COMPENSATION (MAY 2014), if the Subcontract involves mechanics or laborers and is 
for other than “commercial items”. 

DEAR 970.5223-7 SUSTAINABLE ACQUISITION PROGRAM (OCT 2010), ALT I FOR 
CONSTRUCTION CONTRACTS AND SUBCONTRACTS (OCT 2010), only to first-tier 
subcontracts 

THE FOLLOWING CLAUSES APPLY IF THE SUBCONTRACT EXCEEDS $500,000: 

DEAR 952.226-74 DISPLACED EMPLOYEE HIRING PREFERENCE (JUN 1997) 

THE FOLLOWING CLAUSES APPLY IF THE SUBCONTRACT EXCEEDS $700,000: 

FAR 52.215-11 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA - 
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MODIFICATIONS (AUG 2011) 
FAR 52.215-12 SUBCONTRACTOR CERTIFIED COST OR PRICING DATA (OCT 2010), if 

cost or pricing data is required. 
FAR 52.215-13 SUBCONTRACTOR COST OR PRICING DATA - MODIFICATIONS (OCT 

2010) 

THE FOLLOWING CLAUSES APPLY IF THE SUBCONTRACT EXCEEDS $1,500,000:  

FAR 52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN (OCT 2015), unless the 
Subcontractor is a small business or there are no subcontracting possibilities. 

THE FOLLOWING CLAUSE APPLIES IF THE SUBCONTRACT EXCEEDS $5,000,000  

FAR 52.203-13 CONTRACTOR CODE OF BUSINESS ETHICS AND CONDUCT  (OCT 2015), 
if the Subcontract has a performance period of more than 120 days. 

FAR 52.203-14 DISPLAY OF HOTLINE POSTER(S) (OCT 2015) 

 

ARTICLE 4 FLOW-DOWN OF SUBCONTRACT PROVISIONS 

The Subcontractor shall insert in any Sub-Subcontracts the Articles incorporated by reference under Article 3, 
“Federal Contract Clauses Incorporated By Reference” and any other Articles in the remainder of this Subcontract, 
if any of the following conditions are met: (1) a flowdown is expressly required by the University; (2) a flowdown 
is required by such Articles; (3) a flowdown is appropriate for the Subcontractor to meet its requirements under the 
Subcontract.  The Subcontractor shall also flowdown an Article requiring the Sub-Subcontractors to include such 
necessary Articles in any Sub-Subcontracts.  

ARTICLE 5 UNIVERSITY MONITORING OF THE WORK 

A. The Subcontractor is responsible for performing the work called out herein in a manner fully compliant with all 
Contract Documents. As an aid to assessing, accepting, and approving the Subcontractor’s performance, the work 
under this Subcontract is subject to monitoring and quality assurance surveillance by the Field Construction 
Manager (FCM) and/or Project Manager (PM). 

B. The FCM or PM shall not impose tasks or requirements upon the Subcontractor additional to or different from 
those required by the Contract Documents. The FCM or PM shall provide such technical guidance to the 
Subcontractor as may be appropriate and reasonable to assure compliance with all specifications, technical 
requirements, and other obligations of the Subcontract.   

C. Back Charge for Extraordinary Monitoring.  The University monitors compliance with Subcontract requirements 
for its own benefit. Monitoring is performed by the FCM, PM, or other representatives such as safety personnel, 
inspection and testing vendors, security personnel, and by the Subcontract Administrator.  

1. In the event that subcontract performance is not in accordance with the Subcontract or applicable laws and 
regulations, the University may incur increased costs for monitoring in order to verify that corrections have 
been made by the Subcontractor and compliance achieved. The University, at its election, may recover costs 
of this extraordinary effort by reducing the amount of the Subcontract price as set forth below, in addition to 
any other remedies available. 

2. Isolated noncompliance. Upon a first (single) occurrence of noncompliance with a Subcontract requirement or 
applicable law or regulation, the FCM or designee and the Subcontractor’s on-site representative shall agree on 
the correction to be made and the schedule for the correction.  

If agreement is not reached the PM or designee and the Subcontractor’s on-site representative shall 
immediately contact the Subcontract Administrator for resolution. Each time the PM or designee checks for 
compliance, a back charge will apply if compliance has not been achieved, and a revised schedule for 
correction shall be established. If the PM or designee and the Subcontractor’s on-site representative do not 
agree on the status of compliance, they shall immediately contact the Subcontract Administrator for resolution. 

3. Continuing, repetitive, or multiple noncompliance: In the event of continuing, repetitive, or multiple 
noncompliance, back charges shall apply during each instance where the PM or designee is required to take 
action to obtain compliance, including but not limited to assignment of a full-time SLAC inspector to the 
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project. If the PM or designee and the Subcontractor’s on-site representative do not agree on the status of the 
work, they shall immediately contact the Subcontract Administrator for resolution. 

4. Back charges for extraordinary monitoring shall be at the rate of $100 per hour for a minimum of one hour per 
incident. Any monetary adjustment by the University for extra monitoring is independent of that which may be 
otherwise charged against the Subcontractor by any external regulatory or oversight agencies. 

ARTICLE 6 SITE INVESTIGATION, REPRESENTATIONS, AND SPECIFICATIONS 

A. The Subcontractor acknowledges that it has satisfied itself as to the nature and location of the work; the general and 
local conditions, particularly those bearing upon work hazards and safety, transportation, disposal, handling and 
storage of materials, availability of labor, water, electric power, roads, and uncertainties of weather, and similar 
physical conditions at the site; the conformation and conditions of the ground; the character of equipment and 
facilities needed preliminary to and during the prosecution of the work; and all other matters upon which 
information is reasonably obtainable and which can in any way affect the work or the cost thereof under this 
Subcontract. The Subcontractor further acknowledges that it has satisfied itself as to the character, quality, and 
quantity of surface and subsurface materials to be encountered insofar as this information is reasonably 
ascertainable from an inspection of the site, from exploratory work done by the University, as well as from 
information presented by the drawings and specifications made a part of this Subcontract. 

B. Any failure by the Subcontractor to acquaint itself with all of the available information will not relieve it from 
responsibility for estimating properly the difficulty or cost of successfully performing the work. The University 
assumes no responsibility for any understanding or representations made by any of its officers or agents during or 
prior to the execution of this Subcontract, unless (1) such understanding or representations are expressly stated in 
the Subcontract, and (2) the Subcontract expressly provides that the responsibility therefore is assumed by the 
University. 

C. Should the Contract Documents and Subcontractor’s reasonable inspection in accordance with Subparagraph A not 
adequately convey the actual physical or operating conditions expected to be encountered in the execution of the 
Work of this Subcontract, it shall be the responsibility of the Subcontractor to so advise the University. Such advice 
shall be in writing and shall be submitted to the University in sufficient time prior to the scheduled completion of 
the work so that a revision to drawings or specifications may be made, if necessary. 

ARTICLE 7 GENERAL SCOPE OF WORK 

Except as otherwise indicated in the Contract Documents, the Subcontractor shall furnish all labor, materials, tools, 
equipment, incidentals, and submittals necessary to prepare for and perform the work. Where standards are not 
specified, the Subcontractor shall perform the work in accordance with the best general practice and industry 
standards, and provide materials and workmanship of the first quality. Where the Contract Documents do not 
provide complete details, the Subcontractor shall provide a Submittal to the University for prior approval, showing 
the details of the planned method for meeting the Subcontract requirement. 

ARTICLE 8 GOVERNMENT-FURNISHED PROPERTY 

A. In connection with its work under this Subcontract, the Subcontractor may be furnished by the University certain 
government-owned property (hereinafter referred to as Government-furnished property or “GFP”) for installation 
by the Subcontractor as required by other provisions of this Subcontract. The schedules set forth in this Subcontract 
are based upon the premise that the GFP will be delivered to the Subcontractor in sufficient time to enable 
Subcontractor to meet said schedules. In the event that such GFP is not delivered to Subcontractor in sufficient time 
to enable Subcontractor to meet the said schedules, the University shall, if requested by the Subcontractor, 
determine if any unreasonable delay has occurred, and if so, shall grant a reasonable extension of the time for 
completion of performance. The University and/or the Government shall not be liable to the Subcontractor for 
damages or loss of profit by reason of any delay in the delivery of said GFP, except that in case of such delay, upon 
written request of the Subcontractor an equitable adjustment may be made in the schedule, or price, or both, and in 
other contractual provisions affected thereby, in accordance with the procedures provided for in Article 32 titled 
“Changes” of these General Terms and Conditions. 

B. Title to such GFP shall be and remain with the Government, and shall not be affected by the incorporation or 
attachment thereof to any property not owned by the Government, nor shall any such property, or any part thereof, 
be or become a fixture or lose its identity as personal property by reason of affixation to any realty. The 
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Subcontractor shall maintain adequate property control records of such property consistent with good business 
practice and as may be prescribed by the Government or the University, and shall cause all such property to be 
clearly marked (if not so marked) to show that it is property of the Government. 

C. GFP shall be used for the performance of this Subcontract only. 

D. The Subcontractor shall, in accordance with sound industrial practice, protect and preserve such GFP until 
completion by the Subcontractor of all work required by this Subcontract. Should any repair or replacement of any 
such property become necessary during the term of this Subcontract other than by reason of the negligence or fault 
of the Subcontractor, the same shall be made by the Subcontractor with the approval of and for the account of the 
University and the title thereto shall vest in the Government and any delay occasioned thereby shall be considered 
an excusable delay under this Subcontract. 

E. Unless otherwise provided in this Subcontract, the Subcontractor assumes the risk of and shall be responsible for 
any loss of or damage to the GFP in its possession except for reasonable wear and tear, or due to causes unrelated 
to the Subcontractor’s fault or negligence. 

F. The Government and the University shall at all times have access to the premises wherein any GFP is located. 

G. Upon completion of this Subcontract, the Subcontractor shall submit, in a form acceptable to the University, 
inventory schedules covering all items of GFP utilized in the performance of this Subcontract (including any 
resulting scrap), not theretofore delivered to the Government or the University. 

ARTICLE 9 PERMITS, LICENSES, RESPONSIBILITIES 

The Subcontractor must have and maintain, and shall require that all Sub-Subcontractors have and maintain, 
appropriate licenses and/or certifications issued by the relevant Trade Association or Regulatory Agency. Except as 
otherwise directed by the University, the Subcontractor also shall, without additional expense to the University, be 
responsible for obtaining any other necessary licenses and permits, and for complying with any applicable Federal, 
State, and municipal laws, codes and regulations in connection with performing its work.   

ARTICLE 10 SUBMITTALS REQUIRED 

A. The purpose of submittals is to provide the University with the opportunity to check for conformance with the 
requirements of the Subcontract, and for selection among alternatives contemplated by the Subcontractor.  No 
change to the Subcontract price, performance period, or other requirement of the Subcontract is authorized as a 
result of submission, review, or approval of such submittals. 

B. If the submittal is associated with any proposed change in the Subcontract price, performance period, or other 
requirement of the Subcontract, the Subcontractor must so notify the Subcontract Administrator in writing, 
separately from the submittal, and obtain authorization via written Field Change Order or Subcontract Modification 
prior to incurring any delay or additional costs or using materials or methods not conforming to the requirements of 
the Subcontract.  The Project Manager (PM) is authorized to make evaluation of submittals and elements of work 
required by this Subcontract. However, approval of submittals shall be issued only by the Subcontract 
Administrator. 

C. By submission of a submittal for a product “equal” to one specified, a product substitution, a design prepared by 
the Subcontractor, or a method proposed by the Subcontractor, the Subcontractor represents that it has reviewed the 
submitted item for full compatibility with all requirements of the Subcontract, and further represents that the item 
submitted is in fact fully compatible with all requirements of the Subcontract. The University will review the 
submittal for general conformance with the design concept only. Approval of the submittal does not reduce the 
Subcontractor’s full responsibility for meeting all requirements of the Subcontract. Any variance between the 
specified requirement and the item actually furnished remains the responsibility of the Subcontractor. In the event 
that an approved item is subsequently determined not to conform to a requirement of the Subcontract, the 
Subcontractor shall be responsible for all costs of corrections necessary to attain conformance, and any failure by 
the University to discover or notify the Subcontractor of the non-conformance shall be considered immaterial. Note 
that in the event that a specified product is found to be unavailable, the Subcontractor may request that the 
University specify an alternate, in which case the University will be responsible for specifying a product that is 
compatible with all requirements of the Subcontract. 

D. SUBMITTALS REQUIRED PRIOR TO KICK-OFF MEETING 
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A Kick-off meeting shall be held to confirm review and acceptance of all project documentation required. The 
following documents, in addition to any forms or documents required by the request for proposal or solicitation, at 
minimum, shall be required for the Kick-off meeting: 

1. Performance and Payment bonds from Subcontractor. 

2. Approved certificates of insurance. 

3. Site specific safety plan (as defined in SLAC ES&H Manual Ch 42, “Subcontractor Safety”) for Subcontractor 
and any known Sub-Subcontractors.  

4. Project schedule in the specified format as required by the PM. 

5. “Statement and Acknowledgment” Standard Form (SF 1413) for all known Sub-Subcontractors. 

6. A copy of the Subcontractor’s licenses and permits, and copies of all known Sub-Subcontractors licenses or 
permits, if needed in performance of the Subcontract. 

E. SUBMITTALS REQUIRED DURING ON-SITE CONSTRUCTION  

1. Certified payrolls to be submitted via an online system as designated by University. 

2. Each invoice must be accompanied by the following: 

a. Invoice showing unique invoice number, SLAC Subcontractor number, and amount billed.  

b. Any pricing breakdown as required by the University. 

F. OTHER SUBMITTALS REQUIRED DURING ON-SITE WORK 

The Subcontractor shall update and resubmit the Submittal List whenever new submittals are requested during 
progress of the work. 

1. The Subcontractor shall update and resubmit the lists of Sub-Subcontractors when known and provide an 
updated SF 1413 Form. 

G. SUBMITTALS REQUIRED PRIOR TO FINAL PAYMENT  

1. Completion of the work, including as-builts and other submittals if and as required. 

2. Final Inspection Report (signed by Subcontractor). 

3. Certified Payroll Log and Final Certified Payrolls via the online system as designated by University. 

4. Return of Identification (ID) badges, Dosimeter Badges (if any) and keys (if any).  The University may, at its 
discretion, require a certification from the Subcontractor that it, and all of its Sub-Subcontractors, have 
complied with this requirement and have reported to the Subcontract Administrator any missing ID badges, 
dosimeters, or keys. 

5. Final Invoice. 

6. Release Upon Final Payment. 

 

ARTICLE 11 SUBCONTRACTOR AND SUB-SUBCONTRACTOR PERSONNEL 

A. Subcontractor personnel shall be reasonably continuous over the length of the job; personnel shall not be rotated for 
the convenience of the Subcontractor. 

B. The University shall be provided with a method to contact Subcontractor’s management at any time (twenty-four 
hours a day, seven days a week), said management shall be empowered with the ability to initiate and enforce 
changes.   

C. All Subcontractor employees performing the work under this Subcontract shall have that level of education, 
experience, physical competence, and training requisite for the skillful, workmanlike, efficient and safe carrying out 
of their Subcontract tasks and shall carry out such tasks in like manner. 

D. The Subcontractor is required to provide employees who are trained and experienced in performing the work 
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required under the conditions existing for this project, including environmental protection, safety, and health 
requirements. 

E. The University may, in writing, require that Subcontractor remove any employee of Subcontractor or Sub-
Subcontractor from performing work under this Subcontract. Subcontractor agrees to promptly comply with such 
requests. 

F. Only persons who are eligible to work in the United States of America (U.S. citizens, green card holders, or those 
with the appropriate visa) may be employed to work at this site. Subcontractors and their employees must show 
government-issued identification to gain access to this site, and persons who are unable to provide proper I.D. will 
not be permitted to enter SLAC premises.  

G. In the event that non-English speaking workers are utilized, the Subcontractor shall, at all times when work activity 
is on-going, have a designated worker who is bilingual in English and the language of those workers on site to 
interpret work instructions and safety orders. 

ARTICLE 12 LIST OF SUB-SUBCONTRACTORS 

A. At the request of the University, the Subcontractor shall notify the University, in writing, of the names of all Sub-
Subcontractors, together with a summary of the extent and character of the work to be done by each Sub-
Subcontractor.  

ARTICLE 13 TIME IS OF THE ESSENCE 

The Subcontractor shall prosecute the work diligently with such forces as the Subcontractor determines are 
necessary to complete the work of this Subcontract within the contract time.  If the University determines that the 
Subcontractor is not progressing in accordance with the accepted schedule from the Subcontractor, the 
Subcontractor shall submit a written plan for recovery of the progress necessary to complete the work within the 
contract time for the Subcontract Administrator’s approval.  Resulting additional costs for overtime, night shifts, or 
holiday work, or other means necessary to recover the schedule are solely the responsibility of the Subcontractor.   

ARTICLE 14 WORK HOURS AND HOLIDAYS 

A. The Subcontractor will be permitted to work in the work areas, and delivery of materials may be made, during 
normal working hours (6:00 a.m. to 6:00 p.m. Monday through Friday, unless otherwise indicated in the Contract 
Documents) and, when authorized in advance by the Subcontract Administrator, after hours, on holidays, or 
weekends. 

B. SLAC holidays: 

New Year’s Day Independence Day 

Martin Luther King’s Birthday Holiday Labor Day Holiday 

President’s Birthday Holiday Thanksgiving: Thursday & Friday 
Memorial Day Holiday Christmas - two days 

Additionally, SLAC is usually shut down during the period between Christmas and New Year’s Day.  

C. Unless required by law, no extra payment will be allowed for extra expense incurred by the Subcontractor for its 
employees working holidays.  

ARTICLE 15 COOPERATION WITH OTHER SUBCONTRACTORS AND UNIVERSITY PERSONNEL 

A. Other construction subcontracts may have been or may be awarded in this locality, such that the work covered by 
them will be in progress during the time of the work covered by this Subcontract. All Subcontractors shall have 
equal rights to use the haul roads, grounds, utilities, etc., and shall coordinate their activities which may be in 
conflict so as to cause a minimum of interference. 

B. University personnel may be working in or occupying the area within and adjacent to the Subcontractor’s work 
area. The Subcontractor shall cooperate with others in the scheduling of work to avoid undue inconveniences to all 
concerned. The Subcontractor shall not commit or permit any act which will interfere with the performance of work 
by any other Subcontractor or by University employees. 

C. The Subcontractor shall fully cooperate with such other Subcontractors and University employees and carefully fit 
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its own work to such additional work as may be directed by the University. 

D. The Subcontractor shall confine activity to the areas designated. Other University or SLAC areas shall not be 
visited without specific permission and under no circumstances will the Subcontractor’s personnel cause 
interruption of normal University activities in other areas. 

ARTICLE 16 NOTICE OF LABOR DISPUTES 

Whenever an actual or potential labor dispute is delaying or threatens to delay the performance of the work, the 
Subcontractor shall immediately notify the University in writing. Such notice shall include all relevant information 
concerning the dispute and its background. 

ARTICLE 17 ENVIRONMENTAL, SAFETY, AND HEALTH PROTECTION – CODES AND STANDARDS 

A. All work performed by the Subcontractor and its Sub-Subcontractors shall be in accordance with the applicable 
Federal, state, and local environmental laws, codes, standards, and regulations, including those described in this 
Article.  

B. The Subcontractor  and its Sub-Subcontractors shall also perform work in accordance with the following 
University-specific requirements, which are largely consistent with applicable regulatory requirements: (1) SLAC’s 
Worker Safety and Health Program (http://www-group.slac.stanford.edu/esh/general/wshp/WSHP.pdf), including 
those regulations and standards listed in Appendix B thereto; (2) SLAC’s ES&H Manual Chapter 42 
“Subcontractor Safety”;  and (3) any additional safety and environmental requirements, codes, standards, and 
regulations detailed in the specifications, statement of work, or Division 1.   

C. All codes, standards, and referenced specifications in the Contract Documents shall mean latest edition, including 
supplements when such exists, unless otherwise stated. Where differences exist in the levels of protection 
prescribed in applicable codes, standards, and referenced specifications, the level which provides the greatest 
protection to the University shall govern, unless otherwise stated. Any variances from the codes and standards 
noted by the Subcontractor in the specifications and drawings shall be brought to the Subcontract Administrator’s 
attention immediately by notification in writing. 

D. The Government, the State of California, and local jurisdictions may have the authority to fine the University, the 
Subcontractor, and Sub-Subcontractors for failure to comply with 10 CFR 851 or applicable safety, health, and 
environmental laws.  The University reserves the right to pass these fines onto the Subcontractor if the non-
compliance results from its failure to comply with applicable laws and standards.   

ARTICLE 18 ENVIRONMENTAL PROTECTION REQUIREMENTS 

A. All personnel and equipment necessary for the protection of the environment in performance of the Subcontract 
shall be the responsibility of and shall be provided by the Subcontractor.  Failure to maintain adequate measures to 
ensure protection of the environment as required by applicable laws and University standards may result in 
Termination for Default, and assessment of clean-up costs.  

B. Materials, processes and activities that the Subcontractor proposes to employ that are governed by the Clean Air 
Act must conform to requirements specified by the Bay Area Air Quality Management District (BAAQMD).  Refer 
to BAAQMD regulations and Division 1 Specifications for details on the relevant materials. 

C. All on-site activities shall include Best Management Practices (BMPs), required by the Clean Water Act, to prevent 
the introduction of hazardous and non-hazardous materials into stormwater or conveyances that transport 
stormwater off-site to streams and the Bay. Refer to the Division 1 Specifications for required BMPs. 

D. Hazardous waste management shall be coordinated with SLAC Waste Management Group.   

E. Subcontractors and their Sub-Subcontractors shall not bring radioactive materials or radiation generating devices on 
University or SLAC premises without prior express approval from the Subcontract Administrator and designated 
representatives from the University’s Radiation Protection Department. Examples of such radioactive materials and 
radiation generating devices are available at:  http://www-group.slac.stanford.edu/esh/rp/RPmaterialTC.pdf. 
 

F. All work shall be performed in a manner consistent with SLAC’s Environment, Safety and Health Policy available 
at: http://www-group.slac.stanford.edu/esh/about_esh/eshpolicy.htm. 
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ARTICLE 19 WORKER SAFETY AND HEALTH PROGRAM IMPLEMENTATION 

A. Subcontractor is responsible for safe working practices and shall ensure the safety of their personnel, Sub-
Subcontractor personnel, University personnel, other personnel and visitors, University and Government property, 
and private property in the performance of the Subcontract.  Subcontractor and its Sub-Subcontractors shall comply 
with all applicable safety and health laws, standards, and regulations. 

B. In accordance with SLAC’s Worker Safety and Health Program and ES&H Manual Chapters 2 and 42, 
Subcontractor shall implement, and require its Sub-Subcontractors to implement, Work Planning and Control 
(WPC) that ensures that the overall project and each defined work activity conforms to SLAC’s WPC program.  
The WPC process elements shall include the following steps: (a) Define scope; (b) Analyze hazards; (c) Identify 
and implement controls; (d) Perform the work within controls; (e) Provide feedback and improvement.  
Additionally, the WPC process shall include the proper authorization and release of all work on a daily basis by the 
FCM and the Subcontractor. More details can be found in the Division 1 Specifications concerning planning and 
documentation requirements. Subcontractor shall consult with the University as needed to understand and 
implement these WPC process elements. 

C. The Subcontractor shall establish processes to ensure hazards are identified and abated routinely.  All workers shall 
be encouraged to engage in the hazard identification and control process and speak up when they have a concern.   

D. The Subcontractor shall ensure that its employees and Sub-Subcontractor employees understand that they may 
decline work or stop others from performing work if the work may create an “imminent danger,” or when a worker 
does not believe there is sufficient time to abate a hazard through the standard means in the performance of the 
task.  An “imminent danger” situation is defined as one that could result in serious injury, death, or significant 
environmental or property damage.  A process shall be established for employees to communicate to their 
supervisor and work together to mitigate imminent dangers.   

E. All personnel and equipment necessary for the Worker Safety and Health Program implementation shall be the 
responsibility of and shall be provided by the Subcontractor to assure public safety and properly guard against 
personal injury or property damage.   Examples include: Flaggers, signs, barricades, fences, lights, fire 
extinguishers, and similar precautions.  

F. The Subcontractors and Sub-Subcontractors shall fully cooperate in University and DOE incident investigations in 
accordance with the contractor requirements of DOE Order 225.1B, titled Accident Investigations.  Subcontractor 
and Sub-Subcontractor personnel shall be made available for interviews; equipment shall be made available for 
inspection, measurement and testing; work planning and training documentation shall be provided to University 
and DOE upon request. 

G. Failure to maintain adequate measures to ensure safe working practices and safety as required by applicable laws 
and University standards may result in Termination for Default. 

ARTICLE 20 NOISE CONTROL 

A. The Subcontractor shall make use of latest techniques for abatement of construction noise. All construction 
equipment shall be contained in sound reducing enclosures when necessary and shall be fitted with mufflers as 
required so that the noise level within 3 feet of the equipment does not exceed levels recommended by EPA for 
construction sites in occupied areas. The Subcontractor shall use pneumatic or electric tools designed for quiet 
operation. 

B. Radios, tape decks and Compact Disc (CD) players are prohibited in any work area.  

ARTICLE 21 SANITARY CONDITIONS 

A. Supply of drinking water shall be adequate and clean. The source shall be approved by the FCM, Field Safety 
Representative, or other designated University personnel.  

B. Unless otherwise specified in Division 1, toilet facilities are not available; the Subcontractor shall furnish and 
maintain one (1) temporary chemical toilet for every thirty (30) persons or less employed on the site, at locations 
approved by the FCM, Field Safety Representative, or other designated University personnel. 

C. Except to the extent provided by law, pets are not permitted on-site. 
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ARTICLE 22 ENVIRONMENTAL, SAFETY, AND HEALTH COMPLIANCE, OVERSIGHT, AND 

ENFORCEMENT 

A. All University employees, agents, and subcontractors, and DOE employees and agents, have the authority and 
responsibility to identify and stop any activity creating an imminent danger as defined in Article 19.  If directed to 
stop an activity creating an imminent danger, the Subcontractor shall comply, and immediately contact the FCM for 
further direction. 

B. The Subcontractor is required to effectively address environmental, safety, and health compliance concerns on a 
continual basis.  The Subcontractor shall immediately correct environmental, safety, and health non-compliances 
and hazards upon the request of the FCM, PM, or Subcontract Administrator.  Further, the FCM, PM, or 
Subcontract Administrator may, at their discretion, issue a written notice of violation if the work is found to be 
non-compliant with the applicable environmental, safety, and health laws and SLAC standards.   DOE staff are also 
authorized to inspect construction projects, communicate deficiencies to SLAC management, and request work be 
stopped due to imminent danger or regulatory violations. 

C. If a notice of violation is not adequately addressed in the time specified in the notice, or if at any time the 
Subcontractor or its Sub-Subcontractor’s activities present an imminent danger or violate applicable environmental, 
safety and health laws and standards, the Subcontract Administrator, FCM, or PM may issue a written stop work 
order until the dangerous or non-compliant activities are remedied at the Subcontractor’s expense.  The 
Subcontractor shall be required to recover the schedule at its expense, and may be required to reimburse the 
University for extraordinary monitoring as described in this Subcontract.  The Subcontractor shall make no claim 
for an extension of time or for compensation or damages by reason of or in connection with such work stoppage 
resulting from its non-compliance with environmental, safety, or health related requirements. 

ARTICLE 23 RETURN OF UNIVERSITY BADGES, KEYS, AND DOSIMETERS 

Loss of University badges, keys, and dosimeters present significant security risks and replacement costs for the 
University.  Subcontractor must track ID badges, keys, and dosimeters received by its employees and Sub-
Subcontractors, and notify the Subcontract Administrator of any missing badges, keys, or dosimeters prior to 
closeout.  Further, in addition to any other remedies available under this Subcontract, the University may charge, at 
its discretion, a penalty of $500 per ID badge, key, or dosimeter not returned to the SLAC Security Office within 
five (5) days of the completion of the Subcontractor and Sub-Subcontractors’ performance.  Such penalties shall be 
deducted from the final payment. 

ARTICLE 24 HISTORICAL AND SCIENTIFIC SPECIMENS 

All articles of historical or scientific value, including but not limited to fossils and archaeological artifacts which 
may be uncovered by the Subcontractor during the progress of the work, shall become the property of the 
University. The article and area shall be secured and work in the immediate area shall be stopped, as appropriate, 
and the finding shall be reported immediately to the Field Construction Manager.  The University will determine 
the method of removal, where necessary, and the final disposition thereof. 

ARTICLE 25 INSPECTION AND ACCEPTANCE 

A. Except as otherwise provided in this Subcontract, inspection and test by the University of material and 
workmanship required by the Subcontract shall be made at reasonable times and at the site of the work, unless the 
University determines that such inspection or test of material which is to be incorporated in the work shall be made 
at the place of production, manufacture, or shipment of such material. To the extent specified by the University at 
the time of determining to make off-site inspection or test, such inspection or test shall be conclusive as to whether 
the material involved conforms to the Subcontract requirements. Such off-site inspection or test shall not relieve the 
Subcontractor of responsibility for damages to or loss of the material prior to acceptance, nor in any way affect the 
continuing rights of the University after acceptance of the completed work under the terms of paragraph F. 

B. The Subcontractor shall, without charge, promptly replace any material or correct any workmanship found by the 
University not to conform to the Subcontract requirements, unless the University consents to accept such materials 
or workmanship with an appropriate adjustment in Subcontract price. The Subcontractor shall promptly segregate 
and remove rejected material from University or SLAC premises at its own expense. 

C. If the Subcontractor does not promptly replace rejected material or correct rejected workmanship, the University (1) 
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may, by separate subcontract with a third-party or otherwise, replace such material or correct such workmanship 
and dispose of such rejected material, and charge the cost thereof to the Subcontractor, or (2) may terminate the 
Subcontractor’s right to proceed in accordance with Article 36 titled “Termination for Default- Damages for Delay-
Time Extensions.” 

D. The Subcontractor shall furnish promptly, without additional charge, all facilities, labor, and material reasonably 
needed for performing such safe and convenient inspection or test as may be required by the University. All 
inspection or test by the University shall be performed in such manner as not to unduly delay the work. Special, 
full-size, and performance tests shall be performed as described in Contract Documents. The Subcontractor shall be 
charged with any additional cost of inspection when material and workmanship are not ready at the time agreed for 
the inspection. 

E. Should it be considered necessary or advisable by the University at any time before acceptance of the entire work to 
make an examination of work already completed by removing or tearing out same, the Subcontractor shall, on 
request, promptly furnish all necessary facilities, labor, and material. If such work is found to be defective or non-
conforming in any material respect, due to the fault of the Subcontractor or its Sub-Subcontractors, it shall defray 
all the expenses of such examination and of satisfactory reconstruction. If, however, such work is found to meet the 
requirements of the Subcontract, an equitable adjustment shall be made in the Subcontract price to compensate the 
Subcontractor for the additional services involved in such examination and reconstruction; and, if completion of the 
work has been delayed thereby, it shall, in addition, be granted a suitable extension of time.  

F. Unless otherwise provided in this Subcontract, acceptance by the University shall be made as promptly as 
practicable after completion and inspection of all work required by this Subcontract. No completed work shall be 

deemed to meet the requirements of the Subcontract unless such work has first been inspected and accepted by 
the Subcontract Administrator.  Acceptance shall be final and conclusive except as regards latent defects, fraud, or 
such gross mistakes as may amount to fraud, or as regards the University’s rights under any warranty or guarantee. 

G. The PM or FCM may agree to accept work as completed for the purposes of making progress or milestone 
payments only, if such payments are contemplated under the Subcontract.  Final invoice approval authority rests 
with the Subcontract Administrator.  Acceptance for the purposes of making progress or milestone payments shall 
not be deemed final acceptance such that the risk of loss or assumption of risk transfers to the University under 
Article 29 titled “Assumption Of Risk Until Final Acceptance.” 

ARTICLE 26 MATERIALS ACCESS 

A. Access to the work site for delivery of materials and equipment shall be directed by the University, and shall be 
either through the Main Gate at 2575 Sand Hill Road or through the Alpine Gate located off of Alpine Road. 

B. No material deliveries will be accepted by the University on behalf of Subcontractors. All deliveries shall be 
properly labeled or identified as follows: 

(Subcontractor)  
(Jobsite Location) 
2575 Sand Hill Road 
Menlo Park, CA 94025 

ARTICLE 27 PREPARATIONS, STORAGE, AND ANCILLARY OPERATIONS 

A. Except as otherwise indicated in the Technical Specifications, the Subcontractor shall deactivate, remove, relocate, 
store, protect, reinstall, reactivate, and return to original condition all furnishings, equipment, other property, and 
landscaping, and otherwise prepare for the work, including but not limited to utility shutdowns and disconnections, 
systems draining and purging, rigging, removal and storage of all furnishings, equipment, other property and 
landscaping, utility reconnection and startup, systems charging and startup, and replacement and refurbishment of 
property to original condition. 

B. Warehouse, shop, tool storage, office facilities and stockpile areas may be provided by the Subcontractor at its own 
expense. The Subcontractor may, in locations on the site to be designated by the University, erect structures, install 
utilities, and establish storage areas as may be necessary to perform the work under the Subcontract. The 
Subcontractor is responsible for the safekeeping of all its materials, tools, and equipment. All of the above 
structures and facilities shall remain the property of the Subcontractor, and, unless otherwise authorized by the 
University, shall be removed from the site of the work at the Subcontractor’s expense upon completion of the work 
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or when directed by the University. After such removal, the sites thereof shall be cleaned up and restored to the 
satisfaction of the University and in compliance with applicable law. 

C. Only materials, appliances, and plant to be used for the performance of the Subcontract work may be stored in 
stockpile areas or in warehouses and shop facilities (whether erected by the Subcontractor or not) located on 
University-controlled land. If the Subcontractor abandons the performance of the subcontract work or if the 
Subcontractor’s right to proceed is terminated pursuant to Article 36 titled “Termination for Default-Damages for 
Delay-Time Extensions”, the Subcontractor shall hold and save the University, the Government, and their officers 
and agents free and harmless from any liability of any nature or kind arising from the University’s entry into such 
stockpile areas, warehouses, or shop facilities and from the University’s taking possession of and utilizing such 
materials, appliances, and plant in completing the subcontract work. 

D. No unauthorized or unwarranted entry upon or passage through, or storage or disposal of materials shall be made 
upon University or SLAC premises. The Subcontractor shall be liable for any and all damage caused by it to such 
University or SLAC premises, including all removal or restoration costs. 

E. The Subcontractor shall use only established roadways or it may construct and use such temporary roadways only 
as may be authorized by the University. Where materials are transported in the prosecution of the work, vehicles 
shall not be loaded beyond the loading capacity recommended by the manufacturer of the vehicles or prescribed by 
any Federal, State, or local law regulations. When it is necessary to cross curbing or sidewalks, operate heavily 
loaded vehicles over developed areas, or operate track-type vehicles on surfaced streets, sidewalks or developed 
areas, protection against damage shall be provided by the Subcontractor and any damaged roads, curbing, sidewalks 
or developed areas shall be repaired by, or at the expense of, the Subcontractor. 

ARTICLE 28 INDEMNIFICATION AND INSURANCE 

A. The Subcontractor will indemnify, defend, and hold harmless the Board of Trustees of the Leland University Junior 
University, the Government, their respective trustees, officers, directors, faculty, employees, representatives, 
students, volunteers, agents, and subcontractors (not including Subcontractor or its Sub-Subcontractors) 
(“Indemnitees”) from any liability, damage, loss, or expense (including reasonable attorneys’ fees and expenses of 
litigation) incurred by or imposed upon the Indemnitees or any one of them in connection with any claims, suits, 
actions, demands, or judgments arising out of or connected with this Agreement or the work performed under this 
Agreement.  However, Subcontractor’s obligations under this section will not apply to the extent that the liability is 
due to the gross negligence and willful misconduct of Indemnitees.   

B. University will promptly notify Subcontractor of any claim and will cooperate with Subcontractor in the defense of 
the claim.  Subcontractor will, at its own expense, provide attorneys reasonably acceptable to University to defend 
against any claim with respect to which Subcontractor has agreed to indemnify University.  Subcontractor may 
enter into settlement on behalf of University without admission of fault.  Subcontractor’s indemnity will be primary 
and will not be deemed excess coverage to any insurance or self-insurance University may have covering a claim. 
Subcontractor’s indemnity will not be limited by the amount of Subcontractor’s insurance. 

C. Subcontractor shall secure and maintain in effect at all times during the performance of the work under this 
Subcontract the coverages of insurance, set forth below, which shall be maintained with companies, underwriters or 
underwriting firms under forms of policies satisfactory to the University. The Subcontractor shall furnish to the 

University concurrently with the execution of this Subcontract and prior to commencing any performance 

thereof, two (2) copies of a Certificate of Insurance substantiating the said coverages and endorsements 
described below. The types and levels of required insurance are as follows: 

1. Automobile Liability as follows: 

Business Automobile Liability Insurance for owned, scheduled, non-owned, or hired vehicles with a combined 
single limit not less than one million dollars ($1,000,000.00) per occurrence.  

2. Comprehensive General Liability: 

a) Subcontracts of less than $100,000: insurance limits not less than $2,000,000 per occurrence. 

b) Subcontracts of $100,000 and over but less than $1,000,000: insurance limits not less than $3,000,000 per 
occurrence. 

c) Subcontracts of $1,000,000 and over: insurance limits not less than $5,000,000 per occurrence. 
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d) Subcontracts of $25,000 and over requiring design by Subcontractor: Professional Errors and Omissions 
Insurance in the amount not less than $1,000,000 per claim. 

e) Subcontracts of $50,000 and over: Subcontractor shall purchase and maintain at its cost Builder’s All Risk 
Insurance covering physical damage to the work being performed under this Subcontract in a form 
acceptable to the University and to the full value of the work at the time of loss or damage. Such insurance 
shall be endorsed to provide that the University and the Subcontractor’s Sub-Subcontractors of any tier are 
additional insureds. Subcontractor shall have the Builder’s All Risk Insurer waive all rights of subrogation 
against the University and DOE. The maintenance of Builder’s All Risk Insurance shall not in any way 
relieve the Subcontractor of responsibility for the work as set forth in Article 29 titled “Assumption of 
Risk Until Final Acceptance.” A Certificate of Insurance substantiating the said coverage and endorsement 
shall be provided to the University before any work under this Subcontract begins. 

3. Worker’s Compensation Insurance: To the extent required under the Labor Code of California and Employer’s 
Liability with limits of not less than $1,000,000 per person; $1,000,000 per accident. 

D. Subcontractor shall provide the following endorsements to its Comprehensive General Liability policy and/or 
ensure that the Comprehensive General Liability insurance policy is amended, if needed, to include the following: 

1. An endorsement naming the University, its trustees, officers, employees, faculty, students, volunteers, and 
agents and DOE as additional insureds under said Comprehensive General Liability policies with respect to 
liability arising out of or in any way connected with the performance of the Subcontract and stating that said 
policies are primary as to any loss to which the insurance coverage provided thereby is applicable without right 
of contribution from any insurance otherwise maintained by the University or DOE. 

2. A cross liability or severability of interest clause. 

3. A clause waiving subrogation. 

4. Inclusion of contractual liability insurance and a statement nullifying any clause in such insurance policies 
excluding liability assumed under contract. 

E. A written notice shall be given to the Subcontract Administrator at least thirty (30) days prior to cancellation or 
material change in the form of any policy provided hereunder. 

F. The Subcontractor, by its signature to this Subcontract, warrants that all of the insurance required by this Agreement 
is currently in effect and will be maintained throughout the period of this Subcontract, except that the minimum 
coverage specified above must not be encumbered by other claims during the period of performance by more than 
ten percent (10%) of the coverage specified. 

G. Before permitting any Sub-Subcontractors other than vendors of standard commercial materials and supplies to 
perform any work under this Subcontract, the Subcontractor shall require that such Sub-Subcontractor furnish the 
Subcontractor satisfactory evidence that it has taken out and maintains appropriate insurance similar to the above. 

ARTICLE 29 ASSUMPTION OF RISK UNTIL FINAL ACCEPTANCE 

The Subcontractor shall and does hereby assume all risks and responsibility for damage to its work and materials 
from fire, earthquake, storm and/or other causes prior to the completion and acceptance of the work pursuant to 
Article 25 titled “Inspection and Acceptance” and shall at its own cost and expense repair and/or replace any work 
or materials damaged or destroyed. 

ARTICLE 30 BONDS AND OTHER SECURITY 

A. MILLER ACT BONDS. On subcontract awards of $100,000.00 or more, the Subcontractor must obtain and 
maintain performance and payment bonds as required by the Miller Act, 40 USC sections 3131-3133. The 
Subcontract Administrator must also require bonds on contract awards of greater than $25,000 and less than 
$100,000.00 using two or more of the payment protections at 48 C.F.R. 28.102-1(b), which the Subcontract 
Administrator may select at his/her discretion. Failure to furnish Miller Act Bonds prior to undertaking 
performance of this Subcontract will be grounds for Termination for Default, and the Subcontractor will be liable 
for any excess reprocurement costs incurred by the University. The required forms are SF 25 Performance Bond 
and SF 25-A Payment Bond. 

B. The Subcontract Administrator may, in his/her discretion, require such other bonds and security as may be deemed 



 

 

Terms and Conditions Page 19 of 27 

SLAC/Construction (Rev 5/2016) 

appropriate.  Should such additional bonding or security be required after the time of subcontractor bidding, an 
equitable adjustment to the Contract sum shall be executed to compensate the Subcontractor for any additional 
costs of this additional security. 

C. If any surety upon any bond furnished in connection with this Subcontract becomes unacceptable to the University, 
the Subcontractor shall promptly furnish such additional security as may be required by the University from time to 
time to protect the interest of the University and of persons supplying labor or materials in the prosecution of the 
work contemplated by this Subcontract. 

D. Irrevocable Letter of Credit (ILC)  

Pursuant to FAR 52.228-14 any person or subcontractor required to furnish a bond has the option to furnish a bond 
secured by an ILC in an amount equal to the penal sum required to be secured (see FAR 28.204). A separate ILC is 
required for each bond, and the expiration of each bond must conform to the period for which financial security is 
required as specified in FAR 52.228-14. 

ARTICLE 31 WARRANTY 

A. In addition to those requirements posed by FAR 52.246-21, all workmanship, equipment and materials furnished by 
the Subcontractor hereunder shall be guaranteed for a period of at least one (1) year from the date of final 
acceptance thereof against all defects that might render the work unsatisfactory to the intended purposes. Defective 
materials and workmanship will be replaced at the earliest practicable date by the Subcontractor without additional 
cost to the University or the Government. The guarantee is as follows: 

“We hereby guarantee that the work which we have furnished to the Board of Trustees of the Leland Stanford 
Junior University at the SLAC National Accelerator Laboratory site has been done in accordance with the drawings 
and specifications, and that the equipment, as installed, will fulfill the requirements of the guarantee included in the 
Subcontract. We further warrant that all items and materials delivered are genuine, new, and unused, and do not 
contain any suspect or counterfeit materials that have been provided under false pretenses.  We agree to repair or 
replace, including removal and reinstallation as necessary any and all of our equipment, materials or work, together 
with any other adjacent work which may be displaced by so doing, that may prove to be defective in its 
workmanship or material, or contain suspect or counterfeit parts, within a period of one (1) year from the date of 
acceptance of the above named installation by the authorized representative of the said Board of Trustees of the 
Leland Stanford Junior University, ordinary wear and tear and unusual abuse or neglect excepted. 

In the event of our failure to comply with the above-mentioned conditions within thirty (30) days after being 
notified in writing by the authorized representative of the Leland Stanford Junior University or the United States 
Department of Energy, we do hereby authorize the Leland Stanford Junior University or the United States 
Department of Energy, to proceed to have the said defects repaired or replaced and made good at our expense, and 
we will honor and pay the costs and charges therefore upon demand.” 

ARTICLE 32 CHANGES 

A. The University, solely through its designated Subcontract Administrator may, at any time, without notice to the 
sureties, by written order designated or indicated to be a Change Order, make any change in the work within the 
general scope of the Subcontract, including but not limited to changes: 

1. In the specifications (including drawings and designs); 

2. In the method or manner of performance of the work; 

3. In the GFP or University-furnished facilities, equipment, materials, services or site; or 

4. Directing acceleration or suspension of in the performance of the work. 

B. If any other written order (which terms as used in this paragraph B shall include direction, instruction, 
interpretation, or determination) from the Subcontract Administrator causes any such change, it shall be treated as a 
Change Order under this Article, provided that the Subcontractor gives the Subcontract Administrator written 
notice within 20 working days; such notice shall state the date, circumstances, and source of the order and that the 
Subcontractor regards the order as a Change Order. 

C. No verbal order, oral statement, or conduct of any representative of the University shall be treated as a change 
under this Article or entitle the Subcontractor to an equitable adjustment hereunder. 
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D. If any change under this Article causes an increase or decrease in the Subcontractor’s cost of, or the time required 
for, the performance of any part of the work under this Subcontract, whether or not changed by any order, an 
equitable adjustment shall be made and the Subcontract modified in writing accordingly. PROVIDED, however, 
that except for claims based on defective specifications, no claim for any change under Paragraph B above shall be 
allowed for any costs incurred more than 20 days before the Subcontractor gives written notice as therein required: 
AND PROVIDED FURTHER, that in the case of defective specification for which the University is responsible, 
the equitable adjustment shall include any increased cost reasonably incurred by the Subcontractor in attempting to 
comply with such defective specifications. 

E. If the Subcontractor intends to assert a claim for an equitable adjustment under this section, it must, within 30 days 
after receipt of a written Change Order under Paragraph A. above or the furnishing of a written notice under 
Paragraph B above, submit to the University a written statement setting forth the general nature and monetary 
extent of such claim, unless this period is extended by the University. The statement of claim hereunder may be 
included in the notice under Paragraph B. above. 

F. No claim by the Subcontractor for an equitable adjustment hereunder shall be allowed if asserted after final 
payment under this Subcontract. 

G. Field Change Orders  

1. Notwithstanding the restrictions above, the FCM or PM shall have the authority to issue Field Change Orders, if 
in the judgment of the FCM or PM there is insufficient time to negotiate a price agreement for changes required 
in the drawings or specifications, and a significant delay (over 24 hours), safety hazard, or demobilization would 
occur if the Field Change Order is not immediately issued.  In such case, the FCM or PM and the Subcontractor 
shall agree, in writing, on a worst-case Not-to-Exceed amount for each proposed change.  The FCM or PM shall 
not issue a Field Change Order exceeding their authority as established by Contract Documents.  The Field 
Change Order shall also set forth the details and direct the commencement of the work necessary to address the 
urgent need.  The Subcontractor shall notify the Subcontract Administrator within eight (8) working hours of the 
Field Change Order issue.  The Subcontracting Administrator shall be responsible for the administration and 
ultimate definitization of the Field Change Order.   

2. The Subcontractor shall track costs resulting from each Field Change Order, including those of Sub- 
Subcontractors. 

H. Unauthorized Changes 

1. All changes must be approved and directed in advance by written field order or subcontract modification, 
signed by the Subcontract Administrator or designee.  The Subcontractor is not authorized or obligated to incur 
additional costs without such advance written direction, and does so only at the Subcontractor’s sole risk. 

2. If the University should determine that ratification of an otherwise unauthorized change is appropriate, the 
Subcontractor’s recovery of costs in any event will be limited to the lesser of the value of the work to the 
University or the actual direct costs reasonably incurred, and will exclude indirect costs such as overhead and 
profit. 

3. In the event that the Not-to-Exceed amount for a change authorized by an unpriced Field Change Order is 
exceeded, the amount over and above the Not-to-Exceed amount shall be at the Subcontractor’s own expense. 

ARTICLE 33 JUSTIFICATION FOR PRICING CHANGES OR PROPOSED MODIFICATIONS 

A. The Subcontractor shall furnish an itemized price breakdown in conjunction with any alleged change, Change, Field 
Change, or any proposed modification of the Subcontract price or performance period. The purpose of the 
breakdown is to permit independent verification and analysis of all elements of cost. Upon request, the 
Subcontractor shall specifically identify cost data sources, such as standards handbooks, and provide copies of 
estimate sheets, time sheets, and material/equipment quotes/invoices. 

1. A formal presentation format is not required; legible copies of estimate sheets, from which totals and subtotals 
cited in the proposal for modification were derived, may be acceptable as a basis for evaluation of the proposal. 

2. AS A MINIMUM, every lump sum amount included in the proposal MUST be clearly cross-referenced 

to an ATTACHED BREAKOUT of that lump sum into material quantities, unit prices, labor categories, 

hours and rates, rate calculations, taxes, freight, and all other severable elements of cost, as detailed 
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below. The Subcontractor shall provide all estimates, quotes and other calculations used to prepare the 

proposal by the Subcontractor and all Sub-Subcontractors. 

3. The Subcontractor shall allow Sub-Subcontractors to provide details directly to the University in order to avoid 
conflicts related to proprietary information. Proposal information may include a statement that the information 
is considered proprietary and is to be used only for the purpose of evaluating the proposal. Any amount 

claimed for Sub-Subcontracts shall be supported by a similar price breakdown. 

B. Submission of a cost proposal constitutes representation of the following: 

1. The proposed direct costs are based on a reasonable estimate or actual amounts of direct costs, and cover all 
work involved to accomplish the proposed change, whether deleted, added, or changed; and 

2. The proposed Overhead Rate is the lesser of: 

a) The maximum rate specified in “INDIRECT COSTS” (D.1, below), or 

b) The actual Overhead rate incurred by the Subcontractor in its last fiscal year, where: 

(1) Overhead Base costs and Overhead Pool costs are strictly separated in the Subcontractors 
accounting system; 

(2) The proposed Overhead Rate is applied to Overhead Base costs only; and 

(3) The proposed Overhead Rate Pool excludes any and all costs proposed as direct costs, costs not 
allocable to this project, and costs not allowable under the Code of Federal Regulations. 

C. FOR EACH TASK or other severable element of work, the proposal shall show all calculations in the level of detail 
actually used by each tier to develop the proposal as follows: 

1. Labor 

a) Identify by title each labor category proposed or used. 

b) Show the hours proposed or used for each labor category for each task. 

c) Show the actual direct labor rate (base labor, excluding fringes) paid or to be paid by the Subcontractor 
to the employee for each labor category. 

d) Show the actual direct labor burden for EACH hourly rate, including but not limited to the following 
elements: 

(1) Workers’ Compensation Insurance 

(2) Commercial General Liability Insurance 

(3) State Unemployment 

(4) Federal Unemployment 

(5) Federal Social Security 

(6) State Disability Insurance 

(7) Employer Training Tax 

(8) Fringe Benefits (Vacation, Holidays, and Health & Welfare). 

(9) Any other elements and calculations used to develop the proposed labor rates and cost. 

2. Materials - List all materials and show: 

a) Quantities and unit prices. 

b) Sales tax (paid to the supplier or to an independent carrier) as a separate item. 

c) Any freight or delivery charge (paid to the supplier or to an independent carrier) as a separate item. 

d) Any other calculations used to develop the material cost proposal. 



 

 

Terms and Conditions Page 22 of 27 

SLAC/Construction (Rev 5/2016) 

3. Equipment - List all equipment and show: 

a) Quantities, time periods, and rate per time period. 

b) If owned equipment, details of rate calculation, or documentation of comparable rental rates.  

c) Rental Sales tax (paid to the supplier) as a separate item. 

d) Any freight or delivery charge (paid to the supplier or to an independent carrier) as a separate item. 

e) Any other calculations used to develop the equipment cost proposal. 

4. Other Direct Costs in complete detail (see limitations on Overhead, below, when other costs are charged 
direct). 

D. INDIRECT COSTS 

1. Show Overhead as a separate item. For changes under $25,000, and for changes over $25,000 absent 
acceptable evidence (audits by independent agencies or submission of actual cost experience with list of 
accounts) that other rates are appropriate, the following upper limits and definitions shall apply to Overhead 
applied to direct labor and direct labor burden: 

a) Not to exceed 15% for tier providing direct labor, providing that the following costs are included in 
Overhead: 

(1) Home Office Overhead (G&A)  

(2) Project Management 

(3) Field Overhead 

(4) Supervision 

(5) Proposal preparation 

(6) Material handling 

(7) Consumable tools and materials 

(8) Incidental costs (trucks, tools, etc.) 

(9) All other costs except for direct employee wages and burden for non-supervisory non- 
management employees. 

b) Not to exceed 10% for tier providing direct labor, when Supervision and/or Project Management are 
charged as direct costs. 

c) Not to exceed 5% for tier providing direct labor, when Supervision and/or Project Management and any 
or all of Items (7), (8), or (9) in “a” above are charged as direct cost. 

d) Not to exceed 5% for materials or subcontracted work, except that 10% will be allowed on materials 
maintained in stock. Additionally, no assessment of overhead or profit will be allowed for bond and or 
insurance increases. Both of these items are considered as overhead costs. 

2. Show Profit as a separate item. 

a) For the tier performing the work, profit shall not exceed 5% for completed work, and shall not exceed 
10% for uncompleted work, depending on the level of completion and degree of cost risk. 

b) For higher tiers profit shall not exceed 5% on subcontracted work.  

E. TIME EXTENSIONS 

If the proposal for modification includes a request for time extension, a rationale therefore shall be furnished and 
shall specify the projected critical path impact. 

ARTICLE 34 USE OR POSSESSION PRIOR TO COMPLETION 

The University shall have the right to take possession of or use any completed or partially completed part of the 
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work. Such possession or use shall not be deemed an acceptance of any work not completed in accordance with the 
Subcontract. If such prior possession or use by the University delays the progress of the work or causes additional 
expense to the Subcontractor, an equitable adjustment in the subcontract price and/or the time of completion will be 
made and the Subcontract shall be modified in writing accordingly. 

ARTICLE 35 TERMINATION FOR THE CONVENIENCE OF THE UNIVERSITY 

The University, by written notice, may terminate this Subcontract, in whole or in part, when it is in the best interest 
of the University, or upon termination of the Contract between DOE and the University. If this Subcontract is 
terminated for convenience, the Subcontractor shall be compensated in accordance with Part 49 of the Federal 
Acquisition Regulations (FAR) and FAR 52.249-2 in effect on this Subcontract’s date, the applicable provisions of 
which are hereby incorporated by reference and given effect as if set forth in full herein. 

ARTICLE 36 TERMINATION FOR DEFAULT DAMAGES FOR DELAY TIME EXTENSIONS 

A. If the Subcontractor refuses or fails to prosecute the work, or any separate part thereof, with such diligence as will 
ensure its completion within the time specified in this Subcontract, or any extension thereof, or fails to complete 
said work within such time or in accordance with the material terms of the Subcontract, the University may, by 
written notice to the Subcontractor, terminate its right to proceed with the work or any part of the work. In such 
event the University may take over the work and prosecute the same to completion, by third-party subcontract or 
otherwise, and may take possession of, and utilize in completing the work, such materials, appliances, and plant as 
may be on the site of the work and necessary therefore. Whether or not the Subcontractor’s right to proceed with the 
work is terminated, it and its sureties shall be liable for any damage to the University and the Government resulting 
from its refusal or failure to complete work within the specified time or in accordance with the material terms of the 
Subcontract. 

B. Any breach of the environment-safety-health articles or of the socio-economic subcontract clauses, whether 
expressly set out or incorporated by reference herein, including but not limited to the clauses titled “Davis-Bacon 
Act,” “Contract Work Hours and Safety Standards Act - Overtime Compensation,” “Apprentices and Trainees,” 
“Payrolls and Basic Records,” “Compliance with Copeland Act Requirements,” “Compliance with Davis-Bacon 
and Related Act Requirements,” and “Certification of Eligibility,” may be grounds for termination of the 
Subcontract, and for debarment as a Subcontractor or a Sub-Subcontractor as provided in 29 CFR 5.6.  

C. The Subcontractor’s right to proceed shall not be terminated under this Article if: 

1. The delay in the completion of the work or failure to comply with other material Subcontract requirements 
arises from unforeseeable causes beyond the control and without the fault or negligence of the Subcontractor, 
including, but not restricted to, acts of God, acts of the public enemy, acts of the Government in either its 
sovereign or contractual capacity, acts of the University, acts of another contractor in the performance of a 
contract with the Government or the University, fires, floods, epidemics, quarantine restrictions, strikes, freight 
embargoes, unusually severe weather, or delays of Sub-Subcontractors or suppliers arising from unforeseeable 
causes beyond the control and without the fault or negligence of both the Subcontractor and such Sub- 
Subcontractors or suppliers; and 

2. The Subcontractor, within 10 days from the beginning of any such delay (unless the University grants a further 
period of time before the date of final payment under the Subcontract), notifies the University in writing of the 
causes of delay or inability to comply with material Subcontract requirements. The University shall ascertain 
the facts and the extent of the delay and extend the time for completing the work when, in its judgment the 
facts justify such an extension; and its findings shall be final and conclusive on the parties. 

D. If, after notice of termination of the Subcontractor’s right to proceed under the provisions of this Article, it is 
determined for any reason that the Subcontractor was not in default under the provisions of this Article, or that the 
delay or material breach was excusable under the provisions of this Article, the rights and obligations of the parties 
shall be the same as if notice of termination had been issued pursuant to the Article of this Subcontract providing 
for termination for convenience of the University. 

E. The rights and remedies of the University and the Government provided in this Article are in addition to any other 
rights and remedies provided by law or otherwise under this Subcontract. 
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ARTICLE 37 PAYMENTS TO SUBCONTRACTOR AND WITHOLDING OF FUNDS 

A. The University may pay the Subcontract price as hereinafter provided. 

B. The University will make progress payments monthly as the work proceeds, or at more frequent intervals as 
determined by the University on estimates approved by the University. If requested by the University, the 
Subcontractor shall furnish a breakdown of the total subcontract price showing the amount included therein for 
each principal category of the work, in such detail as requested, to provide a basis for determining progress 
payments. In the preparation of estimates the University, at its discretion, may authorize material delivered on the 
site and preparatory work done to be taken into consideration. Material delivered to the Subcontractor at locations 
other than the site may also be taken into consideration (1) if such consideration is specifically authorized by the 
Subcontract, and (2) if the Subcontractor furnishes satisfactory evidence that it has acquired title to such material 
and that it will be utilized on the work covered by this Subcontract. 

C. In making such progress payments, there shall be retained 10 per cent of the estimated amount until final 
completion and acceptance of the Subcontract work. However, if the University finds that satisfactory progress was 
achieved during any period for which a progress payment is to be made, it may authorize such payment to be made 
in full without retention of a percentage. Also, whenever the work is substantially complete (as defined in Division 
1), the University shall retain an amount it considers adequate for protection of the University and, at its discretion, 
may release to the Subcontractor all or a portion of any excess amount. Furthermore, on completion and acceptance 
of each separate building, public work, or other division of the Subcontract, on which the price is stated separately 
in the Subcontract, payment may be made therefore without retention of a percentage. 

D. All material and work covered by progress payments made shall thereupon become the sole property of the 
Government, but this provision shall not be construed as relieving the Subcontractor from the sole responsibility for 
all material and work upon which payments have been made or the restoration of any damaged work, or as waiving 
the right of the University to require the fulfillment of all the terms of the Subcontract. 

E. Upon completion and acceptance of all work, the amount due the Subcontractor under this Subcontract shall be 
paid upon the presentation of a properly executed invoice and after the Subcontractor shall have furnished the 
University with a release of all claims against the University and the Government, arising by virtue of this 
Subcontract, other than claims in stated amounts as may specifically be excepted by the Subcontractor from the 
operation of the release. If the Subcontractor’s claim to amounts payable under the Subcontract has been assigned, a 
release may also be required of the assignee. If in its judgement it is necessary to protect the interest of the 
University and the DOE, the University reserves the right and may obtain releases in favor of the University from 
any Sub-Subcontractor as a condition of payment to the Subcontractor for either or both progress payments and 
final payment to the Subcontractor. 

ARTICLE 38 CONFIDENTIALITY AND RELEASE OF INFORMATION 

A. Except as required by law, no public release of any information, or confirmation or denial of same, with respect to 
the performance of work relating to this Subcontract or the subject matter hereof, will be made by Subcontractor or 
its Sub-Subcontractors without the prior approval of the University. The Subcontractor and its Sub-Subcontractors 
shall not use or exploit "Stanford University," "SLAC," or any other trademark or logo owned by the University or 
the Government, in whatever shape or form, without the prior consent of the Subcontract Administrator. 

B. Subcontractor and its Sub-Subcontractors shall not reproduce or disclose any information, knowledge, or data of 
the University that the Subcontractor or its Sub-Subcontractors receive or have access to in connection with this 
Subcontract when such information, knowledge, or data is marked confidential, proprietary, trade secret, official 
use only, or otherwise so expressly designated by the University, the Government, or third-party contractors.   

C. Subcontractor and its Sub-Subcontractors shall have appropriate agreements or policies to ensure compliance with 
this clause.  

ARTICLE 39 ASSIGNMENT 

A. The Subcontractor may not assign—whether by agreement, change of control, merger, or otherwise—the 
performance of this Subcontract, or any part thereof, without the written consent of the University. Any assignment 
of accounts or other contract rights under this Subcontract shall not be effective until the University receives written 
notice from the Subcontractor identifying the specific contract rights so assigned; FURTHER, the University 
reserves the right to demand that the assignee furnish reasonable proof that the assignment has been made before 
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making payments to the assignee. 

B. The University may assign this Subcontract, including any and all rights thereunder, to the Government. 
The University shall provide the Subcontractor written notice of such assignment, and Subcontractor agrees to 
recognize the assignment and thereupon look to the Government for all payments due or to become due under this 
Subcontract. 

ARTICLE 40 DISPUTES 

A. Informal Resolution 

1. The Subcontractor shall timely inform the Subcontract Administrator of any claim, controversy, or dispute 
arising out of or connected with this Subcontract. 

2. The parties shall attempt to resolve any dispute, controversy, or claim arising out of related to this Contract in 
good faith, by direct, informal negotiations.  Pending resolution of the dispute, claim, or controversy, the 
Subcontractor shall proceed diligently with the performance of this Subcontract, in accordance with its terms 
and conditions. 

3. If the dispute cannot be settled through negotiation, the parties agree first to try in good faith to settle the 
dispute by mediation administered by a third-party mediator selected using and applying the American 
Arbitration Association’s Construction Industry Mediation Procedures (effective July 1, 2015).  This procedure 
can be invoked at any time, but must be initiated no later than 120 days after the Subcontract Administrator 
receives written notice of a dispute.  Each party shall bear its own expenses and the parties shall share the cost 
of third party mediator equally.  If requested by both parties, the neutral third party may offer a nonbinding 
opinion as to a possible settlement.  All discussions with the neutral third party mediator shall be confidential. 

B. Formal Resolution 

1. If a dispute, controversy, or claim is not resolved under the procedures above, or if under exceptional 
circumstances, both parties agree to waive the mediation requirement, the dispute will be submitted for binding 
arbitration by and in accordance with the Construction Industry Arbitration Rules, effective July 1, 2015, of the 
American Arbitration Association (AAA).  Absent agreement to the contrary, the arbitration shall be held in 
California.  A maximum amount of liability for each party from an unfavorable result shall be agreed in 
mediation or otherwise prior to entering arbitration.  Each party shall bear its own expense and the parties shall 
share the cost of arbitration equally, absent a finding that the losing party’s position was unreasonable or 
frivolous such that it must reimburse costs and fees of the prevailing party in addition to any award amount.  
Judgment on the award shall be rendered by the arbitrator(s) may be entered in any court having jurisdiction 
thereof, and such judgment shall be final and binding.   

2. Nothing in this Article shall grant the Subcontractor by implication any statutory rights or remedies not 
expressly set forth in this Subcontract, or rights or remedies that exceed those rights and remedies that could be 
afforded by a court with jurisdiction.     

C. Governing Law and Venue 

1. Any substantive issue of law shall be determined in accordance with the body of applicable Federal law.  If 
there is no applicable Federal Law, the law of the State of California shall apply.   

ARTICLE 41 AFFIRMATION AND AGREEMENT 

A. THE SUBCONTRACTOR HEREBY STATES, AFFIRMS AND AGREES THAT, with respect to all work 
which is the subject of this Subcontract: 

1. All labor employed thereon or in connection therewith and all payroll taxes and charges (such as Withholding 
Taxes, Social Security Taxes, and Workmen’s Compensation, Disability and Unemployment Taxes and/or 
Insurance Premiums) shall have been paid in full by the Subcontractor upon completion of the work; and 

2. The Subcontractor hereby certifies that it is in compliance with all applicable federal, state, and local labor 
laws and regulations. 

3. All materials, tools, equipment, supplies and services furnished and used upon or in connection with said work 
shall have been paid for in full; and all legally applicable sales, use, excise and similar taxes on or in 
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connection with the same shall have been fully paid as of the date of subcontract completion. 

4. The SLAC National Accelerator Laboratory is a Federally Funded Research and Development Center, owned 
by the U.S. Department of Energy, and operated by Stanford University on behalf of the U.S. DOE. The 
Subcontract concerns construction work for facilities that are owned by or operated on behalf of the United 
States Government and are exempt from the application of state lien laws or stop payment provisions.  

5. The Subcontractor does hereby remise, release, and forever discharge the University and the United States 
Government and their officers, agents and employees, and all lands, improvements chattels and other real and 
personal property connected with or a part of said project, from any and all liabilities, obligations, claims, 
demands, liens and claims of lien whatsoever under or arising out of said Subcontract and/or said work and 
which it now has or hereafter might or could have, except those disputes or claims submitted in writing to the 
Subcontract Administrator and still outstanding as of the date of final payment, as noted on the “Final Release” 

form. 

6. The Subcontractor will, at its sole cost and expense, forever defend and hold harmless the University and the 
United States Government from any and all claims, liabilities, obligations and demands and will defend against 
and obtain the discharge of any and all liens and claims and claims of liens of others arising out of or in 
connection with said work, including, without limitation, those claimed or asserted by any employee, supplier, 
or subcontractor of the undersigned, (or by any employee or supplier of any Sub-Subcontractor of the 
undersigned) or by any governmental agency or insurance carrier. 

7. If this Subcontract is for the manufacture or furnishing of materials, supplies, articles, or equipment in an 
amount which exceeds or may exceed $10,000.00 and is otherwise subject to the Walsh-Healey Public 
Contracts Act, as amended (41 U.S.C. 35-45), there are hereby incorporated by reference all representations 
and stipulations required by said Act and regulations issued thereunder by the Secretary of Labor, such 
representations and stipulations being subject to all applicable rulings and interpretations of the Secretary of 
Labor which are now or may hereafter be in effect. 

B. In the event that any of the work performed by the undersigned on said project (including the materials used or 
incorporated therein and the workmanship thereof) is the subject of any guaranty or warranty by the undersigned, 
neither the giving of this release and waiver of lien by the undersigned nor its acceptance by the University shall 
operate in any way to reduce or modify such guaranty or warranty or to release the undersigned there from. The 
undersigned further agrees that if it hereafter performs any labor or furnishes any materials, tools, equipment, 
supplies or services pursuant to such guaranty or warranty, it will fully pay for the same, will pay any and all 
legally applicable taxes and charges in connection therewith and will release, remise, discharge, defend and hold 
harmless the University and the United States Government and their officers, agents and employees and the said 
lands, improvements, chattels and other real and personal property from any and all claims, liabilities, obligations, 
demands, liens and claims of lien arising in connection therewith all in like manner and to the same extent as is 
herein provided with respect to labor, materials, etc., heretofore furnished. 

ARTICLE 42 EXPORT CONTROLS 

Subcontractor agrees that it shall not provide, deliver, or display any information, materials, or products subject to 
United States export controls, including those subject to the Export Administration Regulations (“EAR”) 
administered by the Commerce Department or the International Traffic in Arms Regulation (“ITAR”) administered 
by the State Department unless it provides written notice of the same at least five (5) business days prior to the 
delivery or display to legal counsel for the University. 

ARTICLE 43 SITE SECURITY AND SENSITIVE FOREIGN NATIONS SITE ACCESS 

A. All Subcontractor and Sub-Subcontractor employees and agents coming on-site must display a valid driver’s 
license if operating a vehicle, or otherwise provide valid government-issued identification. 

B. All Subcontractors and Sub-Subcontractor employees and agents regularly performing work on-site must comply 
with SLAC site access control, badging, training, and emergency protocols. 

C. All operations of the Subcontractor, Sub-Subcontractors, and their employees and agents, shall take place during 
times specified in the Written Specifications or Statement of Work and be confined to areas defined in the Written 
Specifications or Statement of Work, or as otherwise authorized or approved by the University.  Noncompliance may 
result in revocation of access privileges.   

D. Subcontractor employees, agents, and Sub-Subcontractors shall access SLAC computers and networks only when 
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such access is reasonably necessary in performing the Subcontract, or otherwise as expressly authorized by the 
Subcontract Administrator.  If such access is permitted, Subcontractor employees, agents, and Sub-Subcontractors 
must comply with SLAC cybersecurity policies and standards governing the use of SLAC computers and networks. 

E. With the exclusion of GFP furnished to the Subcontractor and Subcontractor’s property used in the performance of 
the Subcontract, all other property on-site belongs to the University or the Government and shall not be removed 
without express written authorization from the Subcontract Administrator. 

F. Unless otherwise specified in Division 1, all Subcontractor and Sub-Subcontract employees and agents coming on-
site must park in areas designated by the Subcontract Administrator or the SLAC Security Office. 

G. In accordance with the Department of Energy Acquisition Regulation 952.204-71 “Sensitive Foreign Nations 
Controls (Mar 2011)” and the current version of the DOE Order governing Unclassified Foreign Visits and 
Assignments (DOE Order 142.3A), specific approval requirements for certain non-U.S. Persons (“U.S. Persons” =  
U.S. citizens and Permanent Residents) working at SLAC National Accelerator Laboratory have been established 
for Subcontractors and must be flowed down to Sub-Subcontractors. In accordance with these controls, non-U.S. 
Person Subcontractor and Sub-Subcontractor employees performing any effort under this purchase 
order/subcontract on-site shall be subject to the requirement for the completion and submittal of an online 
registration form:  http://www-group.slac.stanford.edu/esh/security/badge_subcontractor.htm, and may be subject 
to additional access restrictions pursuant to the DOE Order governing Unclassified Foreign Visits and 
Assignments. 

ARTICLE 44 THIRD PARTIES 

Nothing contained in this Subcontract shall create or give to third parties any claim or right of action against the 
University or DOE. 

(END OF TERMS AND CONDITIONS) 
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1. CLAUSES INCORPORATED BY REFERENCE 

The Article of the Standard Terms and Conditions entitled “Clauses Incorporated by Reference” is 

supplemented with the following clauses: 

DEAR 952.203-70 WHISTLEBLOWER PROTECTION FOR CONTRACTOR EMPLOYEES (DEC 2000) 

DEAR 970.5223-4 WORKPLACE SUBSTANCE ABUSE PROGRAMS AT DOE SITES (DEC 2010) 

DEAR 952.204-77 COMPUTER SECURITY (AUG 2006), in Subcontracts in which the Seller may have 

access to computers owned, leased or operated on behalf of the Department of Energy 

2. BUYER MONITORING OF THE WORK 

A. The Seller is responsible for performing the work called out herein in a manner fully compliant with all 

Subcontract requirements. For oversight purposes and any other reason specified in the Subcontract, the work 

under this Subcontract is subject to monitoring and quality assurance surveillance by the Technical 

Representative. 

B. The Technical Representative shall not impose tasks or requirements upon the Seller additional to or 

different from those required by the Subcontract. The Technical Representative shall provide such technical 

guidance to the Seller as may be appropriate and reasonable to assure compliance with all specifications, 

technical requirements, and other obligations of the Subcontract. 

3. GOVERNMENT-FURNISHED PROPERTY  

A.  The requirements of this Article three (3) apply when certain Buyer-provided property (hereinafter 

referred to as Government-furnished property or “GFP”) is provided to the Seller in performance of the 

Subcontract. The schedules set forth in this Subcontract are based upon the premise that the GFP will be 

delivered to the Seller in sufficient time to enable Seller to meet said schedules. In the event that such GFP is 

not delivered to Seller in sufficient time to enable Seller to meet the said schedules, the Buyer shall, if 

requested by the Seller, determine if any unreasonable delay has occurred, and if so, shall grant a reasonable 

extension of the time for completion of performance.  

B. Title to such GFP shall be and remain with the Government, and shall not be affected by the 

incorporation or attachment thereof to any property not owned by the Government, nor shall any such 
property, or any part thereof, be or become a fixture or lose its identity as personal property by reason of 

affixation to any realty. The Seller shall maintain adequate property control records of such property consistent 

with good business practice and as may be prescribed by the Government or the Buyer, and shall cause all such 

property to be clearly marked (if not so marked) to show that it is property of the Government. 

C. GFP shall be used for the performance of this Subcontract only. 

D. The Seller shall, in accordance with sound industrial practice, protect and preserve such GFP until 

completion by the Seller of all work required by this Subcontract. Should any repair or replacement of any 

such property become necessary during the term of this Subcontract other than by reason of the negligence or 

fault of the Seller, the same shall be made by the Seller with the approval of and for the account of the Buyer 

and the title thereto shall vest in the Government and any delay occasioned thereby shall be considered an 

excusable delay under this Subcontract. 

E. Unless otherwise provided in this Subcontract, the Seller assumes the risk of and shall be responsible for 
any loss of or damage to the GFP in its possession except for reasonable wear and tear, or due to causes 

unrelated to the Seller’s fault or negligence. 

F. The Government and the Buyer shall at all times have access to the premises wherein any GFP is located. 

G. Upon completion of this Subcontract, the Seller shall submit, in a form acceptable to the Buyer, 

inventory schedules covering all items of GFP utilized in the performance of this Subcontract (including any 

resulting scrap), not theretofore delivered to the Government or the Buyer. 
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 4. SELLER PERSONNEL 

A. All Seller employees performing the work under this Subcontract shall have that level of education, 
experience, physical competence, and training required for the skillful, workmanlike, efficient and safe carrying 

out of their Subcontract tasks and shall carry out such tasks in like manner. 

B. Only persons who are eligible to work in the United States of America (U.S. citizens, green card holders, 

or those with the appropriate visa) may be employed to work at this site. Sellers and their employees must 

show government-issued identification to gain access to this site, and persons who are unable to provide proper 

I.D. will not be permitted to enter SLAC premises.  

C. In the event that non-English speaking workers are utilized, the Seller shall, at all times when work 

activity is on-going, have a designated worker who is bilingual in English and the language of those workers 

on site to interpret work instructions and safety orders. 

D. At the request of the Buyer, the Seller shall notify the Buyer, in writing, of the names of all of its 

personnel and its sub tiers together with a summary of the extent and character of the work to be done by each.  

5. WORK HOURS AND HOLIDAYS 

A. The Seller will be permitted to work in the work areas, and delivery of materials may be made, during 

normal working hours (6:00 a.m. to 6:00 p.m. Monday through Friday, unless otherwise indicated in the 

Contract Documents) and, when authorized in advance by the Procurement Specialist, after hours, on holidays, 

or weekends. 

B. SLAC holidays: 

New Year’s Day Independence Day 

Martin Luther King’s Birthday Holiday Labor Day Holiday 

President’s Birthday Holiday Thanksgiving: Thursday & Friday 

Memorial Day Holiday Christmas - two days 

Additionally, SLAC is usually shut down during the period between Christmas and New Year’s Day.  

C. Unless required by law, no extra payment will be allowed for extra expense incurred by the Seller for its 
employees working holidays.  

6. COOPERATION WITH OTHER SELLERS AND BUYER PERSONNEL 

Other Seller and Buyer personnel may be working in or occupying the work area within and adjacent to the 

Seller’s work area.  All Sellers shall have equal rights to use the haul roads, grounds, utilities, etc., and shall 

coordinate their activities which may be in conflict so as to cause a minimum of interference. The Seller shall 

cooperate with others in the scheduling of work to avoid undue inconveniences to all concerned.  The Seller 

shall not commit or permit any act which will interfere with the performance of work by any other Seller or by 

Buyer employees. 

7. NOTICE OF LABOR DISPUTES 

Whenever an actual or potential labor dispute is delaying or threatens to delay the performance of the work, 

the Seller shall immediately notify the Buyer in writing. Such notice shall include all relevant information 
concerning the dispute and its background. 

8. GENERAL SCOPE OF WORK 

Except as otherwise indicated in the Subcontract Documents, the Seller shall furnish all labor, materials, tools, 

equipment, incidentals, and submittals necessary to prepare for and perform the work. Where standards are not 

specified, the Seller shall perform the work in accordance with the best general practice and industry standards, 

and provide materials and workmanship of the first quality. Where the Subcontract Documents do not provide 

complete details, the Seller shall seek written clarification from the Buyer, with an explanation of the details of 

the planned method for meeting the Subcontract requirement. 
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9. BUYER MONITORING OF THE WORK 

A. Seller is responsible for performing the work called out herein in a manner fully compliant with all 

Subcontract Documents. As an aid to assessing, accepting, and approving the Seller’s performance, the work 

under this Subcontract is subject to monitoring and quality assurance surveillance by the Technical 
Representative.  

B. The Technical Representative shall not impose tasks or requirements upon the Seller additional to or 

different from those required by the Subcontract Documents. The Technical Representative shall provide such 

technical guidance to the Seller as may be appropriate and reasonable to assure compliance with all 

specifications, technical requirements, and other obligations of the Subcontract. 

C. Back Charge for Extraordinary Monitoring.  The Buyer monitors compliance with Subcontract 

requirements for its own benefit. Monitoring is performed by the Technical Representative  or other 

representatives such as safety personnel, inspection and testing vendors, security personnel, and by the 

Procurement Specialist.  

1. In the event that Seller’s performance is not in accordance with the Subcontract or applicable laws 

and regulations, the Buyer may incur increased costs for monitoring in order to verify that corrections 

have been made by the Subcontractor and compliance achieved. The Buyer, at its election, may recover 
costs of this extraordinary effort by reducing the amount of the Subcontract price as set forth below, in 

addition to any other remedies available. 

2. Isolated noncompliance. Upon a first (single) occurrence of material noncompliance with a 

Subcontract requirement or applicable law or regulation, the Technical Representative or designee and 

the Seller’s on-site representative shall agree on the correction to be made and the schedule for the 

correction. 

3. If agreement is not reached the Technical Representative or designee and the Seller’s on-site 

representative shall immediately contact the Procurement Specialist for resolution. Each time the 

Technical Representative or designee checks for compliance, a reasonable back charge will apply if 

material compliance has not been achieved, and a revised schedule for correction shall be established. If 

the Technical Representative or designee and the Seller’s on-site representative do not agree on the status 
of compliance, they shall immediately contact the Procurement Specialist for resolution. 

4. Continuing, repetitive, or multiple noncompliance: In the event of continuing, repetitive, or 

multiple noncompliance, back charges shall apply during each instance where the Technical 

Representative or designee is required to take action to obtain compliance, including but not limited to 

assignment of a full-time Buyer inspector to the project. If the Technical Representative or designee and 

the Seller’s on-site representative do not agree on the status of the work, they shall immediately contact 

the Procurement Specialist for resolution. 

5. Back charges for extraordinary monitoring shall be at the rate of $100 per hour for a minimum of 

one hour per incident. Any monetary adjustment by the Buyer for extra monitoring is independent of that 

which may be otherwise charged against the Seller by any external regulatory or oversight agencies. 

  10. SITE INVESTIGATION, REPRESENTATIONS, AND SPECIFICATIONS 

A. The Seller  acknowledges that it has satisfied itself as to the nature and location of the work; the general 

and local conditions, particularly those bearing upon work hazards and safety, transportation, disposal, 

handling and storage of materials, availability of labor, water, electric power, roads, and uncertainties of 
weather, and similar physical conditions at the site; the conformation and conditions of the ground; the 

character of equipment and facilities needed preliminary to and during the prosecution of the work; and all 

other matters upon which information is reasonably obtainable and which can in any way affect the work or the 

cost thereof under this Subcontract. The Seller further acknowledges that it has satisfied itself as to the 

character, quality, and quantity of surface and subsurface materials to be encountered insofar as this 

information is reasonably ascertainable from an inspection of the site, from exploratory work done by the 

Buyer, as well as from information presented by the drawings and specifications made a part of this 

Subcontract. 

B. Any failure by the Seller to acquaint itself with all of the available information will not relieve it from 

responsibility for estimating properly the difficulty or cost of successfully performing the work. The Buyer 
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assumes no responsibility for any understanding or representations made by any of its officers or agents during 

or prior to the execution of this Subcontract, unless (1) such understanding or representations are expressly 
stated in the Subcontract, and (2) the Subcontract expressly provides that the responsibility therefore is 

assumed by the Buyer. 

C. Should the Subcontract Documents and Seller’s reasonable inspection in accordance with Subparagraph A 

not adequately convey the actual physical or operating conditions expected to be encountered in the execution of 

the Work of this Subcontract, it shall be the responsibility of the Seller to so advise the Buyer. Such advice 

shall be in writing and shall be submitted to the Buyer in sufficient time prior to the scheduled completion of 

the work so that a revision to drawings or specifications may be made, if necessary. 

11. PREPARATIONS, STORAGE, AND ANCILLARY OPERATIONS 

A. Except as otherwise indicated in the Technical Specifications, the Seller shall deactivate, remove, 

relocate, store, protect, reinstall, reactivate, and return to original condition all furnishings, equipment, other 

property, and landscaping, and otherwise prepare for the work, including but not limited to utility shutdowns 

and disconnections, systems draining and purging, rigging, removal and storage of all furnishings, equipment, 

other property and landscaping, utility reconnection and startup, systems charging and startup, and replacement 

and refurbishment of property to original condition. 

B. Warehouse, shop, tool storage, office facilities and stockpile areas may be provided by the Subcontractor 

at its own expense. The Seller may, in locations on the site to be designated by the Buyer, erect structures, 

install utilities, and establish storage areas as may be necessary to perform the work under the Subcontract. The 

Seller is responsible for the safekeeping of all its materials, tools, and equipment. All of the above structures 

and facilities shall remain the property of the Seller, and, unless otherwise authorized by the Buyer, shall be 

removed from the site of the work at the Seller’s expense upon completion of the work or when directed by the 

Buyer. After such removal, the sites thereof shall be cleaned up and restored to the satisfaction of the Buyer 

and in compliance with applicable law. 

C. Only materials, appliances, and plant to be used for the performance of the Subcontract work may be 

stored in stockpile areas or in warehouses and shop facilities (whether erected by the Seller or not) located on 

Buyer-controlled land. If the Seller abandons the performance of the subcontract work or if the Subcontractor’s 
right to proceed is terminated pursuant to FAR 52.212-4(M), the Seller shall hold and save the Buyer, the 

Government, and their officers and agents free and harmless from any liability of any nature or kind arising 

from the Buyer’s entry into such stockpile areas, warehouses, or shop facilities and from the Buyer’s taking 

possession of and utilizing such materials, appliances, and plant in completing the subcontract work. 

D. No unauthorized or unwarranted entry upon or passage through, or storage or disposal of materials shall 

be made upon Buyer or SLAC premises. The Seller shall be liable for any and all resulting damage caused by 

it to such Buyer or SLAC premises, including all removal or restoration costs. 

E. The Seller shall use only established roadways or it may construct and use such temporary roadways only 

as may be authorized by the Buyer. Where materials are transported in the prosecution of the work, vehicles 

shall not be loaded beyond the loading capacity recommended by the manufacturer of the vehicles or 

prescribed by any Federal, State, or local law regulations. When it is necessary to cross curbing or sidewalks, 

operate heavily loaded vehicles over developed areas, or operate track-type vehicles on surfaced streets, 
sidewalks or developed areas, protection against damage shall be provided by the Seller and any damaged 

roads, curbing, sidewalks or developed areas shall be repaired by, or at the expense of, the Subcontractor. 

12. ENVIRONMENTAL, SAFETY, AND HEALTH PROTECTION – CODES AND STANDARDS 

A. All work performed by the Seller and its sub tiers shall be in accordance with the applicable Federal, 

State, and local environmental laws, codes, standards, and regulations, including those described in this Article.  

B. The Seller and its sub tiers shall also perform work in accordance with the following Buyer-specific 

requirements, which are largely consistent with applicable regulatory requirements: (1) SLAC’s Worker Safety 

and Health Program (http://www-group.slac.stanford.edu/esh/general/wshp/WSHP.pdf), including those 

regulations and standards listed in Appendix B thereto; (2) SLAC’s ES&H Manual Chapter 42 “Subcontractor 

Safety”; and (3) any additional safety and environmental requirements, codes, standards, and regulations 

detailed in the specifications or statement of work. 

C. All codes, standards, and referenced specifications in the Subcontract Documents shall mean latest 

http://www-group.slac.stanford.edu/esh/general/wshp/WSHP.pdf
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edition, including supplements when such exists, unless otherwise stated. Where differences exist in the levels 

of protection prescribed in applicable codes, standards, and referenced specifications, the level which provides 
the greatest protection to the Buyer shall govern, unless otherwise stated. Any variances from the codes and 

standards noted by the Seller in the specifications and drawings shall be brought to the Procurement 

Specialist’s attention immediately by notification in writing. 

D. The Government, the State of California, and local jurisdictions may have the authority to fine the Buyer, 

the Seller and sub tiers for failure to comply with 10 CFR 851 or applicable safety, health, and environmental 

laws. The Buyer reserves the right to pass these fines on to the Seller if the non-compliance results from its 

failure to comply with applicable laws and standards.   

13. ENVIRONMENTAL PROTECTION REQUIREMENTS 

A. All personnel and equipment necessary for the protection of the environment in performance of the 

Subcontract shall be the responsibility of and shall be provided by the Seller. Failure to maintain adequate 

measures to ensure protection of the environment as required by applicable laws and Buyer standards may 
result in termination for default, and assessment of clean-up costs.  

B. Materials, processes and activities that the Seller proposes to employ that are governed by the Clean Air 

Act must conform to requirements specified by the Bay Area Air Quality Management District (BAAQMD). 

Refer to BAAQMD regulations for details on the relevant materials. 

C. All on-site activities shall include Best Management Practices (BMPs), required by the Clean Water Act, 

to prevent the introduction of hazardous and non-hazardous materials into stormwater or conveyances that 

transport stormwater off-site to streams and the Bay. 

D. Hazardous waste management shall be coordinated with SLAC’s Waste Management Group. 

E. Sellers, their personnel and sub tiers shall not bring radioactive materials or radiation generating devices 

on Buyer or SLAC premises without prior express approval from the Procurement Specialist and designated 

representatives from the Buyer’s Radiation Protection Department. Examples of such radioactive materials and 

radiation generating devices are available at: http://www-group.slac.stanford.edu/esh/rp/RPmaterialTC.pdf. 

F. All work shall be performed in a manner consistent with SLAC’s Environment, Safety and Health Policy 

available at: http://www-group.slac.stanford.edu/esh/about_esh/eshpolicy.htm. 

14. WORKER SAFETY AND HEALTH PROGRAM IMPLEMENTATION 

A. Seller is responsible for safe working practices and shall ensure the safety of their personnel, sub tier 

personnel, Buyer personnel, other personnel and visitors, Buyer and Government property, and private 

property in the performance of the Subcontract. Seller, its personnel and sub tiers shall comply with all 

applicable safety and health laws, standards, and regulations. 

B. In accordance with SLAC’s Worker Safety and Health Program and ES&H Manual Chapters 2 and 42, 

Seller shall implement, and require its personnel and sub tiers to implement, Work Planning and Control 

(WPC) that ensures that the overall project and each defined work activity conforms to SLAC’s WPC 

program.  In addition, to the extent an on-site incident or accident requiring investigation occurs, the Seller 
shall fully cooperate in such Buyer and DOE investigations, including by providing access to relevant 

documentation and personnel in accordance with DOE O 225.1B, titled Accident Investigations. The WPC 

process elements shall include the following steps: (a) Define scope; (b) Analyze hazards; (c) Identify and 

implement controls; (d) Perform the work within controls; (e) Provide feedback and improvement.  

Additionally, the WPC process shall include the proper authorization and release of all work on a daily basis 

by the Technical Representative and the Seller.   

C. The Seller shall establish processes to ensure hazards are identified and abated routinely. All workers 

shall be encouraged to engage in the hazard identification and control process and speak up when they have a 

concern.   

D. The Seller shall ensure that its personnel and sub tiers understand that they may decline work or stop 

others from performing work if the work may create an “imminent danger,” or when a worker does not believe 

there is sufficient time to abate a hazard through the standard means in the performance of the task. An 
“imminent danger” situation is defined as one that could result in serious injury, death, or significant 

http://www-group.slac.stanford.edu/esh/rp/RPmaterialTC.pdf
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environmental or property damage. A process shall be established for employees to communicate to their 

supervisor and work together to mitigate imminent dangers.   

E. All personnel and equipment necessary for the Worker Safety and Health Program implementation shall 

be the responsibility of and shall be provided by the Seller to assure public safety and properly guard against 

personal injury or property damage. Examples include: Flaggers, signs, barricades, fences, lights, fire 

extinguishers, and similar precautions.  

F. Seller and sub tier personnel shall be made available for interviews; equipment shall be made available 

for inspection, measurement and testing; work planning and training documentation shall be provided to Buyer 

and DOE upon request. 

G. Failure to maintain adequate measures to ensure safe working practices and safety as required by 

applicable laws and Buyer standards may result in termination for default. 

15. ENVIRONMENTAL, SAFETY, AND HEALTH COMPLIANCE, OVERSIGHT, AND 

ENFORCEMENT 

A. All Buyer employees, agents, and subcontractors, and DOE employees and agents, have the authority and 

responsibility to identify and stop any activity creating an imminent danger as defined in the Article in the 

General Terms and Conditions entitled “Quality of Items and Counterfeit Parts.”  If directed to stop an activity 

creating an imminent danger, the Seller shall comply, and immediately contact the Technical Representative 

for further direction. 

B. The Seller is required to effectively address environmental, safety, and health compliance concerns on a 

continual basis. The Seller shall immediately correct environmental, safety, and health non-compliances and 

hazards upon the request of the Technical Representative or Procurement Specialist. Further, the Technical 

Representative or Procurement Specialist may, at their discretion, issue a written notice of violation if the work 

is found to be non-compliant with the applicable environmental, safety, and health laws and SLAC standards. 

DOE staff are also authorized to inspect construction projects, communicate deficiencies to SLAC 

management, and request work be stopped due to imminent danger or regulatory violations. 

C. If a notice of violation is not adequately addressed in the time specified in the notice, or if at any time the 

Seller or its sub tier’s activities present an imminent danger or violate applicable environmental, safety and 

health laws and standards, the Procurement Specialist or Technical Representative may issue a written stop 

work order until the dangerous or non-compliant activities are remedied at the Seller’s expense. The Seller 

shall be required to recover the schedule at its expense, and may be required to reimburse the Buyer for 

extraordinary monitoring as described in this Subcontract. The Seller shall make no claim for an extension of 

time or for compensation or damages by reason of or in connection with such work stoppage resulting from its 

non-compliance with environmental, safety, or health related requirements. 

16.  RETURN OF SLAC BADGES, KEYS, AND DOSIMETERS 

Loss of SLAC badges, keys, and dosimeters present significant security risks and replacement costs for the 

Buyer. Seller must track ID badges, keys, and dosimeters received by its employees, and notify the 
Procurement Specialist of any missing badges, keys, or dosimeters as soon as such loss is discovered, and in 

no event later than closeout. Further, in addition to any other remedies available under this Subcontract, the 

Buyer may charge, at its discretion, a penalty of $500 per ID badge, key, or dosimeter not returned to the 

SLAC Security Office within five (5) days of the completion of the Seller’s performance. Such penalties shall 

be deducted from the final payment. The Buyer may, at its discretion, require a certification from the Seller 

that it has complied with this requirement and has reported to the Procurement Specialist any missing ID 

badges, dosimeters, or keys. 

17. SITE SECURITY AND SENSITIVE FOREIGN NATIONS SITE ACCESS 

A. All Seller personnel coming on-site must display a valid driver’s license if operating a vehicle, or 

otherwise provide valid government-issued identification. 

B. All Seller personnel regularly performing work on-site must comply with SLAC site access control, 

badging, training, and emergency protocols. 
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C. All operations of the Seller shall take place during times specified in the Subcontract and be confined to 

areas defined in the Subcontract, or as otherwise authorized or approved by the Buyer. Noncompliance may 
result in revocation of access privileges.  

D. Seller shall access SLAC computers and networks only when such access is reasonably necessary in 

performing the Subcontract, or otherwise as expressly authorized by the Procurement Specialist. If such access 

is permitted, Seller must comply with SLAC cybersecurity policies and standards governing the use of SLAC 

computers and networks. 

E. With the exclusion of GFP furnished to the Seller and Seller’s property used in the performance of the 

Subcontract, all other property on-site belongs to the Buyer or the Government and shall not be removed 

without express written authorization from the Procurement Specialist. 

F. Unless otherwise specified in the Subcontract, Sellers coming on-site must park in areas designated by 

the Procurement Specialist or the SLAC Security Office. 

G. In accordance with the Department of Energy Acquisition Regulation 952.204-71 “Sensitive Foreign 
Nations Controls (Mar 2011)” and the current version of the DOE Order governing Unclassified Foreign Visits 

and Assignments (DOE Order 142.3A), specific approval requirements for certain non-U.S. Persons (“U.S. 

Persons” = U.S. citizens and Permanent Residents) working at SLAC National Accelerator Laboratory have 

been established for Sellers and must be flowed down to their sub tiers. In accordance with these controls, 

Seller’s personnel performing any effort under this purchase order/subcontract on-site shall be subject to the 

requirement for the completion and submittal of an online registration form: http://www-

group.slac.stanford.edu/esh/security/badge_subcontractor.htm, and may be subject to additional access 

restrictions pursuant to the DOE Order governing Unclassified Foreign Visits and Assignments. 

18. INSURANCE 

A. Seller shall secure and maintain in effect at all times during the performance of the work under this 

Subcontract the coverages of insurance, set forth below, which shall be maintained with companies, 

underwriters or underwriting firms under forms of policies satisfactory to the Buyer. The Seller shall furnish 

to the Buyer concurrently with the execution of this Subcontract and prior to commencing any 

performance thereof, two (2) copies of a Certificate of Insurance substantiating the said coverages and 

endorsements described below. The types and levels of required insurance for all Subcontracts are as 

follows: 

1. Business Automobile Liability Insurance for owned, scheduled, non-owned, or hired vehicles with a 

combined single limit not less than one million dollars ($1,000,000) per occurrence.  

2. Commercial General Liability with insurance limits not less than one million dollars ($1,000,000) per 

occurrence. 

3. Worker’s Compensation Insurance of not less than $1,000,000 per person; $1,000,000 per accident 

with an endorsement containing a clause waiving subrogation. 

B. Seller shall provide the following endorsements to its Commercial General Liability policy and/or ensure 

that the Commercial General Liability insurance policy is amended, if needed, to include the following: 

1. An endorsement naming the Buyer, Board of Trustees of the Leland Stanford Jr. University, its 

trustees, officers, employees, faculty, students, volunteers, and agents and DOE as additional insureds 

under said  Commercial General Liability policies with respect to liability arising out of or in any way 

connected with the performance of the Subcontract and stating that said policies are primary as to any loss 

to which the insurance coverage provided thereby is applicable without right of contribution from any 

insurance otherwise maintained by the Buyer or DOE. 

2. A cross liability or severability of interest clause. 

3. A clause waiving subrogation. 

4. Inclusion of contractual liability insurance and a statement nullifying any clause in such insurance 

policies excluding liability assumed under contract. 

C. The Seller, by its signature to this Subcontract, warrants that all of the insurance required by this 
Subcontract is currently in effect and will be maintained throughout the period of this Subcontract, except that 

http://www-group.slac.stanford.edu/esh/security/badge_subcontractor.htm
http://www-group.slac.stanford.edu/esh/security/badge_subcontractor.htm
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the minimum coverage specified above must not be encumbered by other claims during the period of 

performance by more than ten percent (10%) of the coverage specified. 

19. ASSUMPTION OF RISK UNTIL FINAL ACCEPTANCE 

The Seller shall and does hereby assume all risks and responsibility for damage to its work and materials from 

fire, earthquake, storm and/or other causes prior to the completion and acceptance of the work pursuant to the 

Article of the General Terms and Conditions entitled “Inspection and Acceptance of Items or Services”, and 

shall at its own cost and expense repair and/or replace any work or materials damaged or destroyed. 

20. MISCELLANEOUS SITE POLICIES 

A. Radios, tape decks and Compact Disc (CD) players are prohibited in any work area.  

B. Except to the extent provided by law, pets are not permitted on-site. 
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SUPPLY CHAIN MANAGEMENT 

 

Section H – Special Terms and Conditions 

 

Special Article 1 – PRIMAVERA CONTRACT MANAGEMENT (PCM) 

 

The Contractor shall utilize SLAC-provided licenses for Primavera Contract Manager (PCM) web-based 

software during all phases of the construction project for the exchange of information including, but not 

limited to, project correspondence and communications, design reviews, issues and issue resolution, 

documentation of the administration of construction subcontract including submittals, substitutions, 

request-for-information inquiries, and for documenting change in the work scope. The total number of 

Contractor-requested SLAC-provided licenses and the roles and responsibilities of the Contractor 

participants (users of the licenses) must be identified in the proposal and agreed to at the time of award.  

 

Special Article 2:  ELECTRONIC WEB SUBMITTAL OF LABOR COMPLIANCE REPORTS (DAVIS-

BACON) 

 

Each Contractor and Lower-tier subcontractor shall submit weekly certified payroll reports and labor 

compliance documentation electronically to SLAC utilizing Labor Compliance Program Tracker 

(LPCtracker), a web-based software tool. Access to LCP tracker is granted by SLAC; each Contractor will 

be issued a unique log-on identification and password. 

 

Special Article 3:  KEY PERSONNEL 

 

The personnel specified below are considered essential to the work performed hereunder. The Contractor 

shall notify the Purchasing Officer in writing 30 calendar days prior to changing key personnel of its own 

volition. Notification shall include justification (including proposed replacement) in sufficient detail to 

permit evaluation of the impact on the performance of this Subcontract. No replacement shall be made by 

the Contractor without the written consent of the Purchasing Officer. The list of key personnel may be 

modified from time to time during the course of this Subcontract to either add or delete personnel, as 

appropriate.  

(Please populate or remove as necessary) 

 

Name     Title  

 

_____________________ ____________________   

 

_____________________ ____________________   

 

______________________ ____________________  

 

_____________________          ____________________            

 

_____________________           ____________________            
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_____________________           ____________________            

 

_____________________            ____________________        

 

_____________________            ____________________       

 

Special Article 4: URL DOE WH PUBLICATION 1321 

 

DOL Notice to Employees Working on Federal and Federally Financed Construction Projects poster 

(DOE WH Publication 1321):   

 

http://www.osha.gov/pls/epub/wageindex.download?p_file=F23805/wh1321.pdf 

 

Special Article 5 - TIME IS OF THE ESSENCE   

 

Time is of the essence for the completion of the work described in this contract. It is anticipated by the 

parties that all work described herein will be completed within the schedule agreed to by both parties and 

that any delay in the completion of the work described herein shall constitute a material breach of this 

contract.  

 

http://www.osha.gov/pls/epub/wageindex.download?p_file=F23805/wh1321.pdf
http://www.osha.gov/pls/epub/wageindex.download?p_file=F23805/wh1321.pdf
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Section J – List of Attachments 

 

 

Document 

Type 

Attachment 

No. 
Description Pages Date 

PDF 1 E-Verify 1 July 20, 2016 

PDF 2 QA Questionnaire 5 August 2015 

PDF 
3 

Sample Certificate of Insurance 2 
January 1, 

2009 

PDF 
4 Worker Safety and Health Program 

Acknowledgment Form 
1 

October 27, 

2010 

PDF 5 Subcontractor Safety Qualification Form 5 June 24, 2014 

PDF 
6 Wage Determination No. CA170029, Mod. 

7 
50 

March 31, 

2017 

PDF  7 SLAC On-Site Medical Services 2 May 16, 2012 
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TO:  All Suppliers 

FROM:  Dan McCloskey, Procurement Specialist 

SUBJECT: E-Verify Verification 

DATE:  July 20, 2016 

 

 

  

E-Verify: this is an internet based system that compares information from an employee's Form 
1-9, Employment Eligibility Verification, to data from U.S Department of Homeland Security and 
Social Security Administration records to confirm employment eligibility.  E-Verify are not 
required for individuals that are working as consultants (not associated with a firm).   
 
Please provide a copy of your company's Memorandum of Understanding (MOU) in E-Verify, as 
required by SLAC terms and conditions 52.222-54, Employment Eligibility Verification.  Go to 
http://www.uscis.gov/e-verify/about-program/e-verify-employers-search-tool to enroll in E-
Verify. 
 
See the Homeland Security site in order to comply with this requirement 
http://www.dhs.gov/files/programs/gc_1185221678150.shtm 
 

This requirement is for United States based companies only. 

 

 

http://www.uscis.gov/e-verify/about-program/e-verify-employers-search-tool
http://www.dhs.gov/files/programs/gc_1185221678150.shtm
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In an effort to assist the SLAC LCLS II vendor evaluation 
process, this questionnaire was developed to learn about  
the quality systems of a potential fabricator or supplier 

 
 

This questionnaire was designed to be utilized as  
an initial survey of a supplier’s quality systems.  It is not 
necessarily a substitute for a formal on-site supplier evaluation. 
 
This questionnaire is to be completed and returned by the 
supplier. 
 
Note: 
 
Companies, suppliers and fabricators submitting quotes, (in an 
effort to provide items and services to the LCLS II),are exempt 
from to completing this QA Questionnaire within their bid 
packages if the bidder has previously submitted the LCLS II QA 
Questionnaire within the last 24 months. 
 
QA Questionnaires may still be required within the 24 month 
exemption period if a different production facility, within their 
organization, will be utilized to provide items to the LCLS II. 
 
          Please check if exemption applies and sign below: 
 
Organization/Signature ___________________Date_________ 

 
  
 
 

Issued and evaluated by:  The LCLS II Quality Assurance Group 
                                                                               Aug. 2015 version 
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GENERAL INFORMATION 

 

Company Name:             

Company Address:            

              

               

Telephone Number:             

Names of:  

Production Manager         _____ 

Quality Manager         ______  

How many additional employees perform QA/QC functions?       

Is your facility capable of working more than one shift? YES    NO 

If yes, how many.             

Please list any Quality Assurance registrations, certifications, or distinctive awards 

(examples: Iso 9000, Mil-Specs, Six Sigma process controls, etc.) 

    

      ____________       

      ___________       

      _________________      

 

Please list any special Quality test or verification equipment 

(examples: CMM machine, leak test equipment, optical, etc.) 

               

               

               

               

 

Prepared by:    ___________________________________   

Title:______________________________________ Date: _______________  
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1.0 QUALITY SYSTEMS 

1.1 Is there a written QA Plan or QA Program?  YES  NO 

1.2 Who is responsible for QA in Plant?       

              

1.3 Are QA processes, and inspection functions audited by your QA organization? 

 YES  NO     If yes, please indicate frequency _________________ 

1.4 Are process control and inspection instruments periodically calibrated?  

 YES  NO  How often?        

1.5 Are calibration records available for gages and instruments?      YES        NO  

1.6 Are these traceable to NIST or other National or International Standards? 

          YES            NO        List if Yes ______________________________________ 

1.7 Are gage blocks or secondary standards available to inspectors?     YES       NO 

1.8 Are your suppliers’ test reports and records checked for acceptability? 

YES  NO 

1.9 Are records kept showing the acceptance, rejection, or disposal of material? 

YES  NO           If yes, briefly describe the process: 

________________________________________________________________

________________________________________________________________ 

  

 

1.10 Are there any certifications under any other licensing or qualification program? 

(AWS-ASME Welder Qualifications, Nondestructive Test Society, etc.)  

YES               NO        If yes, please describe 

            

            

            

             

 

1.11 Do you consider corrective action or matters resulting from customer complaints? 

YES  NO  How do you respond to them?    
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2.0     CONTROL OF PURCHASED ITEMS 

2.1 Do you qualify suppliers and subcontractors? YES NO 

If yes, please describe: 

________________________________________________________________

________________________________________________________________ 

2.2 Do you visit the subcontractor’s plant facilities?    YES     NO 

2.3 Are incoming materials inspected? YES NO 

 If yes, please describe: 

________________________________________________________________

________________________________________________________________ 

2.4 Do you have a system for identification and labeling of materials? 

YES NO 

2.5 Is defective material identified and segregated?  YES NO 

If yes, describe process: 

________________________________________________________________

________________________________________________________________ 

2.6 Is reworked material reinspected? YES     NO 

2.7 Is space for storage and control of materials adequate? YES    NO 

2.8 Are records kept showing the acceptance, rejection, or disposal of material?

 YES NO 

 If yes, please describe how: 

________________________________________________________________

________________________________________________________________ 

2.9 Do you have a system for disposition of nonconforming materials? YES NO 

 

3.0 PROCESS CONTROL 

3.1 Do you have a process inspection function?  YES  NO 

 By whom?            

3.2 Do you have a system for reviewing new process specifications and inspection 

instructions?  YES  NO 

3.3 Do you have an in-process identification and recording systems such as routing 

cards? YES  NO 
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4.0 ENGINEERING CAPABILITY 

4.1 Do you have capability for producing shop drawings, tooling design? 

YES  NO 

4.2 Are customer specifications interpreted into shop specifications and inspection 

instructions?  YES  NO 

4.3 Are drawing and specifications prepared for purchase orders and 

subcontractors? YES  NO 

4.4 Are drawings and specifications kept up to date and controlled? 

YES  NO 

4.5 Are revisions reviewed for conformity to customer’s specifications? 

YES  NO 

If yes, please describe how and identify the person responsible for this function: 

________________________________________________________________ 

4.6 Are revisions reviewed for quality requirements before submission for customer 

approval?  YES  NO 

 

5.0 FINAL INSPECTION 

5.1 Is there a final inspection step before delivery to the customer? 

YES  NO 

5.2 Does the organization have final inspection function separate from production 

function?  YES  NO 

5.3 Are written inspection instructions, product specifications, and drawings 

available? YES  NO   

How are these reviewed and kept up-to-date? 

________________________________________________________________

________________________________________________________________

________________________________________________________________ 

 

PLEASE ATTACH ANY ADDITIONAL SUPPORTIVE DOCUMENTATION OR 

INFORMATION ABOUT YOUR ORGANIZATION’S QUALITY PROGRAM 

(example:  QA Plan, Listing of QC capabilities, travelers, tags, NCR format, etc.) 
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ENVIRONMENT, SAFETY & HEALTH DIVISION

Chapter 42: Subcontractor Safety
Worker Safety and Health Program Acknowledgement
Form
Product ID: 509 | Revision ID: 1244 | Date Published: 27 October 2010 | Date Effective: 27 October 2010
URL: http://www-group.slac.stanford.edu/esh/eshmanual/references/subcontractorFormWSHP.pdf

Submission of this completed form is a prerequisite for issuance of the notice to proceed.

To be completed by the vendor representative. (Note a separate form must be submitted for all sub-tier subcontractors)

Purchase Requisition Number:

Supplier / Vendor:

Prepared by (foreman / supervisor
for the job if possible): Phone: Cell Phone:

Supplier / Vendor Point of Contact: Phone: Cell Phone:

10 CFR 851 Compliance

As a subcontractor to SLAC, you fall under the requirements of 10 CFR 851 (Worker Safety and Health Program) while
your workers are physically located at SLAC.1

http://www-group.slac.stanford.edu/esh/general/wshp/subcontractors.htm

As such, you must be aware of, and comply with, the requirements of this
regulation. You can find further details about these requirements at “Worker Safety and Health Program –
Subcontractors”, at . This information is provided
only as a guide – it is your responsibility to ensure you have read and understand the actual regulatory requirements.

Name: Signature: Date:

I certify that that I have read the requirements of 10 CFR 851 and attest that our work on this subcontract will comply with
the requirements of 10 CFR 851 and SLAC’s WSHP.

Will you have any employees that will work on-site at SLAC for 30, 8-hour days in a twelve-month period, or are enrolled
for any length of time in a medical or exposure monitoring program required by federal, state or local regulations
(including, but not limited to: hearing conservation, respiratory protection, lead exposure, beryllium exposure, etc.)?

No
Yes; If yes, you will need to have comprehensive occupational medicine services for your workers and comply with the
Occupational Medicine requirements of 10 CFR 851 Appendix A §8 (see “Worker Safety and Health Program –
Subcontractors”, at http://www-group.slac.stanford.edu/esh/general/wshp/subcontractors.htm).

If you answered yes above, please provide your occupational medicine provider contact information:

Clinic/Physician:

Phone: E-mail:

If you have any questions in filling out this form, please contact the SLAC procurement specialist.

1 Note SLAC is a DOE facility and therefore primarily subject to the health and safety requirements of the DOE, as opposed to
Cal/OSHA. However, compliance with Cal/OSHA safety and health requirements will provide equivalent protection.



ENVIRONMENT, SAFETY, HEALTH, AND
QUALITY DIVISION

Chapter 42: Subcontractor Safety
Subcontractor Safety Qualification Form
Product ID: 456 | Revision ID: 1646 | Date Published: 24 June 2014 | Date Effective: 24 June 2014
URL: http://www-group.slac.stanford.edu/esh/eshmanual/references/subcontractorFormSQF.pdf

This form applies to subcontractors1, directly contracted to SLAC, performing construction work2 or high risk service work3 (see Subcontractor
Safety: Non-green Work Procedure [SLAC-I-730-0A21C-024]).
The safety qualification is valid for (a) one year and (b) the type of work listed below. Please fill out this form completely. Do not leave items blank
and provide all required supporting documents. SLAC reserves the right to accept or reject any directly-contracted subcontractor based on the
qualification criteria. SLAC may also require conditions of acceptance.  If the subcontractor acts as the general subcontractor, SLAC will evaluate
whether it has adequate knowledge and experience to supervise lower tier subcontractors.

Company
Company Name Year Founded

Address Phone

License Classifications (if construction use California License Classification) License #

Types of Work / Trades
List types of work and/or trades, whether self-performed or managed, to be done at SLAC (qualification will be valid for what is listed). Your firm
must be properly licensed in California to perform the proposed work.

Description (if construction list California License Classification and description: eg, B - General Building) Manage? Self-perform?

1 As SLAC is a contractor to the Department of Energy, all outside contractors working at SLAC are considered subcontractors. Consequently, a
contractor considered a “general contractor” outside of SLAC is considered a “general subcontractor” at SLAC.

2 Construction work is defined as the combination of erection, installation, assembly, demolition, or fabrication activities involved to create a new
facility or to alter, add to, rehabilitate, dismantle, or remove an existing facility. It also includes the alteration and repair (including dredging,
excavating, and painting) of buildings, structures, or other real property, as well as any construction, demolition, and excavation activities
conducted as part of environmental restoration or remediation efforts.

3 Service work is defined as any work involving maintenance, repair, cleaning, or testing; technical or administrative services; or other tasks that
are not construction activities. Service work may be associated with a construction project. High risk service work is service work that has an
above average risk of a serious injury or illness, environmental release, or property damage incident occurring.
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SLAC National Accelerator Laboratory
Environment, Safety, Health, and Quality Division
Chapter 42 | Subcontractor Safety Qualification Form

Written Health and Safety Manual
Prime subcontractors performing construction or high risk service work must have a comprehensive written health and safety manual approved by
SLAC. At a minimum the manual must include the following:

California Injury and Illness Prevention Plan (IIPP) (8 CCR 3203) required elements

Code of Safe Practices (8 CCR 1509[b]) (if construction work)

Applicable elements for type of work / trade and activity (see below)

Heat Illness Prevention Program (8 CCR 3395) (if working outdoors or in very warm interior environment)

The manual or code of safe practices must include safety policies and/or procedures for each type of work / trade (as indicated on page 1) and
activity (below) you propose to perform or manage at SLAC. The policies and/or procedures must meet the requirements of any listed regulation or
standard. A prime subcontractor that will supervise the work of one or more sub-tier contractors must have safety/health manual elements for each
area of its work and the work of its sub-tier contractors.
Check each applicable activity below that you might perform or manage while working at SLAC.

Hazardous Energy Control (Lockout / Tagout) (29 CFR
1910.147[c][1] and [c][4])

Concrete Placing and Finishing

Welding, Cutting, or Other Hot Work Demolition

Power Tool Use Housekeeping

Material Handling – Manual Heavy Equipment Use (backhoe, excavator, etc.)

Material Handling – Mechanical (forklifts, gradalls, etc) Working within the Limited Approach Boundary of Exposed
Electrical Parts (NFPA 70E, Article 130)

Hoisting and Rigging Respirator Use (29 CFR 1910.134[c][1])

Working from Heights (fall protection, ladder safety) Other:

Scaffold Erection Other:

Use of Scissor and Boom Lifts Other:

Confined Space Entry (29 CFR 1910.146[c][4]) Other:

These documents are submitted with the subcontractor’s initial SQF; they do not need to be resubmitted with each SQF unless the proposed scope
of work changes or the documents on file with SLAC become outdated.

Select one:
Written safety manual attached Version on file with SLAC is current and applicable to proposed work (version date:  _______________)
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SLAC National Accelerator Laboratory
Environment, Safety, Health, and Quality Division
Chapter 42 | Subcontractor Safety Qualification Form

Firm Project Experience
Please complete this page (or attach) with information about your company’s project experience that is relevant to the type of work listed on
page 1. List at least three projects. If bidding as a general subcontractor, firm must have adequate knowledge and experience to supervise lower
tier subcontractors. Superintendent / foreman (construction)/ site manager / supervisor (service) refers to the on-site staff person who directly
supervised the project’s line workers.

Project 1
Client or General Contractor Name

Project Name

Project Location Contract Amount

Project Start Date Project End Date

Project Description

Contact Name (Client or GC) Phone E-mail

May we contact concerning your safety / environmental performance? Yes No

Project Manager Superintendent / Foreman / Site Manager / Supervisor

Project 2
Client or General Contractor Name

Project Name

Project Location Contract Amount

Project Start Date Project End Date

Project Description

Contact Name (Client or GC) Phone E-mail

May we contact concerning your safety / environmental performance? Yes No

Project Manager Superintendent / Foreman / Site Manager / Supervisor

Project 3
Client or General Contractor Name

Project Name

Project Location Contract Amount

Project Start Date Project End Date

Project Description

Contact Name (Client or GC) Phone E-mail

May we contact concerning your safety / environmental performance? Yes No

Project Manager Superintendent / Foreman / Site Manager / Supervisor
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SLAC National Accelerator Laboratory
Environment, Safety, Health, and Quality Division
Chapter 42 | Subcontractor Safety Qualification Form

Incident History
Submit the following information for review. After February 1, provide data for previous calendar year. Refer to your company’s OSHA Form 300
(Log) and OSHA Form 300A (Summary) for each of the past three years.

NAICS Code: ____

Previous
Year 1
20__

Previous
Year 2
20__

Previous
Year 3
20__

3 Year Total
Y1+Y2+Y3

Number of Recordable Cases
[Form 300A: Sum of H+I+J]

Number of DART Cases (Days Away, Restricted, or Transferred)
[Form 300A: Sum of H+I]

Number of Days Away from Work
[Form 300A:  K]

Number of Days on Job Restriction or Transfer
[Form 300A:  L]

Total Hours Worked [Form 300A: right side of page]

Fatalities [Form 300A:  G]

OSHA (or State OSHA) Citations

Current Worker’s Compensation Experience Modification Rate (EMR) (or other modifier)

Submit the following supporting documentation:
1. Copies of past three years OSHA Form 300 (Log) and OSHA Form 300A (Summary). Mask names for privacy. attached
2. Official documentation of current workers’ compensation insurance experience modification rate (letter from insurer or broker on their

letterhead or copy of WCIRB printout). attached
3. Official copy of OSHA (or state OSHA) citation(s) received over past three years. Provide details and circumstances of the violation and

describe what corrective actions have been taken. attached n/a
4. Description of any fatalities including the cause and corrective/preventive actions taken since the incident. attached n/a
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SLAC National Accelerator Laboratory
Environment, Safety, Health, and Quality Division
Chapter 42 | Subcontractor Safety Qualification Form

Required Supporting Documents
Submit the following required documents. This form will not be accepted by SLAC without all of these.
1. Comprehensive company health and safety manual: attached or version SLAC has on file is still valid
2. Firm project experience: attached or page on this form completed
3. Copies of past 3 years OSHA Form 300 (Log) and OSHA Form 300A (Summary). Mask names for privacy. attached
4. Insurer experience modification rate (or other rate modifier) documentation (letter or WCIRB printout) attached
5. Official record of OSHA citation(s) received and explanation of corrective actions taken: attached n/a
6. Description of any fatalities including the cause and any corrective/preventive action taken since: attached n/a

Subcontractor Acknowledgement
Firm attests that the information presented here is accurate and truthful. Failure to provide accurate information may result in disqualification. Firm
acknowledges that it is responsible for the safety of its workers and its sub-tier workers. Firm represents that all employees and sub-tier
subcontractors have, or will have, the required training to perform their contracted work safely, prior to the start of work. (Upon contract award,
records of current training must be presented with the site-specific safety plan.)
Sign the page with an official electronic signature or print the document, sign it, and scan as pdf. Do not leave this form in editable pdf format.

Name Date

Signature Phone

Title Cell

Company Name E-mail
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General Decision Number: CA170029 03/31/2017  CA29 

Superseded General Decision Number: CA20160029 

State: California 

Construction Types: Building, Heavy (Heavy and Dredging) and  
Highway 

Counties: Alameda, Calaveras, Contra Costa, Fresno, Kings,  
Madera, Mariposa, Merced, Monterey, San Benito, San Francisco,  
San Joaquin, San Mateo, Santa Clara, Santa Cruz, Stanislaus and  
Tuolumne Counties in California. 

BUILDING CONSTRUCTION PROJECTS; DREDGING PROJECTS (does not 
include hopper dredge work); HEAVY CONSTRUCTION PROJECTS (does 
not include water well drilling); HIGHWAY CONSTRUCTION PROJECTS 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.20 for calendar year 2017 applies to all contracts 
subject to the Davis‐Bacon Act for which the contract is 
awarded (and any solicitation was issued) on or after January 
1, 2015. If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.20 (or the applicable wage rate 
listed on this wage determination, if it is higher) for all 
hours spent performing on the contract in calendar year 2017. 
The EO minimum wage rate will be adjusted annually. Additional 
information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 
          0              01/06/2017 
          1              01/20/2017 
          2              01/27/2017 
          3              02/17/2017 
          4              02/24/2017 
          5              03/03/2017 
          6              03/10/2017 
          7              03/31/2017 

 ASBE0016‐004 01/01/2015 

AREA 1: CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, 
MONTEREY, SAN BENITO, SAN JOAQUIN, SANTA CRUZ, STANISLAUS & 
TOULMNE COUNTIES 

AREA 2: ALAMEDA, CONTRA COSTA, SAN FRANSICO, SAN MATEO & SANTA 
CLARA COUNTIES 

                                  Rates          Fringes 

Asbestos Removal    
worker/hazardous material    
handler (Includes    
preparation, wetting,    
stripping, removal,    
scrapping, vacuuming, bagging    
and disposing of all    
insulation materials from    

RFP Section J, Attachment 06
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mechanical systems, whether    
they contain asbestos or not)   
     Area 1......................$ 28.30             7.75 
     Area 2......................$ 32.38             7.75 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ASBE0016‐008 08/01/2016 

AREA 1: ALAMEDA, CONTRA COSTA, MONTEREY, SAN BENITO, SAN 
FRANSICO, SAN MATEO, SANTA CLARA, & SANTA CRUZ 

AREA 2: CALAVERAS, COLUSA, FRESNO, KINGS, MADERA, MARIPOSA, 
MERCED, SAN JOAQUIN, STANISLAU, & TUOLUMNE 

                                  Rates          Fringes 

Asbestos Workers/Insulator    
(Includes the application of    
all insulating materials,    
Protective Coverings,    
Coatings, and Finishes to all    
types of mechanical systems)   
     Area 1......................$ 62.36            23.10 
     Area 2......................$ 46.96            23.10 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 BOIL0549‐001 01/01/2013 

AREA 1: ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO & SANTA 
CLARA COUNTIES 

AREA 2: REMAINING COUNTIES 

                                  Rates          Fringes 

BOILERMAKER   
     Area 1......................$ 42.06            33.43 
     Area 2......................$ 38.37            31.32 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
* BRCA0003‐001 02/01/2017 

                                  Rates          Fringes 

MARBLE FINISHER..................$ 31.17            14.99 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
* BRCA0003‐003 02/01/2017 

                                  Rates          Fringes 

MARBLE MASON.....................$ 41.77            26.76 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 BRCA0003‐005 05/01/2016 

                                  Rates          Fringes 

BRICKLAYER   
     ( 1) Fresno, Kings,  
     Madera, Mariposa, Merced....$ 37.04            21.13 
     ( 7) San Francisco, San  
     Mateo.......................$ 40.89            25.78 
     ( 8) Alameda, Contra  
     Costa, San Benito, Santa  
     Clara.......................$ 42.70            21.67 
     ( 9) Calaveras, San  
     Joaquin, Stanislaus,  



4/5/2017 https://www.wdol.gov/wdol/scafiles/davisbacon/CA29.dvb?v=7

https://www.wdol.gov/wdol/scafiles/davisbacon/CA29.dvb?v=7 3/50

     Toulumne....................$ 38.21            20.71 
     (16) Monterey, Santa Cruz...$ 39.51            23.49 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 BRCA0003‐008 07/01/2016 

                                  Rates          Fringes 

TERRAZZO FINISHER................$ 34.43            16.58 
TERRAZZO WORKER/SETTER...........$ 42.41            26.31 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 BRCA0003‐011 10/01/2016 

AREA 1: Alameda, Contra Costa, Monterey, San Benito, San 
Francisco, San Mateo, Santa Clara, Santa Cruz 

AREA 2: Calaveras, San Joaquin, Stanislaus, Tuolumne 

AREA 3: Fresno, Kings, Madera, Mariposa, Merced 

                                  Rates          Fringes 

TILE FINISHER   
     Area 1......................$ 25.46            14.54 
     Area 2......................$ 23.31            12.90 
     Area 3......................$ 23.88            13.68 
Tile Layer   
     Area 1......................$ 43.90            16.29 
     Area 2......................$ 37.71            14.19 
     Area 3......................$ 34.40            15.59 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 CARP0022‐001 07/01/2016 

San Francisco County 

                                  Rates          Fringes 

Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 44.40            28.20 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 44.55            28.20 
     Journeyman Carpenter........$ 44.40            28.20 
     Millwright..................$ 44.50            29.79 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 CARP0034‐001 07/01/2016 

                                  Rates          Fringes 

Diver   
     Assistant Tender, ROV  
     Tender/Technician...........$ 43.65            31.40 
     Diver standby...............$ 48.61            31.40 
     Diver Tender................$ 47.82            31.40 
     Diver wet...................$ 93.17            31.40 
     Manifold Operator (mixed  
     gas)........................$ 52.82            31.40 
     Manifold Operator (Standby).$ 47.82            31.40 

DEPTH PAY (Surface Diving):   
050 to 100 ft    $2.00 per foot   
101 to 150 ft    $3.00 per foot   
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151 to 220 ft    $4.00 per foot 

SATURATION DIVING: 
  The standby rate shall apply until saturation starts.  The 
  saturation diving rate applies when divers are under 
  pressure continuously until work task and decompression are 
  complete. The diver rate shall be paid for all saturation 
  hours. 

DIVING IN ENCLOSURES: 
  Where it is necessary for Divers to enter pipes or tunnels, 
  or other enclosures where there is no vertical ascent, the 
  following premium shall be paid:  Distance traveled from 
  entrance 26 feet to 300 feet:  $1.00 per foot.  When it is 
  necessary for a diver to enter any pipe, tunnel or other 
  enclosure less than 48" in height, the premium will be 
  $1.00 per foot. 

WORK IN COMBINATION OF CLASSIFICATIONS: 
  Employees working in any combination of classifications 
  within the diving crew (except dive supervisor) in a shift 
  are paid in the classification with the highest rate for 
  that shift. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 CARP0034‐003 07/01/2014 

                                  Rates          Fringes 

Piledriver.......................$ 40.60            30.73 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 CARP0035‐007 07/01/2016 

AREA 1: Alameda, Contra Costa, San Francisco, San Mateo, Santa 
Clara counties 

AREA 2: Monterey, San Benito, Santa Cruz Counties 

AREA 3: Calaveras, Fresno, Kings, Madera, Mariposa, Merced, San 
Joaquin, Stanislaus, Tuolumne Counties 

                                  Rates          Fringes 

Modular Furniture Installer   
     Area 1 
      Installer I................$ 24.91            19.62 
      Installer II...............$ 21.48            19.63 
      Lead Installer.............$ 28.36            20.13 
      Master Installer...........$ 32.58            19.63 
     Area 2 
      Installer I................$ 22.26            19.63 
      Installer II...............$ 19.31            19.63 
      Lead Installer.............$ 25.23            20.13 
      Master Installer...........$ 28.86            20.13 
     Area 3 
      Installer I................$ 21.31            19.63 
      Installer II...............$ 18.54            19.63 
      Lead Installer.............$ 24.11            20.13 
      Master Installer...........$ 31.13            20.13 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 CARP0035‐008 08/01/2016 

AREA 1: Alameda, Contra Costa, San Francisco, San Mateo, Santa 
Clara counties 
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AREA 2: Monterey, San Benito, Santa Cruz Counties 

AREA 3: San Joaquin 

AREA 4: Calaveras, Fresno, Kings, Madera, Mariposa, Merced, 
Stanislaus, Tuolumne Counties 

                                  Rates          Fringes 

Drywall Installers/Lathers:   
     Area 1......................$ 44.40            28.64 
     Area 2......................$ 38.52            28.64 
     Area 3......................$ 39.02            28.64 
     Area 4......................$ 37.67            28.64 
Drywall Stocker/Scrapper   
     Area 1......................$ 22.20            16.57 
     Area 2......................$ 19.26            16.57 
     Area 3......................$ 19.51            16.57 
     Area 4......................$ 18.84            16.57 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 CARP0152‐001 07/01/2016 

Contra Costa County 

                                  Rates          Fringes 

Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 44.40            28.20 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 44.55            28.20 
     Journeyman Carpenter........$ 44.40            28.20 
     Millwright..................$ 44.50            29.79 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 CARP0152‐002 07/01/2016 

San Joaquin County 

                                  Rates          Fringes 

Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 44.40            28.20 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 38.67            28.20 
     Journeyman Carpenter........$ 38.52            28.20 
     Millwright..................$ 41.02            29.79 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 CARP0152‐004 07/01/2016 

Calaveras, Mariposa, Merced, Stanislaus and Tuolumne Counties 

                                  Rates          Fringes 

Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 44.40            28.20 
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     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 37.32            28.20 
     Journeyman Carpenter........$ 37.17            28.20 
     Millwright..................$ 39.67            29.79 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 CARP0217‐001 07/01/2016 

San Mateo County 

                                  Rates          Fringes 

Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 44.40            28.20 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 44.55            28.20 
     Journeyman Carpenter........$ 44.40            28.20 
     Millwright..................$ 44.50            29.79 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 CARP0405‐001 07/01/2016 

Santa Clara County 

                                  Rates          Fringes 

Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 44.40            28.20 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 44.55            28.20 
     Journeyman Carpenter........$ 44.40            28.20 
     Millwright..................$ 44.50            29.79 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 CARP0405‐002 07/01/2016 

San Benito County 

                                  Rates          Fringes 

Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 44.40            28.20 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 38.58            28.20 
     Journeyman Carpenter........$ 38.52            28.20 
     Millwright..................$ 41.02            29.79 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 CARP0505‐001 07/01/2016 

Santa Cruz County 

                                  Rates          Fringes 
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Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 44.40            28.20 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 38.67            28.20 
     Journeyman Carpenter........$ 38.52            28.20 
     Millwright..................$ 41.02            29.79 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 CARP0605‐001 07/01/2016 

Monterey County 

                                  Rates          Fringes 

Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 44.40            28.20 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 38.67            28.20 
     Journeyman Carpenter........$ 38.52            28.20 
     Millwright..................$ 41.02            29.79 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 CARP0701‐001 07/01/2016 

Fresno and Madera Counties 

                                  Rates          Fringes 

Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 44.40            28.20 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 37.32            28.20 
     Journeyman Carpenter........$ 37.17            28.20 
     Millwright..................$ 39.67            29.79 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 CARP0713‐001 07/01/2016 

Alameda County 

                                  Rates          Fringes 

Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 44.40            28.20 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 44.55            28.20 
     Journeyman Carpenter........$ 44.40            28.20 
     Millwright..................$ 44.50            29.79 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 CARP1109‐001 07/01/2016 

Kings County 
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                                  Rates          Fringes 

Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 44.40            28.20 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 37.32            28.20 
     Journeyman Carpenter........$ 37.17            28.20 
     Millwright..................$ 39.67            29.79 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ELEC0006‐004 12/01/2016 

SAN FRANCISCO COUNTY 

                                  Rates          Fringes 

Sound & Communications   
     Installer...................$ 35.57         3%+18.05 
     Technician..................$ 40.50         3%+18.05 

  SCOPE OF WORK:  Including any data system whose only function 
  is to transmit or  receive information; excluding all other 
  data systems or  multiple systems which include control 
  function or power supply;  inclusion or exclusion of 
  terminations and testings of  conductors determined by 
  their function; excluding fire alarm  work when installed 
  in raceways (including wire and cable  pulling) and when 
  performed on new or major remodel building  projects or 
  jobs for which the conductors for the fire alarm system are 
  installed in conduit; excluding installation of raceway 
  systems, line voltage work, industrial work, life‐safety 
  systems (all buildings having floors located more than 75' 
  above the lowest floor level having building access); 
  excluding energy management systems. 

  FOOTNOTE:   Fire alarm work when installed in raceways 
  (including wire and cable pulling), on projects which 
  involve new or major remodel building construction, for 
  which the conductors for the fire alarm system are 
  installed in the conduit, shall be performed by the inside 
  electrician. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ELEC0006‐007 06/01/2016 

SAN FRANCISCO COUNTY 

                                  Rates          Fringes 

ELECTRICIAN......................$ 64.00            30.38 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ELEC0100‐002 03/01/2017 

FRESNO, KINGS, AND MADERA COUNTIES

                                  Rates          Fringes 

ELECTRICIAN......................$ 36.50            21.65 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ELEC0100‐005 12/01/2016 
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FRESNO, KINGS, MADERA 

                                  Rates          Fringes 

Communications System   
     Installer...................$ 30.64         3%+17.86 
     Technician..................$ 34.89         3%+17.86 

SCOPE OF WORK   
  Includes the installation testing, service and maintenance, 
  of the following systems which utilize the transmission 
  and/or transference of voice, sound, vision and digital for 
  commercial, education, security and entertainment purposes 
  for the following: TV monitoring and surveillance, 
  background‐foreground music, intercom and telephone 
  interconnect, inventory control systems, microwave 
  transmission, multi‐media, multiplex, nurse call system, 
  radio page, school intercom and sound, burglar alarms, and 
  low voltage master clock systems. 

  A. SOUND AND VOICE TRANSMISSION/TRANSFERENCE SYSTEMS 
  Background foreground music, Intercom and telephone 
  interconnect systems, Telephone systems Nurse call systems, 
  Radio page systems, School intercom and sound systems, 
  Burglar alarm systems, Low voltage, master clock systems, 
  Multi‐media/multiplex systems, Sound and musical 
  entertainment systems, RF systems, Antennas and Wave Guide, 

B. FIRE ALARM SYSTEMS Installation, wire pulling and testing   

  C. TELEVISION AND VIDEO SYSTEMS     Television monitoring and 
  surveillance systems  Video security systems, Video 
  entertainment systems, Video educational systems, Microwave 
  transmission systems, CATV and CCTV 

  D. SECURITY SYSTEMS Perimeter security systems Vibration 
  sensor systems Card access systems Access control systems, 
  Sonar/infrared monitoring equipment 

  E. COMMUNICATIONS SYSTEMS THAT TRANSMIT OR RECEIVE 
  INFORMATION AND/OR CONTROL SYSTEMS THAT ARE INTRINSIC  TO 
  THE ABOVE LISTED SYSTEMS  SCADA (Supervisory Control and 
  Data Acquisition)  PCM (Pulse Code Modulation) Inventory 
  Control Systems, Digital Data Systems  Broadband and 
  Baseband and Carriers Point of Sale Systems, VSAT Data 
  Systems  Data Communication Systems  RF and Remote Control 
  Systems, Fiber Optic Data Systems 

  WORK EXCLUDED Raceway systems are not covered (excluding 
  Ladder‐Rack for the purpose of the above listed systems). 
  Chases and/or nipples (not to exceed 10 feet) may be 
  installed on open wiring systems. Energy management 
  systems.  SCADA (Supervisory Control and Data Acquisition) 
  when not intrinsic to the above listed systems (in the 
  scope).  Fire alarm systems when installed in raceways 
  (including wire and cable pulling) shall be performed at 
  the electrician wage rate, when either of the following two 
  (2) conditions apply: 
  1.  The project involves new or major remodel building trades 
  construction. 
  2.  The conductors for the fire alarm system are installed in 
  conduit. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ELEC0234‐001 12/25/2016 
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MONTEREY, SAN BENITO AND SANTA CRUZ COUNTIES 

                                  Rates          Fringes 

ELECTRICIAN   
     Zone A......................$ 44.65            24.44 
     Zone B......................$ 49.12            24.57 

  Zone A: All of Santa Cruz, Monterey, and San Benito Counties 
  within 25 air miles of Highway 1 and Dolan Road in Moss 
  Landing, and an area extending 5 miles east and west of 
  Highway 101 South to the San Luis Obispo County Line 

Zone B: Any area outside of Zone A

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ELEC0234‐003 12/01/2016 

MONTEREY, SAN BENITO, AND SANTA CRUZ COUNTIES 

                                  Rates          Fringes 

Sound & Communications   
     Installer...................$ 35.07            18.60 
     Technician..................$ 37.94            16.30 

  SCOPE OF WORK:  Including any data system whose only function 
  is to transmit or  receive information; excluding all other 
  data systems or  multiple systems which include control 
  function or power supply;  inclusion or exclusion of 
  terminations and testings of  conductors determined by 
  their function; excluding fire alarm  work when installed 
  in raceways (including wire and cable  pulling) and when 
  performed on new or major remodel building  projects or 
  jobs for which the conductors for the fire alarm system are 
  installed in conduit; excluding installation of raceway 
  systems, line voltage work, industrial work, life‐safety 
  systems (all buildings having floors located more than 75' 
  above the lowest floor level having building access); 
  excluding energy management systems. 

  FOOTNOTE:   Fire alarm work when installed in raceways 
  (including wire and cable pulling), on projects which 
  involve new or major remodel building construction, for 
  which the conductors for the fire alarm system are 
  installed in the conduit, shall be performed by the inside 
  electrician. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ELEC0302‐001 02/27/2017 

CONTRA COSTA COUNTY 

                                  Rates          Fringes 

CABLE SPLICER....................$ 54.92            26.75 
ELECTRICIAN......................$ 48.51            26.56 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ELEC0302‐003 12/01/2016 

CONTRA COSTA COUNTY 

                                  Rates          Fringes 
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Sound & Communications   
     Installer...................$ 35.07            18.05 
     Technician..................$ 39.93            18.20 

  SCOPE OF WORK:  Including any data system whose only function 
  is to transmit or  receive information; excluding all other 
  data systems or  multiple systems which include control 
  function or power supply;  inclusion or exclusion of 
  terminations and testings of  conductors determined by 
  their function; excluding fire alarm  work when installed 
  in raceways (including wire and cable  pulling) and when 
  performed on new or major remodel building  projects or 
  jobs for which the conductors for the fire alarm system are 
  installed in conduit; excluding installation of raceway 
  systems, line voltage work, industrial work, life‐safety 
  systems (all buildings having floors located more than 75' 
  above the lowest floor level having building access); 
  excluding energy management systems. 

  FOOTNOTE:   Fire alarm work when installed in raceways 
  (including wire and cable pulling), on projects which 
  involve new or major remodel building construction, for 
  which the conductors for the fire alarm system are 
  installed in the conduit, shall be performed by the inside 
  electrician. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ELEC0332‐001 05/30/2016 

SANTA CLARA COUNTY 

                                  Rates          Fringes 

CABLE SPLICER....................$ 67.87            33.28 
ELECTRICIAN......................$ 59.02            32.75 

  FOOTNOTES: Work under compressed air or where gas masks are 
  required, orwork on ladders, scaffolds, stacks, "Bosun's 
  chairs," or other structures and where the workers are not 
  protected by permanent guard rails at a distance of 40 to 
  60 ft. from the ground or supporting structures: to be paid 
  one and one‐half times the straight‐time rate of pay. 
  Work on structures of 60 ft. or over (as described above): 
  to be paid twice the straight‐time rate of pay. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
* ELEC0332‐003 12/01/2016 

SANTA CLARA COUNTY 

                                  Rates          Fringes 

Sound & Communications   
     Installer...................$ 35.07           18.602 
     Technician..................$ 39.93           18.748 

  SCOPE OF WORK:  Including any data system whose only function 
  is to transmit or  receive information; excluding all other 
  data systems or  multiple systems which include control 
  function or power supply;  inclusion or exclusion of 
  terminations and testings of  conductors determined by 
  their function; excluding fire alarm  work when installed 
  in raceways (including wire and cable  pulling) and when 
  performed on new or major remodel building  projects or 
  jobs for which the conductors for the fire alarm system are 



4/5/2017 https://www.wdol.gov/wdol/scafiles/davisbacon/CA29.dvb?v=7

https://www.wdol.gov/wdol/scafiles/davisbacon/CA29.dvb?v=7 12/50

  installed in conduit; excluding installation of raceway 
  systems, line voltage work, industrial work, life‐safety 
  systems (all buildings having floors located more than 75' 
  above the lowest floor level having building access); 
  excluding energy management systems. 

  FOOTNOTE:   Fire alarm work when installed in raceways 
  (including wire and cable pulling), on projects which 
  involve new or major remodel building construction, for 
  which the conductors for the fire alarm system are 
  installed in the conduit, shall be performed by the inside 
  electrician. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ELEC0595‐001 06/01/2016 

ALAMEDA COUNTY 

                                  Rates          Fringes 

CABLE SPLICER....................$ 58.95            34.14 
ELECTRICIAN......................$ 52.40            33.95 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ELEC0595‐002 12/01/2016 

CALAVERAS AND SAN JOAQUIN COUNTIES

                                  Rates          Fringes 

CABLE SPLICER....................$ 40.54       7.5%+23.49 
ELECTRICIAN   
     (1) Tunnel work.............$ 37.01       7.5%+23.49 
     (2)  All other work.........$ 35.25       7.5%+23.49 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ELEC0595‐006 12/01/2016 

ALAMEDA COUNTY 

                                  Rates          Fringes 

Sound & Communications   
     Installer...................$ 35.07         3%+17.55 
     Technician..................$ 39.93         3%+17.55 

  SCOPE OF WORK:  Including any data system whose only function 
  is to transmit or  receive information; excluding all other 
  data systems or  multiple systems which include control 
  function or power supply;  inclusion or exclusion of 
  terminations and testings of  conductors determined by 
  their function; excluding fire alarm  work when installed 
  in raceways (including wire and cable  pulling) and when 
  performed on new or major remodel building  projects or 
  jobs for which the conductors for the fire alarm system are 
  installed in conduit; excluding installation of raceway 
  systems, line voltage work, industrial work, life‐safety 
  systems (all buildings having floors located more than 75' 
  above the lowest floor level having building access); 
  excluding energy management systems. 

  FOOTNOTE:   Fire alarm work when installed in raceways 
  (including wire and cable pulling), on projects which 
  involve new or major remodel building construction, for 
  which the conductors for the fire alarm system are 
  installed in the conduit, shall be performed by the inside 
  electrician. 
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‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ELEC0595‐008 12/01/2016 

CALAVERAS AND SAN JOAQUIN COUNTIES

                                  Rates          Fringes 

Communications System   
     Installer...................$ 30.64         3%+17.55 
     Technician..................$ 34.89         3%+17.55 

  SCOPE OF WORK:  Including any data system whose only function 
  is to transmit or  receive information; excluding all other 
  data systems or  multiple systems which include control 
  function or power supply;  inclusion or exclusion of 
  terminations and testings of  conductors determined by 
  their function; excluding fire alarm  work when installed 
  in raceways (including wire and cable  pulling) and when 
  performed on new or major remodel building  projects or 
  jobs for which the conductors for the fire alarm system are 
  installed in conduit; excluding installation of raceway 
  systems, line voltage work, industrial work, life‐safety 
  systems (all buildings having floors located more than 75' 
  above the lowest floor level having building access); 
  excluding energy management systems. 

  FOOTNOTE:  Fire alarm work when installed in raceways 
  (including wire and cable pulling), on projects which 
  involve new or major remodel building construction, for 
  which the conductors for the fire alarm system are 
  installed in the conduit, shall be performed by the inside 
  electrician. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ELEC0617‐001 06/01/2016 

SAN MATEO COUNTY 

                                  Rates          Fringes 

ELECTRICIAN......................$ 55.30            32.19 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ELEC0617‐003 12/01/2016 

SAN MATEO COUNTY 

                                  Rates          Fringes 

Sound & Communications   
     Installer...................$ 35.07            18.86 
     Technician..................$ 39.93            18.86 

  SCOPE OF WORK:  Including any data system whose only function 
  is to transmit or  receive information; excluding all other 
  data systems or  multiple systems which include control 
  function or power supply;  inclusion or exclusion of 
  terminations and testings of  conductors determined by 
  their function; excluding fire alarm  work when installed 
  in raceways (including wire and cable  pulling) and when 
  performed on new or major remodel building  projects or 
  jobs for which the conductors for the fire alarm system are 
  installed in conduit; excluding installation of raceway 
  systems, line voltage work, industrial work, life‐safety 
  systems (all buildings having floors located more than 75' 
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  above the lowest floor level having building access); 
  excluding energy management systems. 

  FOOTNOTE:   Fire alarm work when installed in raceways 
  (including wire and cable pulling), on projects which 
  involve new or major remodel building construction, for 
  which the conductors for the fire alarm system are 
  installed in the conduit, shall be performed by the inside 
  electrician. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ELEC0684‐001 12/01/2016 

MARIPOSA, MERCED, STANISLAUS AND TUOLUMNE COUNTIES 

                                  Rates          Fringes 

ELECTRICIAN......................$ 36.40         3%+20.73 

CABLE SPLICER = 110% of Journeyman Electrician 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ELEC0684‐004 12/01/2016 

MARIPOSA, MERCED, STANISLAUS AND TUOLUMNE COUNTIES 

                                  Rates          Fringes 

Communications System   
     Installer...................$ 30.64         3%+17.86 
     Technician..................$ 34.89         3%+17.86 

  SCOPE OF WORK:  Including any data system whose only function 
  is to transmit or  receive information; excluding all other 
  data systems or  multiple systems which include control 
  function or power supply;  inclusion or exclusion of 
  terminations and testings of  conductors determined by 
  their function; excluding fire alarm  work when installed 
  in raceways (including wire and cable  pulling) and when 
  performed on new or major remodel building  projects or 
  jobs for which the conductors for the fire alarm system are 
  installed in conduit; excluding installation of raceway 
  systems, line voltage work, industrial work, life‐safety 
  systems (all buildings having floors located more than 75' 
  above the lowest floor level having building access); 
  excluding energy management systems. 

  FOOTNOTE:  Fire alarm work when installed in raceways 
  (including wire and cable pulling), on projects which 
  involve new or major remodel building construction, for 
  which the conductors for the fire alarm system are 
  installed in the conduit, shall be performed by the inside 
  electrician. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ELEC1245‐001 06/01/2015 

                                  Rates          Fringes 

LINE CONSTRUCTION   
     (1) Lineman; Cable splicer..$ 52.85            15.53 
     (2) Equipment specialist  
     (operates crawler  
     tractors, commercial motor  
     vehicles, backhoes,  
     trenchers, cranes (50 tons  
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     and below), overhead &  
     underground distribution  
     line   equipment)...........$ 42.21            14.32 
     (3) Groundman...............$ 32.28            14.03 
     (4) Powderman...............$ 47.19            14.60 

  HOLIDAYS: New Year's Day, M.L. King Day, Memorial Day, 
  Independence Day, Labor Day, Veterans Day, Thanksgiving Day 
  and day after Thanksgiving, Christmas Day 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ELEV0008‐001 01/01/2017 

                                  Rates          Fringes 

ELEVATOR MECHANIC................$ 63.44           31.585 

FOOTNOTE: 
  PAID VACATION:  Employer contributes 8% of regular hourly 
  rate as vacation pay credit for employees with more than 5 
  years of service, and 6% for 6 months to 5 years of service. 
  PAID HOLIDAYS: New Years Day, Memorial Day, Independence Day, 
  Labor Day, Veterans Day, Thanksgiving Day, Friday after 
  Thanksgiving, and Christmas Day.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ENGI0003‐008 07/01/2013 

                                  Rates          Fringes 

Dredging: (DREDGING:    
CLAMSHELL & DIPPER DREDGING;     
HYDRAULIC SUCTION DREDGING:)   
     AREA 1: 
      (1) Leverman...............$ 40.53            27.81 
      (2) Dredge Dozer; Heavy  
      duty repairman.............$ 35.57            27.81 
      (3) Booster Pump  
      Operator; Deck    
      Engineer; Deck mate;  
      Dredge Tender; Winch  
      Operator...................$ 34.45            27.81 
      (4) Bargeman; Deckhand;  
      Fireman; Leveehand; Oiler..$ 31.15            27.81 
     AREA 2: 
      (1) Leverman...............$ 42.53            27.81 
      (2) Dredge Dozer; Heavy  
      duty repairman.............$ 37.57            27.81 
      (3) Booster Pump  
      Operator; Deck    
      Engineer; Deck mate;  
      Dredge Tender; Winch  
      Operator...................$ 36.45            27.81 
      (4) Bargeman; Deckhand;  
      Fireman; Leveehand; Oiler..$ 33.15            27.81 

AREA DESCRIPTIONS   

  AREA 1: ALAMEDA,BUTTE, CONTRA COSTA, KINGS, MARIN, MERCED, 
  NAPA, SACRAMENTO, SAN BENITO, SAN FRANCISCO, SAN JOAQUIN, 
  SAN MATEO, SANTA CLARA, SANTA CRUZ, SOLANO, STANISLAUS, 
  SUTTER, YOLO, AND YUBA COUNTIES 

AREA 2:  MODOC COUNTY 
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  THE REMAINGING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 
  AS NOTED BELOW: 

ALPINE COUNTY: 
Area 1:  Northernmost part 
Area 2:  Remainder 

CALAVERAS COUNTY:  
Area 1: Remainder  
Area 2: Eastern part   

COLUSA COUNTY: 
Area 1:  Eastern part 
Area 2:  Remainder 

ELDORADO COUNTY: 
Area 1:  North Central part 
Area 2:  Remainder 
  
FRESNO COUNTY:  
Area 1: Remainder  
Area 2: Eastern part   

GLENN COUNTY: 
Area 1:  Eastern part 
Area 2: Remainder   

LASSEN COUNTY: 
  Area 1:  Western part along the Southern portion of border 
  with Shasta County 
Area 2:  Remainder 

MADERA COUNTY:  
Area 1: Except Eastern part  
Area 2: Eastern part   

MARIPOSA COUNTY  
Area 1: Except Eastern part  
Area 2: Eastern part   

MONTERREY COUNTY  
Area 1: Except Southwestern part  
Area 2: Southwestern part   

NEVADA COUNTY: 
  Area 1:  All but the Northern portion along the border of 
  Sierra County 
Area 2:  Remainder 

PLACER COUNTY: 
Area 1:  Al but the Central portion 
Area 2:  Remainder 

PLUMAS COUNTY: 
Area 1:  Western portion 
Area 2:  Remainder 

SHASTA COUNTY: 
Area 1:  All but the Northeastern corner 
Area 2:  Remainder 

SIERRA COUNTY: 
Area 1:  Western part 
Area 2:  Remainder 
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SISKIYOU COUNTY: 
Area 1:  Central part 
Area 2:  Remainder 

SONOMA COUNTY: 
Area 1:  All but the Northwestern corner 
Area 2:  Remainder 

TEHAMA COUNTY: 
  Area 1:  All but the Western border with Mendocino & Trinity 
  Counties 
Area 2:  Remainder 

TRINITY COUNTY: 
  Area 1:  East Central part and the Northeastern border with 
  Shasta County 
Area 2:  Remainder 

TUOLUMNE COUNTY:  
Area 1: Except Eastern part  
Area 2: Eastern part 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ENGI0003‐018 06/30/2014 

"AREA 1" WAGE RATES ARE LISTED BELOW  

"AREA 2" RECEIVES AN ADDITIONAL $2.00 PER HOUR ABOVE AREA 1 
RATES. 

SEE AREA DEFINITIONS BELOW 

                                  Rates          Fringes 

OPERATOR:  Power Equipment    
(AREA 1:)   
     GROUP 1.....................$ 39.85            27.44 
     GROUP 2.....................$ 38.32            27.44 
     GROUP 3.....................$ 36.84            27.44 
     GROUP 4.....................$ 35.46            27.44 
     GROUP 5.....................$ 34.19            27.44 
     GROUP 6.....................$ 32.87            27.44 
     GROUP 7.....................$ 31.73            27.44 
     GROUP 8.....................$ 30.59            27.44 
     GROUP 8‐A...................$ 28.38            27.44 
OPERATOR:  Power Equipment    
(Cranes and Attachments ‐    
AREA 1:)   
     GROUP 1 
      Cranes.....................$ 40.73            27.44 
      Oiler......................$ 33.76            27.44 
      Truck crane oiler..........$ 37.33            27.44 
     GROUP 2 
      Cranes.....................$ 38.97            27.44 
      Oiler......................$ 33.50            27.44 
      Truck crane oiler..........$ 37.04            27.44 
     GROUP 3 
      Cranes.....................$ 37.23            27.44 
      Hydraulic..................$ 32.87            27.44 
      Oiler......................$ 33.26            27.44 
      Truck Crane Oiler..........$ 36.77            27.44 
     GROUP 4 
      Cranes.....................$ 34.19            27.44 
OPERATOR:  Power Equipment    
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(Piledriving ‐ AREA 1:)   
     GROUP 1 
      Lifting devices............$ 41.07            27.44 
      Oiler......................$ 31.81            27.44 
      Truck crane oiler..........$ 34.09            27.44 
     GROUP 2 
      Lifting devices............$ 39.25            27.44 
      Oiler......................$ 31.54            27.44 
      Truck Crane Oiler..........$ 33.84            27.44 
     GROUP 3 
      Lifting devices............$ 37.57            27.44 
      Oiler......................$ 31.32            27.44 
      Truck Crane Oiler..........$ 33.55            27.44 
     GROUP 4 
      Lifting devices............$ 35.80            27.44 
     GROUP 5 
      Lifting devices............$ 34.50            27.44 
     GROUP 6 
      Lifting devices............$ 33.16            27.44 
OPERATOR:  Power Equipment    
(Steel Erection ‐ AREA 1:)   
     GROUP 1 
      Cranes.....................$ 41.70            27.44 
      Oiler......................$ 32.15            27.44 
      Truck Crane Oiler..........$ 34.38            27.44 
     GROUP 2 
      Cranes.....................$ 39.93            27.44 
      Oiler......................$ 31.88            27.44 
      Truck Crane Oiler..........$ 34.16            27.44 
     GROUP 3 
      Cranes.....................$ 38.45            27.44 
      Hydraulic..................$ 32.67            27.44 
      Oiler......................$ 31.66            27.44 
      Truck Crane Oiler..........$ 33.89            27.44 
     GROUP 4 
      Cranes.....................$ 36.43            27.44 
     GROUP 5 
      Cranes.....................$ 35.13            27.44 
OPERATOR:  Power Equipment    
(Tunnel and Underground Work    
‐ AREA 1:)   
     SHAFTS, STOPES, RAISES: 
      GROUP 1....................$ 35.95            27.44 
      GROUP 1‐A..................$ 38.32            27.44 
      GROUP 2....................$ 34.59            27.44 
      GROUP 3....................$ 33.36            27.44 
      GROUP 4....................$ 32.22            27.44 
      GROUP 5....................$ 31.08            27.44 
     UNDERGROUND: 
      GROUP 1....................$ 35.85            27.44 
      GROUP 1‐A..................$ 38.32            27.44 
      GROUP 2....................$ 34.59            27.44 
      GROUP 3....................$ 33.26            27.44 
      GROUP 4....................$ 32.12            27.44 
      GROUP 5....................$ 30.98            27.44 

  FOOTNOTE: Work suspended by ropes or cables, or work on a 
  Yo‐Yo Cat: $.60 per hour additional. 

  POWER EQUIPMENT OPERATOR CLASSIFICATIONS   

  GROUP 1: Operator of helicopter (when used in erection work); 
  Hydraulic excavator, 7 cu. yds. and over; Power shovels, 
  over 7 cu. yds. 
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  GROUP 2: Highline cableway; Hydraulic excavator, 3‐1/2 cu. 
  yds. up to 7 cu. yds.; Licensed construction work boat 
  operator, on site; Power blade operator (finish); Power 
  shovels, over 1 cu. yd. up to and including 7 cu. yds. 
  m.r.c. 

  GROUP 3: Asphalt milling machine; Cable backhoe; Combination 
  backhoe and loader over 3/4 cu. yds.; Continuous flight tie 
  back machine assistant to engineer or mechanic; Crane 
  mounted continuous flight tie back machine, tonnage to 
  apply; Crane mounted drill attachment, tonnage to apply; 
  Dozer, slope brd; Gradall; Hydraulic excavator, up to 3 1/2 
  cu. yds.; Loader 4 cu. yds. and over; Long reach excavator; 
  Multiple engine scraper (when used as push pull); Power 
  shovels, up to and including 1 cu. yd.; Pre‐stress wire 
  wrapping machine; Side boom cat, 572 or larger; Track 
  loader 4 cu. yds. and over; Wheel excavator (up to and 
  including 750 cu. yds. per hour)

  GROUP 4: Asphalt plant engineer/box person; Chicago boom; 
  Combination backhoe and loader up to and including 3/4 cu. 
  yd.; Concrete batch plant (wet or dry); Dozer and/or push 
  cat; Pull‐ type elevating loader; Gradesetter, grade 
  checker (GPS, mechanical or otherwise); Grooving and 
  grinding machine; Heading shield operator; Heavy‐duty 
  drilling equipment, Hughes, LDH, Watson 3000 or similar; 
  Heavy‐duty repairperson and/or welder; Lime spreader; 
  Loader under 4 cu. yds.; Lubrication and service engineer 
  (mobile and grease rack); Mechanical finishers or spreader 
  machine (asphalt, Barber‐Greene and similar); Miller 
  Formless M‐9000 slope paver or similar; Portable crushing 
  and screening plants; Power blade support; Roller operator, 
  asphalt; Rubber‐tired scraper, self‐loading (paddle‐wheels, 
  etc.); Rubber‐ tired earthmoving equipment (scrapers); Slip 
  form paver (concrete); Small tractor with drag; Soil 
  stabilizer (P & H or equal); Spider plow and spider puller; 
  Tubex pile rig; Unlicensed constuction work boat operator, 
  on site; Timber skidder; Track loader up to 4 yds.; 
  Tractor‐drawn scraper; Tractor, compressor drill 
  combination; Welder; Woods‐Mixer (and other similar Pugmill 
  equipment) 

  GROUP 5: Cast‐in‐place pipe laying machine; Combination 
  slusher and motor operator; Concrete conveyor or concrete 
  pump, truck or equipment mounted; Concrete conveyor, 
  building site; Concrete pump or pumpcrete gun; Drilling 
  equipment, Watson 2000, Texoma 700 or similar; Drilling and 
  boring machinery, horizontal (not to apply to waterliners, 
  wagon drills or jackhammers); Concrete mixer/all; Person 
  and/or material hoist; Mechanical finishers (concrete) 
  (Clary, Johnson, Bidwell Bridge Deck or similar types); 
  Mechanical burm, curb and/or curb and gutter machine, 
  concrete or asphalt); Mine or shaft hoist; Portable 
  crusher; Power jumbo operator (setting slip‐forms, etc., in 
  tunnels); Screed (automatic or manual); Self‐propelled 
  compactor with dozer; Tractor with boom D6 or smaller; 
  Trenching machine, maximum digging capacity over 5 ft. 
  depth; Vermeer T‐600B rock cutter or similar 

  GROUP 6: Armor‐Coater (or similar); Ballast jack tamper; 
  Boom‐ type backfilling machine; Assistant plant engineer; 
  Bridge and/or gantry crane; Chemical grouting machine, 
  truck‐mounted; Chip spreading machine operator; Concrete 
  saw (self‐propelled unit on streets, highways, airports and 
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  canals); Deck engineer; Drilling equipment Texoma 600, 
  Hughes 200 Series or similar up to and including 30 ft. 
  m.r.c.; Drill doctor; Helicopter radio operator; 
  Hydro‐hammer or similar; Line master; Skidsteer loader, 
  Bobcat larger than 743 series or similar (with 
  attachments); Locomotive; Lull hi‐lift or similar; Oiler, 
  truck mounted equipment; Pavement breaker, truck‐mounted, 
  with compressor combination; Paving fabric installation 
  and/or laying machine; Pipe bending machine (pipelines 
  only); Pipe wrapping machine (tractor propelled and 
  supported); Screed (except asphaltic concrete paving); 
  Self‐ propelled pipeline wrapping machine; Tractor; 
  Self‐loading chipper; Concrete barrier moving machine 

  GROUP 7: Ballast regulator; Boom truck or dual‐purpose 
  A‐frame truck, non‐rotating ‐ under 15 tons; Cary lift or 
  similar; Combination slurry mixer and/or cleaner; Drilling 
  equipment, 20 ft. and under m.r.c.; Firetender (hot plant); 
  Grouting machine operator; Highline cableway signalperson; 
  Stationary belt loader (Kolman or similar); Lift slab 
  machine (Vagtborg and similar types); Maginnes internal 
  full slab vibrator; Material hoist (1 drum); Mechanical 
  trench shield; Pavement breaker with or without compressor 
  combination); Pipe cleaning machine (tractor propelled and 
  supported); Post driver; Roller (except asphalt); Chip 
  Seal; Self‐propelled automatically applied concrete curing 
  mahcine (on streets, highways, airports and canals); 
  Self‐propelled compactor (without dozer); Signalperson; 
  Slip‐form pumps (lifting device for concrete forms); Tie 
  spacer; Tower mobile; Trenching machine, maximum digging 
  capacity up to and including 5 ft. depth; Truck‐ type loader 

  GROUP 8: Bit sharpener; Boiler tender; Box operator; 
  Brakeperson; Combination mixer and compressor 
  (shotcrete/gunite); Compressor operator; Deckhand; Fire 
  tender; Forklift (under 20 ft.); Generator; 
  Gunite/shotcrete equipment operator; Hydraulic monitor; Ken 
  seal machine (or similar); Mixermobile; Oiler; Pump 
  operator; Refrigeration plant; Reservoir‐debris tug (self‐ 
  propelled floating); Ross Carrier (construction site); 
  Rotomist operator; Self‐propelled tape machine; Shuttlecar; 
  Self‐propelled power sweeper operator (includes vacuum 
  sweeper);  Slusher operator; Surface heater; Switchperson; 
  Tar pot firetender; Tugger hoist, single drum; Vacuum 
  cooling plant; Welding machine (powered other than by 
  electricity) 

  GROUP 8‐A: Elevator operator; Skidsteer loader‐Bobcat 743 
  series or smaller, and similar (without attachments); Mini 
  excavator under 25 H.P. (backhoe‐trencher); Tub grinder 
  wood chipper 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
              
     ALL CRANES AND ATTACHMENTS  

  GROUP 1: Clamshell and dragline over 7 cu. yds.; Crane, over 
  100 tons; Derrick, over 100 tons; Derrick barge 
  pedestal‐mounted, over 100 tons; Self‐propelled boom‐type 
  lifting device, over 100 tons 

  GROUP 2: Clamshell and dragline over 1 cu. yd. up to and 
  including 7 cu. yds.; Crane, over 45 tons up to and 
  including 100 tons; Derrick barge, 100 tons and under; 
  Self‐propelled boom‐type lifting device, over 45 tons; 
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  Tower crane 

  GROUP 3: Clamshell and dragline up to and including 1 cu. 
  yd.; Cranes 45 tons and under; Self‐propelled boom‐type 
  lifting device 45 tons and under; 

  GROUP 4: Boom Truck or dual purpose A‐frame truck, 
  non‐rotating over 15 tons; Truck‐mounted rotating 
  telescopic boom type lifting device, Manitex or similar 
  (boom truck) over 15 tons; Truck‐mounted rotating 
  telescopic boom type lifting device, Manitex or similar 
  (boom truck) ‐ under 15 tons; 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

                 PILEDRIVERS   

  GROUP 1: Derrick barge pedestal mounted over 100 tons; 
  Clamshell over 7 cu. yds.; Self‐propelled boom‐type lifting 
  device over 100 tons; Truck crane or crawler, land or barge 
  mounted over 100 tons 

  GROUP 2: Derrick barge pedestal mounted 45 tons to and 
  including 100 tons; Clamshell up to and including 7 cu. 
  yds.; Self‐propelled boom‐type lifting device over 45 tons; 
  Truck crane or crawler, land or barge mounted, over 45 tons 
  up to and including 100 tons; Fundex F‐12 hydraulic pile rig 

  GROUP 3: Derrick barge pedestal mounted under 45 tons; Self‐ 
  propelled boom‐type lifting device 45 tons and under; 
  Skid/scow piledriver, any tonnage; Truck crane or crawler, 
  land or barge mounted 45 tons and under 

  GROUP 4: Assistant operator in lieu of assistant to engineer; 
  Forklift, 10 tons and over; Heavy‐duty repairperson/welder 

GROUP 5: Deck engineer   

GROUP 6: Deckhand; Fire tender             

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

            STEEL ERECTORS   

  GROUP 1: Crane over 100 tons; Derrick over 100 tons; Self‐ 
  propelled boom‐type lifting device over 100 tons 

  GROUP 2: Crane over 45 tons to 100 tons; Derrick under 100 
  tons; Self‐propelled boom‐type lifting device over 45 tons 
  to 100 tons; Tower crane 

  GROUP 3: Crane, 45 tons and under; Self‐propelled boom‐type 
  lifting device, 45 tons and under 

  GROUP 4: Chicago boom; Forklift, 10 tons and over; Heavy‐duty 
  repair person/welder 

GROUP 5: Boom cat   

  ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
  ‐‐ 

  TUNNEL AND UNDERGROUND WORK   

  GROUP 1‐A: Tunnel bore machine operator, 20' diameter or more 
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  GROUP 1: Heading shield operator; Heavy‐duty repairperson; 
  Mucking machine (rubber tired, rail or track type); Raised 
  bore operator (tunnels); Tunnel mole bore operator 

  GROUP 2: Combination slusher and motor operator; Concrete 
  pump or pumpcrete gun; Power jumbo operator 

GROUP 3: Drill doctor; Mine or shaft hoist   

  GROUP 4: Combination slurry mixer cleaner; Grouting Machine 
  operator; Motorman 

  GROUP 5: Bit Sharpener; Brakeman; Combination mixer and 
  compressor (gunite); Compressor operator; Oiler; Pump 
  operator; Slusher operator 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

AREA DESCRIPTIONS: 

  POWER EQUIPMENT OPERATORS, CRANES AND ATTACHMENTS,TUNNEL AND 
  UNDERGROUND  [These areas do not apply to Piledrivers and 
  Steel Erectors] 

  AREA 1: ALAMEDA, BUTTE, CONTRA COSTA, KINGS, MARIN,  MERCED, 
  NAPA, SACRAMENTO, SAN BENITO, SAN FRANCISCO, SAN JOAQUIN, 
  SAN MATEO, SANTA CLARA, SANTA CRUZ, SOLANO, STANISLAUS, 
  SUTTER, YOLO, AND YUBA COUNTIES 

AREA 2 ‐ MODOC COUNTY 

  THE REMAINING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 AS 
  NOTED BELOW: 

ALPINE COUNTY: 
Area 1: Northernmost part 
Area 2: Remainder 

CALAVERAS COUNTY:  
Area 1: Except Eastern part  
Area 2: Eastern part   

COLUSA COUNTY: 
Area 1: Eastern part 
Area 2: Remainder 

DEL NORTE COUNTY: 
Area 1: Extreme Southwestern corner 
Area 2: Remainder  

ELDORADO COUNTY: 
Area 1: North Central part 
Area 2: Remainder 

FRESNO COUNTY  
Area 1: Except Eastern part  
Area 2: Eastern part   

GLENN COUNTY: 
Area 1: Eastern part 
Area 2: Remainder 

HUMBOLDT COUNTY: 
Area 1: Except Eastern and Southwestern parts 
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Area 2: Remainder 

LAKE COUNTY: 
Area 1: Southern part 
Area 2: Remainder 

LASSEN COUNTY: 
  Area 1: Western part along the Southern portion of border 
  with Shasta County 
Area 2: Remainder 

MADERA COUNTY  
Area 1: Remainder  
Area 2: Eastern part   

MARIPOSA COUNTY  
Area 1: Remainder  
Area 2: Eastern part   

MENDOCINO COUNTY: 
Area 1: Central and Southeastern parts 
Area 2: Remainder  

MONTEREY COUNTY  
Area 1: Remainder  
Area 2: Southwestern part 

NEVADA COUNTY: 
  Area 1: All but the Northern portion along the border of 
  Sierra County 
Area 2: Remainder 

PLACER COUNTY: 
Area 1: All but the Central portion 
Area 2: Remainder 

PLUMAS COUNTY: 
Area 1: Western portion 
Area 2: Remainder 

SHASTA COUNTY: 
Area 1: All but the Northeastern corner 
Area 2: Remainder 

SIERRA COUNTY: 
Area 1: Western part 
Area 2: Remainder 

SISKIYOU COUNTY: 
Area 1: Central part 
Area 2: Remainder 

SONOMA COUNTY: 
Area 1: All but the Northwestern corner 
Area 2: Reaminder 

TEHAMA COUNTY: 
  Area 1: All but the Western border with mendocino & Trinity 
  Counties 
Area 2: Remainder 

TRINITY COUNTY: 
  Area 1: East Central part and the Northeaster border with 
  Shasta County 
Area 2: Remainder 
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TULARE COUNTY; 
Area 1: Remainder 
Area 2: Eastern part 

TUOLUMNE COUNTY: 
Area 1: Remainder 
Area 2: Eastern Part 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ENGI0003‐019 07/01/2013 

SEE AREA DESCRIPTIONS BELOW 

                                  Rates          Fringes 

OPERATOR:  Power Equipment    
(LANDSCAPE WORK ONLY)   
     GROUP 1 
      AREA 1.....................$ 29.64            25.71 
      AREA 2.....................$ 31.64            25.71 
     GROUP 2 
      AREA 1.....................$ 26.04            25.71 
      AREA 2.....................$ 28.04            25.71 
     GROUP 3 
      AREA 1.....................$ 21.43            25.71 
      AREA 2.....................$ 23.43            25.71 

GROUP DESCRIPTIONS: 

  GROUP 1:  Landscape Finish Grade Operator: All finish grade 
  work regardless of equipment used, and all equipment with a 
  rating more than 65 HP. 

  GROUP 2:  Landscape Operator up to 65 HP: All equipment with 
  a manufacturer's rating of 65 HP or less except equipment 
  covered by Group 1 or Group 3.  The following equipment 
  shall be included except when used for finish work as long 
  as manufacturer's rating is 65 HP or less: A‐Frame and 
  Winch Truck, Backhoe, Forklift, Hydragraphic Seeder 
  Machine, Roller, Rubber‐Tired and Track Earthmoving 
  Equipment, Skiploader, Straw Blowers, and Trencher 31 HP up 
  to 65 HP. 

  GROUP 3: Landscae Utility Operator: Small Rubber‐Tired 
  Tractor, Trencher Under 31 HP. 

AREA DESCRIPTIONS: 

  AREA 1: ALAMEDA, BUTTE, CONTRA COSTA, KINGS, MARIN,  MERCED, 
  NAPA, SACRAMENTO, SAN BENITO, SAN FRANCISCO, SAN JOAQUIN, 
  SAN MATEO, SANTA CLARA, SANTA CRUZ, SOLANO, STANISLAUS, 
  SUTTER, YOLO, AND YUBA COUNTIES 

AREA 2 ‐ MODOC COUNTY 

  THE REMAINING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 AS 
  NOTED BELOW: 

ALPINE COUNTY: 
Area 1: Northernmost part 
Area 2: Remainder 

CALAVERAS COUNTY:  
Area 1: Except Eastern part  
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Area 2: Eastern part   

COLUSA COUNTY: 
Area 1: Eastern part 
Area 2: Remainder 

DEL NORTE COUNTY: 
Area 1: Extreme Southwestern corner 
Area 2: Remainder  

ELDORADO COUNTY: 
Area 1: North Central part 
Area 2: Remainder 

FRESNO COUNTY  
Area 1: Except Eastern part  
Area 2: Eastern part   

GLENN COUNTY: 
Area 1: Eastern part 
Area 2: Remainder 

HUMBOLDT COUNTY: 
Area 1: Except Eastern and Southwestern parts 
Area 2: Remainder 

LAKE COUNTY: 
Area 1: Southern part 
Area 2: Remainder 

LASSEN COUNTY: 
  Area 1: Western part along the Southern portion of border 
  with Shasta County 
Area 2: Remainder 

MADERA COUNTY  
Area 1: Remainder  
Area 2: Eastern part   

MARIPOSA COUNTY  
Area 1: Remainder  
Area 2: Eastern part   

MENDOCINO COUNTY: 
Area 1: Central and Southeastern parts 
Area 2: Remainder  

MONTEREY COUNTY  
Area 1: Remainder  
Area 2: Southwestern part 

NEVADA COUNTY: 
  Area 1: All but the Northern portion along the border of 
  Sierra County 
Area 2: Remainder 

PLACER COUNTY: 
Area 1: All but the Central portion 
Area 2: Remainder 

PLUMAS COUNTY: 
Area 1: Western portion 
Area 2: Remainder 

SHASTA COUNTY: 
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Area 1: All but the Northeastern corner 
Area 2: Remainder 

SIERRA COUNTY: 
Area 1: Western part 
Area 2: Remainder 

SISKIYOU COUNTY: 
Area 1: Central part 
Area 2: Remainder 

SONOMA COUNTY: 
Area 1: All but the Northwestern corner 
Area 2: Reaminder 

TEHAMA COUNTY: 
  Area 1: All but the Western border with mendocino & Trinity 
  Counties 
Area 2: Remainder 

TRINITY COUNTY: 
  Area 1: East Central part and the Northeaster border with 
  Shasta County 
Area 2: Remainder 

TULARE COUNTY; 
Area 1: Remainder 
Area 2: Eastern part 

TUOLUMNE COUNTY: 
Area 1: Remainder 
Area 2: Eastern Part 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 IRON0377‐002 07/01/2016 

                                  Rates          Fringes 

Ironworkers:   
     Fence Erector...............$ 28.33            20.64 
     Ornamental, Reinforcing  
     and Structural..............$ 34.75            29.20 

PREMIUM PAY: 

$6.00 additional per hour at the following locations: 

China Lake Naval Test Station, Chocolate Mountains Naval 
Reserve‐Niland, 
Edwards AFB, Fort Irwin Military Station, Fort Irwin Training 
Center‐Goldstone, San Clemente Island, San Nicholas Island, 
Susanville Federal Prison, 29 Palms ‐ Marine Corps, U.S. Marine 
Base ‐ Barstow, U.S. Naval Air Facility ‐ Sealey, Vandenberg AFB 

$4.00 additional per hour at the following locations: 

Army Defense Language Institute ‐ Monterey, Fallon Air Base, 
Naval Post Graduate School ‐ Monterey, Yermo Marine Corps 
Logistics Center 

$2.00 additional per hour at the following locations: 

Port Hueneme, Port Mugu, U.S. Coast Guard Station ‐ Two Rock 
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‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO0067‐002 06/27/2016 

AREA "A" ‐ ALAMEDA, CONTRA COSTA, MARIN, SAN FRANCISCO, SAN 
MATEO AND SANTA CLARA COUNTIES 

AREA "B"  ‐  ALPINE, AMADOR, BUTTE, CALAVERAS, COLUSA, DEL 
NORTE, EL DORADO, FRESNO, GLENN, HUMBOLDT, KINGS, LAKE, LASSEN, 
MADERA, MARIPOSA, MENDOCINO, MERCED, MODOC, MONTEREY, NAPA, 
NEVADA, PLACER, PLUMAS, SACRAMENTO, SAN BENITO, SAN JOAQUIN, 
SANTA CRUZ, SHASTA, SIERRA, SISKIYOU, SOLANO, SONOMA, 
STANISLAUS, SUTTER, TEHAMA, TRINITY, TULARE, TUOLUMNE, YOLO AND 
YUBA COUNTIES 

                                  Rates          Fringes 

Asbestos Removal Laborer   
     Areas A & B.................$ 20.66            10.02 
LABORER (Lead Removal)   
     Area A......................$ 30.00            21.34 
     Area B......................$ 29.00            21.34 

  ASBESTOS REMOVAL‐SCOPE OF WORK: Site mobilization; initial 
  site clean‐up; site preparation; removal of 
  asbestos‐containing materials from walls and ceilings; or 
  from pipes, boilers and mechanical systems only if they are 
  being scrapped; encapsulation, enclosure and disposal of 
  asbestos‐containing materials by hand or with equipment or 
  machinery; scaffolding; fabrication of temporary wooden 
  barriers; and assembly of decontamination stations. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO0067‐006 06/30/2014 

AREA "A" ‐ ALAMEDA, CONTRA COSTA, MARIN, SAN FRANCISCO, SAN 
MATEO AND SANTA CLARA COUNTIES 

AREA "B"  ‐  ALPINE, AMADOR, BUTTE, CALAVERAS, COLUSA, EL 
DORADO, FRESNO, GLENN, KINGS, LASSEN, MADERA, MARIPOSA, MERCED, 
MODOC, MONTEREY, NAPA, NEVADA, PLACER, PLUMAS, SACRAMENTO, SAN 
BENITO, SAN JOAQUIN, SANTA CRUZ, SHASTA, SIERRA, SISKIYOU, 
SOLANO, SONOMA, STANISLAUS, SUTTER, TEHAMA, TRINITY, TULARE, 
TUOLUMNE, YOLO AND YUBA COUNTIES 

                                  Rates          Fringes 

Laborers: (CONSTRUCTION CRAFT    
LABORERS ‐ AREA A:)   
     Construction Specialist  
     Group.......................$ 29.09            18.66 
     GROUP 1.....................$ 28.39            18.66 
     GROUP 1‐a...................$ 28.61            18.66 
     GROUP 1‐c...................$ 28.44            18.66 
     GROUP 1‐e...................$ 28.94            18.66 
     GROUP 1‐f...................$ 28.97            18.66 
     GROUP 1‐g (Contra Costa  
     County).....................$ 28.59            18.66 
     GROUP 2.....................$ 28.24            18.66 
     GROUP 3.....................$ 28.14            18.66 
     GROUP 4.....................$ 21.83            18.66 
  See groups 1‐b and 1‐d under laborer classifications. 
Laborers: (CONSTRUCTION CRAFT    
LABORERS ‐ AREA B:)   
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     Construction Specialist  
     Group.......................$ 28.09            18.66 
     GROUP 1.....................$ 27.39            18.66 
     GROUP 1‐a...................$ 27.61            18.66 
     GROUP 1‐c...................$ 27.44            18.66 
     GROUP 1‐e...................$ 27.94            18.66 
     GROUP 1‐f...................$ 27.97            18.66 
     GROUP 2.....................$ 27.24            18.66 
     GROUP 3.....................$ 27.14            18.66 
     GROUP 4.....................$ 20.83            18.66 
  See groups 1‐b and 1‐d under laborer classifications. 
Laborers: (GUNITE ‐ AREA A:)   
     GROUP 1.....................$ 29.35            18.66 
     GROUP 2.....................$ 28.85            18.66 
     GROUP 3.....................$ 28.26            18.66 
     GROUP 4.....................$ 28.14            18.66 
Laborers: (GUNITE ‐ AREA B:)   
     GROUP 1.....................$ 28.35            18.66 
     GROUP 2.....................$ 27.85            18.66 
     GROUP 3.....................$ 27.26            18.66 
     GROUP 4.....................$ 27.14            18.66 
Laborers: (WRECKING ‐ AREA A:)   
     GROUP 1.....................$ 28.39            18.66 
     GROUP 2.....................$ 28.24            18.66 
Laborers: (WRECKING ‐ AREA B:)   
     GROUP 1.....................$ 27.39            18.66 
     GROUP 2.....................$ 27.24            18.66 
Landscape Laborer (GARDENERS,    
HORTICULTURAL & LANDSCAPE    
LABORERS ‐ AREA A:)   
     (1) New Construction........$ 28.14            18.66 
     (2) Establishment Warranty  
     Period......................$ 21.83            18.66 
Landscape Laborer (GARDENERS,    
HORTICULURAL & LANDSCAPE    
LABORERS ‐ AREA B:)   
     (1) New Construction........$ 27.14            18.66 
     (2) Establishment Warranty  
     Period......................$ 20.83            18.66 

FOOTNOTES: 
  Laborers working off or with or from bos'n chairs, swinging 
  scaffolds, belts shall receive $0.25 per hour above the 
  applicable wage rate.  This shall not apply to workers 
  entitled to receive the wage rate set forth in Group 1‐a 
  below. 

  ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
   

LABORER CLASSIFICATIONS  

  CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker; 
  Chainsaw; Laser beam in connection with laborers' work; 
  Cast‐in‐ place manhole form setter; Pressure pipelayer; 
  Davis trencher ‐ 300 or similar type (and all small 
  trenchers); Blaster; Diamond driller; Multiple unit drill; 
  Hydraulic drill 

  GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker 
  and similar type tampers; Buggymobile; Caulker, bander, 
  pipewrapper, conduit layer, plastic pipelayer; Certified 
  hazardous waste worker including Leade Abatement; 
  Compactors of all types; Concrete and magnesite mixer, 1/2 
  yd. and under; Concrete pan work; Concrete sander; Concrete 
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  saw; Cribber and/or shoring; Cut granite curb setter; 
  Dri‐pak‐it machine; Faller, logloader and bucker; Form 
  raiser, slip forms; Green cutter; Headerboard, Hubsetter, 
  aligner, by any method; High pressure blow pipe (1‐1/2" or 
  over, 100 lbs. pressure/over); Hydro seeder and similar 
  type; Jackhammer operator; Jacking of pipe over 12 inches; 
  Jackson and similar type compactor; Kettle tender, pot and 
  worker applying asphalt, lay‐kold, creosote, lime, caustic 
  and similar type materials (applying means applying, 
  dipping or handling of such materials); Lagging, sheeting, 
  whaling, bracing, trenchjacking, lagging hammer; Magnesite, 
  epoxyresin, fiberglass, mastic worker (wet or dry); No 
  joint pipe and stripping of same, including repair of 
  voids; Pavement breaker and spader, including tool grinder; 
  Perma curb; Pipelayer (including grade checking in 
  connection with pipelaying); Precast‐manhole setter; 
  Pressure pipe tester; Post hole digger, air, gas and 
  electric; Power broom sweeper; Power tampers of all types 
  (except as shown in Group 2); Ram set gun and stud gun; 
  Riprap stonepaver and rock‐slinger, including placing of 
  sacked concrete and/or sand (wet or dry) and gabions and 
  similar type; Rotary scarifier or multiple head concrete 
  chipping scarifier; Roto and Ditch Witch; Rototiller; 
  Sandblaster, pot, gun, nozzle operators; Signalling and 
  rigging; Tank cleaner; Tree climber; Turbo blaster; 
  Vibrascreed, bull float in connection with laborers' work; 
  Vibrator; Hazardous waste worker (lead removal); Asbestos 
  and mold removal worker 

  GROUP 1‐a: Joy drill model TWM‐2A; Gardner‐Denver model DH143 
  and similar type drills; Track driller; Jack leg driller; 
  Wagon driller; Mechanical drillers, all types regardless of 
  type or method of power; Mechanical pipe layers, all types 
  regardless of type or method of power; Blaster and powder; 
  All work of loading, placing and blasting of all powder and 
  explosives of whatever type regardless of method used for 
  such loading and placing; High scalers (including drilling 
  of same); Tree topper; Bit grinder 

  GROUP 1‐b: Sewer cleaners shall receive $4.00 per day above 
  Group 1 wage rates.  "Sewer cleaner" means any worker who 
  handles or comes in contact with raw sewage in small 
  diameter sewers.  Those who work inside recently active, 
  large diameter sewers, and all recently active sewer 
  manholes shal receive $5.00 per day above Group 1 wage 
  rates. 

  GROUP 1‐c: Burning and welding in connection with laborers' 
  work; Synthetic thermoplastics and similar type welding 

  GROUP 1‐d: Maintenance and repair track and road beds.  All 
  employees performing work covered herein shall receive $ 
  .25 per hour above their regular rate for all work 
  performed on underground structures not specifically 
  covered herein.  This paragraph shall not be construed to 
  apply to work below ground level in open cut.  It shall 
  apply to cut and cover work of subway construction after 
  the temporary cover has been placed. 

  GROUP 1‐e: Work on and/or in bell hole footings and shafts 
  thereof, and work on and in deep footings.  (A deep footing 
  is a hole 15 feet or more in depth.)  In the event the 
  depth of the footing is unknown at the commencement of 
  excavation, and the final depth exceeds 15 feet, the deep 
  footing wage rate would apply to all employees for each and 
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  every day worked on or in the excavation of the footing 
  from the date of inception. 

  GROUP 1‐f: Wire winding machine in connection with guniting 
  or shot crete 

  GROUP 1‐g, CONTRA COSTA COUNTY: Pipelayer (including grade 
  checking in connection with pipelaying); Caulker; Bander; 
  Pipewrapper; Conduit layer; Plastic pipe layer; Pressure 
  pipe tester; No joint pipe and stripping of same, including 
  repair of voids; Precast manhole setters, cast in place 
  manhole form setters 

  GROUP 2: Asphalt shoveler; Cement dumper and handling dry 
  cement or gypsum; Choke‐setter and rigger (clearing work); 
  Concrete bucket dumper and chute; Concrete chipping and 
  grinding; Concrete laborer (wet or dry); Driller tender, 
  chuck tender, nipper; Guinea chaser (stake), grout crew; 
  High pressure nozzle, adductor; Hydraulic monitor (over 100 
  lbs. pressure); Loading and unloading, carrying and hauling 
  of all rods and materials for use in reinforcing concrete 
  construction; Pittsburgh chipper and similar type brush 
  shredders; Sloper; Single foot, hand‐held, pneumatic 
  tamper; All pneumatic, air, gas and electric tools not 
  listed in Groups 1 through 1‐f; Jacking of pipe ‐ under 12 
  inches 

  GROUP 3: Construction laborers, including bridge and general 
  laborer; Dump, load spotter; Flag person; Fire watcher; 
  Fence erector; Guardrail erector; Gardener, horticultural 
  and landscape laborer; Jetting; Limber, brush loader and 
  piler; Pavement marker (button setter); Maintenance, repair 
  track and road beds; Streetcar and railroad construction 
  track laborer; Temporary air and water lines, Victaulic or 
  similar; Tool room attendant (jobsite only) 

  GROUP 4: Final clean‐up work of debris, grounds and building 
  including but not limited to: street cleaner; cleaning and 
  washing windows; brick cleaner (jobsite only); material 
  cleaner (jobsite only).  The classification "material 
  cleaner" is to be utilized under the following conditions: 
A: at demolition site for the salvage of the material.      
  B: at the conclusion of a job where the material is to be 
  salvaged and stocked to be reused on another job. 
  C: for the cleaning of salvage material at the jobsite or 
  temporary jobsite yard. 

  The material cleaner classification should not be  used in 
  the performance of "form stripping, cleaning  and oiling 
  and moving to the next point of erection". 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

GUNITE LABORER CLASSIFICATIONS  

GROUP 1: Structural Nozzleman  

GROUP 2: Nozzleman, Gunman, Potman, Groundman  

GROUP 3: Reboundman  

GROUP 4: Gunite laborer               

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
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WRECKING WORK LABORER CLASSIFICATIONS  

  GROUP 1: Skilled wrecker (removing and salvaging of sash, 
  windows and materials) 

  GROUP 2: Semi‐skilled wrecker (salvaging of other building 
  materials) 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO0073‐002 06/30/2014 

CALAVERAS AND SAN JOAQUIN COUNTIES

                                  Rates          Fringes 

LABORER (TRAFFIC CONTROL/LANE    
CLOSURE)   
     Escort Driver, Flag Person..$ 27.14            19.03 
     Traffic Control Person I....$ 27.44            19.03 
     Traffic Control Person II...$ 24.94            19.03 

  TRAFFIC CONTROL PERSON I: Layout of traffic control, crash 
  cushions, construction area and roadside signage. 

  TRAFFIC CONTROL PERSON II: Installation and removal of 
  temporary/permanent signs, markers, delineators and crash 
  cushions. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO0073‐003 06/30/2014 

SAN JOAQUIN COUNTY 

                                  Rates          Fringes 

LABORER   
     Mason Tender‐Brick..........$ 31.11            17.34 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO0073‐005 06/30/2014 

                                  Rates          Fringes 

Tunnel and Shaft Laborers:   
     GROUP 1.....................$ 34.60            19.49 
     GROUP 2.....................$ 34.37            19.49 
     GROUP 3.....................$ 34.12            19.49 
     GROUP 4.....................$ 33.67            19.49 
     GROUP 5.....................$ 33.13            19.49 
     Shotcrete Specialist........$ 35.12            19.49 

TUNNEL AND SHAFT CLASSIFICATIONS  

  GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete 
  nozzlemen 

  GROUP 2: Rodmen; Shaft work & raise (below actual or 
  excavated ground level) 

  GROUP 3: Bit grinder; Blaster, driller, powdermen, heading; 
  Cherry pickermen ‐ where car is lifted; Concrete finisher 
  in tunnel; Concrete screedman; Grout pumpman and potman; 
  Gunite & shotcrete gunman & potman; Headermen; High 
  pressure nozzleman; Miner ‐ tunnel, including top and 
  bottom man on shaft and raise work; Nipper; Nozzleman on 
  slick line; Sandblaster ‐ potman, Robotic Shotcrete Placer, 
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  Segment Erector, Tunnel Muck Hauler, Steel Form raiser and 
  setter; Timberman, retimberman (wood or steel or substitute 
  materials therefore); Tugger (for tunnel laborer work); 
  Cable tender; Chuck tender; Powderman ‐ primer house 

  GROUP 4: Vibrator operator, pavement breaker; Bull gang ‐ 
  muckers, trackmen; Concrete crew ‐ includes rodding and 
  spreading, Dumpmen (any method) 

  GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO0166‐001 07/01/2006 

ALAMEDA AND CONTRA COSTA COUNTIES:

                                  Rates          Fringes 

Brick Tender.....................$ 25.91            14.65 

  FOOTNOTES: Work on jobs where heat‐protective clothing is 
  required: $2.00 per hour additional. Work at grinders: $.25 
  per hour additional. Manhole work: $2.00 per day additional. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO0166‐002 07/01/2007 

SAN FRANCISCO AND SAN MATEO COUNTIES: 

                                  Rates          Fringes 

MASON TENDER, BRICK..............$ 26.93            16.50 

  FOOTNOTES: Underground work such as sewers, manholes, catch 
  basins, sewer pipes, telephone conduits, tunnels and cut 
  trenches: $5.00 per day additional. Work in live sewage: 
  $2.50 per day additional. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO0261‐003 06/30/2014 

SAN FRANCISCO AND SAN MATEO COUNTIES 

                                  Rates          Fringes 

LABORER (TRAFFIC CONTROL/LANE    
CLOSURE)   
     Escort Driver, Flag Person..$ 28.14            19.03 
     Traffic Control Person I....$ 28.44            19.03 
     Traffic Control Person II...$ 25.94            19.03 

  TRAFFIC CONTROL PERSON I: Layout of traffic control, crash 
  cushions, construction area and roadside signage. 

  TRAFFIC CONTROL PERSON II: Installation and removal of 
  temporary/permanent signs, markers, delineators and crash 
  cushions. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO0261‐005 06/30/2014 

SAN FRANCISCO AND SAN MATEO COUNTIES 

                                  Rates          Fringes 
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Tunnel and Shaft Laborers:   
     GROUP 1.....................$ 34.60            19.49 
     GROUP 2.....................$ 34.37            19.49 
     GROUP 3.....................$ 34.12            19.49 
     GROUP 4.....................$ 33.67            19.49 
     GROUP 5.....................$ 33.13            19.49 
     Shotcrete Specialist........$ 35.12            19.49 

TUNNEL AND SHAFT CLASSIFICATIONS  

  GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete 
  nozzlemen 

  GROUP 2: Rodmen; Shaft work & raise (below actual or 
  excavated ground level) 

  GROUP 3: Bit grinder; Blaster, driller, powdermen, heading; 
  Cherry pickermen ‐ where car is lifted; Concrete finisher 
  in tunnel; Concrete screedman; Grout pumpman and potman; 
  Gunite & shotcrete gunman & potman; Headermen; High 
  pressure nozzleman; Miner ‐ tunnel, including top and 
  bottom man on shaft and raise work; Nipper; Nozzleman on 
  slick line; Sandblaster ‐ potman, Robotic Shotcrete Placer, 
  Segment Erector, Tunnel Muck Hauler, Steel Form raiser and 
  setter; Timberman, retimberman (wood or steel or substitute 
  materials therefore); Tugger (for tunnel laborer work); 
  Cable tender; Chuck tender; Powderman ‐ primer house 

  GROUP 4: Vibrator operator, pavement breaker; Bull gang ‐ 
  muckers, trackmen; Concrete crew ‐ includes rodding and 
  spreading, Dumpmen (any method) 

  GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO0270‐003 06/30/2014 

AREA A: SANTA CLARA 

 AREA B: MONTEREY, SAN BENITO AND  SANTA CRUZ COUNTIES 

                                  Rates          Fringes 

LABORER (TRAFFIC CONTROL/LANE    
CLOSURE)   
     Escort Driver, Flag Person 
      Area A.....................$ 28.14            19.03 
      Area B.....................$ 27.14            19.03 
     Traffic Control Person I 
      Area A.....................$ 28.44            19.03 
      Area B.....................$ 27.44            19.03 
     Traffic Control Person II 
      Area A.....................$ 25.94            19.03 
      Area B.....................$ 24.94            19.03 

  TRAFFIC CONTROL PERSON I: Layout of traffic control, crash 
  cushions, construction area and roadside signage. 

  TRAFFIC CONTROL PERSON II: Installation and removal of 
  temporary/permanent signs, markers, delineators and crash 
  cushions. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO0270‐004 06/30/2014 
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MONTEREY, SAN BENITO, SANTA CLARA, AND SANTA CRUZ COUNTIES 

                                  Rates          Fringes 

Tunnel and Shaft Laborers:   
     GROUP 1.....................$ 34.60            19.49 
     GROUP 2.....................$ 34.37            19.49 
     GROUP 3.....................$ 34.12            19.49 
     GROUP 4.....................$ 33.67            19.49 
     GROUP 5.....................$ 33.13            19.49 
     Shotcrete Specialist........$ 35.12            19.49 

TUNNEL AND SHAFT CLASSIFICATIONS  

  GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete 
  nozzlemen 

  GROUP 2: Rodmen; Shaft work & raise (below actual or 
  excavated ground level) 

  GROUP 3: Bit grinder; Blaster, driller, powdermen, heading; 
  Cherry pickermen ‐ where car is lifted; Concrete finisher 
  in tunnel; Concrete screedman; Grout pumpman and potman; 
  Gunite & shotcrete gunman & potman; Headermen; High 
  pressure nozzleman; Miner ‐ tunnel, including top and 
  bottom man on shaft and raise work; Nipper; Nozzleman on 
  slick line; Sandblaster ‐ potman, Robotic Shotcrete Placer, 
  Segment Erector, Tunnel Muck Hauler, Steel Form raiser and 
  setter; Timberman, retimberman (wood or steel or substitute 
  materials therefore); Tugger (for tunnel laborer work); 
  Cable tender; Chuck tender; Powderman ‐ primer house 

  GROUP 4: Vibrator operator, pavement breaker; Bull gang ‐ 
  muckers, trackmen; Concrete crew ‐ includes rodding and 
  spreading, Dumpmen (any method) 

  GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO0270‐005 07/01/2013 

MONTEREY AND SAN BENITO COUNTIES 

                                  Rates          Fringes 

LABORER   
     Mason Tender‐Brick..........$ 31.70            16.53 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO0294‐001 06/30/2014 

FRESNO, KINGS AND MADERA COUNTIES 

                                  Rates          Fringes 

LABORER (Brick)   
     Mason Tender‐Brick..........$ 31.11            17.34 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO0294‐002 06/30/2014 

FRESNO, KINGS, AND MADERA COUNTIES

                                  Rates          Fringes 

LABORER (TRAFFIC CONTROL/LANE    
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CLOSURE)   
     Escort Driver, Flag Person..$ 27.14            19.03 
     Traffic Control Person I....$ 27.44            19.03 
     Traffic Control Person II...$ 24.94            19.03 

  TRAFFIC CONTROL PERSON I: Layout of traffic control, crash 
  cushions, construction area and roadside signage. 

  TRAFFIC CONTROL PERSON II: Installation and removal of 
  temporary/permanent signs, markers, delineators and crash 
  cushions. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO0294‐005 06/30/2014 

FRESNO, KINGS, AND MADERA COUNTIES

                                  Rates          Fringes 

Tunnel and Shaft Laborers:   
     GROUP 1.....................$ 34.60            19.49 
     GROUP 2.....................$ 34.37            19.49 
     GROUP 3.....................$ 34.12            19.49 
     GROUP 4.....................$ 33.67            19.49 
     GROUP 5.....................$ 33.13            19.49 
     Shotcrete Specialist........$ 35.12            19.49 

TUNNEL AND SHAFT CLASSIFICATIONS  

  GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete 
  nozzlemen 

  GROUP 2: Rodmen; Shaft work & raise (below actual or 
  excavated ground level) 

  GROUP 3: Bit grinder; Blaster, driller, powdermen, heading; 
  Cherry pickermen ‐ where car is lifted; Concrete finisher 
  in tunnel; Concrete screedman; Grout pumpman and potman; 
  Gunite & shotcrete gunman & potman; Headermen; High 
  pressure nozzleman; Miner ‐ tunnel, including top and 
  bottom man on shaft and raise work; Nipper; Nozzleman on 
  slick line; Sandblaster ‐ potman, Robotic Shotcrete Placer, 
  Segment Erector, Tunnel Muck Hauler, Steel Form raiser and 
  setter; Timberman, retimberman (wood or steel or substitute 
  materials therefore); Tugger (for tunnel laborer work); 
  Cable tender; Chuck tender; Powderman ‐ primer house 

  GROUP 4: Vibrator operator, pavement breaker; Bull gang ‐ 
  muckers, trackmen; Concrete crew ‐ includes rodding and 
  spreading, Dumpmen (any method) 

  GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO0304‐002 06/30/2014 

ALAMEDA COUNTY 

                                  Rates          Fringes 

LABORER (TRAFFIC CONTROL/LANE    
CLOSURE)   
     Escort Driver, Flag Person..$ 28.14            19.03 
     Traffic Control Person I....$ 28.44            19.03 
     Traffic Control Person II...$ 25.94            19.03 
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  TRAFFIC CONTROL PERSON I: Layout of traffic control, crash 
  cushions, construction area and roadside signage. 

  TRAFFIC CONTROL PERSON II: Installation and removal of 
  temporary/permanent signs, markers, delineators and crash 
  cushions. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO0304‐003 06/30/2014 

ALAMEDA COUNTY 

                                  Rates          Fringes 

Tunnel and Shaft Laborers:   
     GROUP 1.....................$ 34.60            19.49 
     GROUP 2.....................$ 34.37            19.49 
     GROUP 3.....................$ 34.12            19.49 
     GROUP 4.....................$ 33.67            19.49 
     GROUP 5.....................$ 33.13            19.49 
     Shotcrete Specialist........$ 35.12            19.49 

TUNNEL AND SHAFT CLASSIFICATIONS  

  GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete 
  nozzlemen 

  GROUP 2: Rodmen; Shaft work & raise (below actual or 
  excavated ground level) 

  GROUP 3: Bit grinder; Blaster, driller, powdermen, heading; 
  Cherry pickermen ‐ where car is lifted; Concrete finisher 
  in tunnel; Concrete screedman; Grout pumpman and potman; 
  Gunite & shotcrete gunman & potman; Headermen; High 
  pressure nozzleman; Miner ‐ tunnel, including top and 
  bottom man on shaft and raise work; Nipper; Nozzleman on 
  slick line; Sandblaster ‐ potman, Robotic Shotcrete Placer, 
  Segment Erector, Tunnel Muck Hauler, Steel Form raiser and 
  setter; Timberman, retimberman (wood or steel or substitute 
  materials therefore); Tugger (for tunnel laborer work); 
  Cable tender; Chuck tender; Powderman ‐ primer house 

  GROUP 4: Vibrator operator, pavement breaker; Bull gang ‐ 
  muckers, trackmen; Concrete crew ‐ includes rodding and 
  spreading, Dumpmen (any method) 

  GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO0324‐002 06/30/2014 

CONTRA COSTA COUNTY 

                                  Rates          Fringes 

LABORER (TRAFFIC CONTROL/LANE    
CLOSURE)   
     Escort Driver, Flag Person..$ 28.14            19.03 
     Traffic Control Person I....$ 28.44            19.03 
     Traffic Control Person II...$ 25.94            19.03 

  TRAFFIC CONTROL PERSON I: Layout of traffic control, crash 
  cushions, construction area and roadside signage. 
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  TRAFFIC CONTROL PERSON II: Installation and removal of 
  temporary/permanent signs, markers, delineators and crash 
  cushions. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO0324‐006 06/30/2014 

CONTRA COSTA COUNTY 

                                  Rates          Fringes 

Tunnel and Shaft Laborers:   
     GROUP 1.....................$ 34.60            19.49 
     GROUP 2.....................$ 34.37            19.49 
     GROUP 3.....................$ 34.12            19.49 
     GROUP 4.....................$ 33.67            19.49 
     GROUP 5.....................$ 33.13            19.49 
     Shotcrete Specialist........$ 35.12            19.49 

TUNNEL AND SHAFT CLASSIFICATIONS  

  GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete 
  nozzlemen 

  GROUP 2: Rodmen; Shaft work & raise (below actual or 
  excavated ground level) 

  GROUP 3: Bit grinder; Blaster, driller, powdermen, heading; 
  Cherry pickermen ‐ where car is lifted; Concrete finisher 
  in tunnel; Concrete screedman; Grout pumpman and potman; 
  Gunite & shotcrete gunman & potman; Headermen; High 
  pressure nozzleman; Miner ‐ tunnel, including top and 
  bottom man on shaft and raise work; Nipper; Nozzleman on 
  slick line; Sandblaster ‐ potman, Robotic Shotcrete Placer, 
  Segment Erector, Tunnel Muck Hauler, Steel Form raiser and 
  setter; Timberman, retimberman (wood or steel or substitute 
  materials therefore); Tugger (for tunnel laborer work); 
  Cable tender; Chuck tender; Powderman ‐ primer house 

  GROUP 4: Vibrator operator, pavement breaker; Bull gang ‐ 
  muckers, trackmen; Concrete crew ‐ includes rodding and 
  spreading, Dumpmen (any method) 

  GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO1130‐002 06/30/2014 

MARIPOSA, MERCED, STANISLAUS, AND TUOLUMNE COUNTIES 

                                  Rates          Fringes 

LABORER (TRAFFIC CONTROL/LANE    
CLOSURE)   
     Escort Driver, Flag Person..$ 27.14            19.03 
     Traffic Control Person I....$ 27.44            19.03 
     Traffic Control Person II...$ 24.94            19.03 

  TRAFFIC CONTROL PERSON I: Layout of traffic control, crash 
  cushions, construction area and roadside signage. 

  TRAFFIC CONTROL PERSON II: Installation and removal of 
  temporary/permanent signs, markers, delineators and crash 
  cushions. 
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‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO1130‐003 06/30/2014 

MARIPOSA, MERCED, STANISLAUS, AND TUOLUMNE COUNTIES 

                                  Rates          Fringes 

Tunnel and Shaft Laborers:   
     GROUP 1.....................$ 34.60            19.49 
     GROUP 2.....................$ 34.37            19.49 
     GROUP 3.....................$ 34.12            19.49 
     GROUP 4.....................$ 33.67            19.49 
     GROUP 5.....................$ 33.13            19.49 
     Shotcrete Specialist........$ 35.12            19.49 

TUNNEL AND SHAFT CLASSIFICATIONS  

  GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete 
  nozzlemen 

  GROUP 2: Rodmen; Shaft work & raise (below actual or 
  excavated ground level) 

  GROUP 3: Bit grinder; Blaster, driller, powdermen, heading; 
  Cherry pickermen ‐ where car is lifted; Concrete finisher 
  in tunnel; Concrete screedman; Grout pumpman and potman; 
  Gunite & shotcrete gunman & potman; Headermen; High 
  pressure nozzleman; Miner ‐ tunnel, including top and 
  bottom man on shaft and raise work; Nipper; Nozzleman on 
  slick line; Sandblaster ‐ potman, Robotic Shotcrete Placer, 
  Segment Erector, Tunnel Muck Hauler, Steel Form raiser and 
  setter; Timberman, retimberman (wood or steel or substitute 
  materials therefore); Tugger (for tunnel laborer work); 
  Cable tender; Chuck tender; Powderman ‐ primer house 

  GROUP 4: Vibrator operator, pavement breaker; Bull gang ‐ 
  muckers, trackmen; Concrete crew ‐ includes rodding and 
  spreading, Dumpmen (any method) 

  GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO1130‐005 06/30/2014 

MARIPOSA, MERCED, STANISLAUS AND TUOLUMNE COUNTIES 

                                  Rates          Fringes 

LABORER   
     Mason Tender‐Brick..........$ 31.11            17.34 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO1414‐004 08/03/2016 

SAN FRANCISCO AND SAN MATEO COUNTIES: 

                                  Rates          Fringes 

PLASTER TENDER...................$ 34.15            19.28 

Work on a swing stage scaffold: $1.00 per hour additional. 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO1414‐007 08/03/2016 

CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, SAN 
JOAQUIN, STANISLAUS & TUOLUMNE 
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                                  Rates          Fringes 

Plasterer tender.................$ 34.15            19.28 

Work on a swing stage scaffold: $1.00 per hour additional. 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO1414‐008 08/03/2016 

ALAMEDA AND CONTRA COSTA COUNTIES:

                                  Rates          Fringes 

Plasterer tender.................$ 34.15            19.28 

Work on a swing stage scaffold: $1.00 per hour additional. 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO1414‐010 08/03/2016 

SANTA CLARA AND SANTA CRUZ COUNTIES 

                                  Rates          Fringes 

PLASTER TENDER   
     4 Stories and under.........$ 32.15            19.28 
     5 Stories and above.........$ 34.15            19.28 

Work on a swing stage scaffold: $1.00 per hour additional. 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO1414‐011 08/03/2016 

MONTEREY AND SAN BENITO COUNTIES 

                                  Rates          Fringes 

Plasterer tender.................$ 34.15            19.28 

Work on a swing stage scaffold: $1.00 per hour additional. 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PAIN0016‐001 01/01/2017 

ALAMEDA, CONTRA COSTA, MONTEREY, SAN BENITO, SAN MATEO, SANTA 
CLARA, AND SANTA CRUZ COUNTIES 

                                  Rates          Fringes 

Painters:........................$ 38.87            22.83 

PREMIUMS: 

EXOTIC MATERIALS ‐ $0.75 additional per hour. 
SPRAY WORK: ‐ $0.50 additional per hour. 
INDUSTRIAL PAINTING ‐ $0.25 additional per hour 
  [Work on industrial buildings used for the manufacture and 
  processing of goods for sale or service; steel construction 
  (bridges), stacks, towers, tanks, and similar structures] 

HIGH WORK: 
over 50 feet ‐ $2.00 per hour additional 
100 to 180 feet ‐ $4.00 per hour additional 
Over 180 feet ‐ $6.00 per houir additional 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
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 PAIN0016‐003 01/01/2017 

AREA 1: ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO & SANTA 
CLARA COUNTIES 

AREA 2: CALAVERAS, MARIPOA, MERCED, MONTEREY, SAN BENITO, SAN 
JOAQUIN, SANTA CRUZ, STANISLAUS & TUOLUMNE COUNTIES 

                                  Rates          Fringes 

Drywall Finisher/Taper   
     AREA 1......................$ 44.16            25.64 
     AREA 2......................$ 40.03            24.29 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PAIN0016‐012 01/01/2017 

ALAMEDA, CONTRA COSTA, MARIPOSA, MERCED, MONTEREY, SAN BENITO, 
SAN FRANCISCO, SAN MATEO, SANTA CLARA AND SANTA CRUZ COUNTIES 

                                  Rates          Fringes 

SOFT FLOOR LAYER.................$ 47.39            24.64 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PAIN0016‐015 01/01/2017 

CALAVERAS, MARIPOSA, MERCED, SAN JOAQUIN, STANISLAUS & TUOLUMNE 
COUNTIES 

                                  Rates          Fringes 

PAINTER   
     Brush.......................$ 32.16            18.26 

FOOTNOTES:  
SPRAY/SANDBLAST: $0.50 additional per hour. 
EXOTIC MATERIALS: $1.00 additional per hour. 
  HIGH TIME:  Over 50 ft above ground or water level $2.00 
  additional per hour.  100 to 180 ft above ground or water 
  level $4.00 additional per hour.  Over 180 ft above ground 
  or water level $6.00 additional per hour. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PAIN0016‐022 01/01/2017 

SAN FRANCISCO COUNTY 

                                  Rates          Fringes 

PAINTER..........................$ 42.49            22.83 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PAIN0169‐001 01/01/2017 

FRESNO, KINGS, MADERA, MARIPOSA AND MERCED COUNTIES: 

                                  Rates          Fringes 

GLAZIER..........................$ 34.93            24.03 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PAIN0169‐005 01/01/2017 

ALAMEDA CONTRA COSTA, MONTEREY, SAN BENITO, SAN FRANCISCO, SAN 
MATEO, SANTA CLARA & SANTA CRUZ COUNTIES 
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                                  Rates          Fringes 

GLAZIER..........................$ 45.13            26.79 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PAIN0294‐004 01/01/2015 

FRESNO, KINGS AND MADERA COUNTIES 

                                  Rates          Fringes 

PAINTER   
     Brush, Roller...............$ 25.67            15.68 
     Drywall Finisher/Taper......$ 30.47            16.81 

FOOTNOTE:  
  Spray Painters & Paperhangers recive $1.00 additional per 
  hour. Painters doing Drywall Patching receive $1.25 
  additional per hour.  Lead Abaters & Sandblasters receive 
  $1.50 additional per hour.  High Time ‐ over 30 feet (does 
  not include work from a lift) $0.75 per hour additional. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PAIN0294‐005 01/01/2015 

FRESNO, KINGS & MADERA 

                                  Rates          Fringes 

SOFT FLOOR LAYER.................$ 30.83            17.39 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PAIN0767‐001 01/01/2017 

CALAVERAS, SAN JOAQUIN, STANISLAUS AND TUOLUMNE COUNTIES: 

                                  Rates          Fringes 

GLAZIER..........................$ 34.57            25.96 

  PAID HOLIDAYS: New Year's Day, Martin Luther King, Jr. Day, 
  President's Day, Memorial Day, Independence Day, Labor Day, 
  Veteran's Day, Thanksgiving Day, and Christmas Day. 

  Employee rquired to wear a body harness shall receive $1.50 
  per hour above the basic hourly rate at any elevation. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PAIN1176‐001 07/01/2014 

HIGHWAY IMPR0VEMENT 

                                  Rates          Fringes 

Parking Lot Striping/Highway    
Marking:   
     GROUP 1.....................$ 34.26            11.65 
     GROUP 2.....................$ 29.12            11.65 
     GROUP 3.....................$ 29.46            11.65 

CLASSIFICATIONS   

  GROUP 1: Striper: Layout and application of painted traffic 
  stripes and marking; hot thermo plastic; tape, traffic 
  stripes and markings 
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  GROUP 2: Gamecourt & Playground Installer 

  GROUP 3: Protective Coating, Pavement Sealing 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PAIN1237‐003 01/01/2017 

CALAVERAS; SAN JOAQUIN COUNTIES; STANISLAUS AND TUOLUMNE 
COUNTIES: 

                                  Rates          Fringes 

SOFT FLOOR LAYER.................$ 33.93            20.39 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PLAS0066‐002 07/01/2016 

ALAMEDA, CONTRA COSTA, SAN MATEO AND SAN FRANCISCO COUNTIES: 

                                  Rates          Fringes 

PLASTERER........................$ 39.52            35.37 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PLAS0300‐001 07/01/2014 

                                  Rates          Fringes 

PLASTERER   
     AREA 188:  Fresno...........$ 29.44            22.26 
     AREA 224:  San Benito,  
     Santa Clara, Santa Cruz.....$ 31.59            22.26 
     AREA 295:  Calaveras & San  
     Joaquin Couonties...........$ 31.41            22.26 
     AREA 337:  Monterey County..$ 30.52            22.26 
     AREA 429:  Mariposa,  
     Merced, Stanislaus,  
     Tuolumne Counties...........$ 31.41            22.26 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PLAS0300‐005 07/01/2016 

                                  Rates          Fringes 

CEMENT MASON/CONCRETE FINISHER...$ 37.74            19.37 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PLUM0038‐001 07/01/2016 

SAN FRANCISCO COUNTY 

                                  Rates          Fringes 

PLUMBER (Plumber,    
Steamfitter, Refrigeration    
Fitter)..........................$ 68.00            45.09 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PLUM0038‐005 07/01/2016 

SAN FRANCISCO COUNTY 

                                  Rates          Fringes 

Landscape/Irrigation Fitter    
(Underground/Utility Fitter).....$ 57.80            33.46 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PLUM0062‐001 01/01/2017 
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MONTEREY AND SANTA CRUZ COUNTIES 

                                  Rates          Fringes 

PLUMBER & STEAMFITTER............$ 41.90            29.59 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PLUM0159‐001 07/01/2016 

CONTRA COSTA COUNTY 

                                  Rates          Fringes 

Plumber and steamfitter   
     (1) Refrigeration...........$ 55.03            34.46 
     (2) All other work..........$ 55.92            34.44 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PLUM0246‐001 01/01/2017 

FRESNO, KINGS & MADERA COUNTIES 

                                  Rates          Fringes 

PLUMBER & STEAMFITTER............$ 38.40            29.39 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PLUM0246‐004 01/01/2017 

FRESNO, MERCED & SAN JOAQUIN COUNIES 

                                  Rates          Fringes 

PLUMBER (PIPE TRADESMAN).........$ 13.00            10.74 

PIPE TRADESMAN SCOPE OF WORK: 
  Installation of corrugated metal piping for drainage, as well 
  as installation of corrugated metal piping for culverts in 
  connection with storm sewers and drains; Grouting, dry 
  packing and diapering of joints, holes or chases including 
  paving over joints, in piping; Temporary piping for dirt 
  work for building site preparation; Operating jack hammers, 
  pavement breakers, chipping guns, concrete saws and spades 
  to cut holes, chases and channels for piping systems; 
  Digging, grading, backfilling and ground preparation for 
  all types of pipe to all points of the jobsite; Ground 
  preparation including ground leveling, layout and planting 
  of shrubbery, trees and ground cover, including watering, 
  mowing, edging, pruning and fertilizing, the breaking of 
  concrete, digging, backfilling and tamping for the 
  preparation and completion of all work in connection with 
  lawn sprinkler and landscaping; Loading, unloading and 
  distributing materials at jobsite; Putting away materials 
  in storage bins in jobsite secure storage area; Demolition 
  of piping and fixtures for remodeling and additions; 
  Setting up and tearing down work benches, ladders and job 
  shacks; Clean‐up and sweeping of jobsite; Pipe wrapping and 
  waterproofing where tar or similar material is applied for 
  protection of buried piping; Flagman 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PLUM0342‐001 07/01/2016 

ALAMEDA & CONTRA COSTA  COUNTIES 

                                  Rates          Fringes 
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PIPEFITTER   
     CONTRA COSTA COUNTY.........$ 56.56            40.74 
PLUMBER, PIPEFITTER,    
STEAMFITTER   
     ALAMEDA COUNTY..............$ 56.56            40.74 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PLUM0355‐004 07/01/2015 

ALAMEDA, CALAVERAS, CONTRA COSTA, FRESNO, KINGS, MADERA, 
MARIPOSA, MERCED, MONTEREY, SAN BENITO, SAN JOAQUIN, SAN MATEO, 
SANTA CLARA, SANTA CRUZ, STANISLAUS, AND TUOLUMNE COUNTIES: 

                                  Rates          Fringes 

Underground Utility Worker   
     /Landscape Fitter...........$ 28.60            10.05 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PLUM0393‐001 07/01/2016 

SAN BENITO AND SANTA CLARA COUNTIES 

                                  Rates          Fringes 

PLUMBER/PIPEFITTER...............$ 58.91            38.58 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PLUM0442‐001 01/01/2017 

CALAVERAS, MARIPOSA, MERCED, SAN JOAQUIN, STANISLAUS & TUOLUMNE 
COUNTIES 

                                  Rates          Fringes 

PLUMBER & STEAMFITTER............$ 40.00            28.39 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PLUM0467‐001 07/01/2016 

SAN MATEO COUNTY 

                                  Rates          Fringes 

Plumber/Pipefitter/Steamfitter...$ 60.70            33.46 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ROOF0027‐002 01/01/2017 

FRESNO, KINGS, AND MADERA COUNTIES

                                  Rates          Fringes 

ROOFER...........................$ 26.01            14.21 

  FOOTNOTE: Work with pitch, pitch base of pitch impregnated 
  products or any material containing coal tar pitch, on any 
  building old or new, where both asphalt and pitchers are 
  used in the application of a built‐up roof or tear off: 
  $2.00 per hour additional. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ROOF0040‐002 08/01/2015 

SAN FRANCISCO & SAN MATEO COUNTIES: 

                                  Rates          Fringes 
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ROOFER...........................$ 35.50            15.82 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ROOF0081‐001 08/01/2015 

ALAMEDA AND CONTRA COSTA COUNTIES:

                                  Rates          Fringes 

Roofer...........................$ 36.08            14.90 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ROOF0081‐004 08/01/2015 

CALAVERAS, MARIPOSA, MERCED, SAN JOAQUIN, STANISLAUS AND 
TUOLUMNE COUNTIES: 

                                  Rates          Fringes 

ROOFER...........................$ 32.71            14.65 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ROOF0095‐002 08/01/2015 

MONTEREY, SAN BENITO, SANTA CLARA, AND SANTA CRUZ COUNTIES: 

                                  Rates          Fringes 

ROOFER   
     Journeyman..................$ 37.55            15.52 
     Kettle person (2 kettles);  
     Bitumastic, Enameler, Coal  
     Tar, Pitch and Mastic  
     worker......................$ 39.55            15.52 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 SFCA0483‐001 01/01/2017 

ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO AND SANTA CLARA 
COUNTIES: 

                                  Rates          Fringes 

SPRINKLER FITTER (FIRE)..........$ 58.72            28.07 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 SFCA0669‐011 04/01/2016 

CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, MONTEREY, 
SAN BENITO, SAN JOAQUIN, SANTA CRUZ, STANISLAUS AND TUOLUMNE 
COUNTIES: 

                                  Rates          Fringes 

SPRINKLER FITTER.................$ 35.71            20.25 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 SHEE0104‐001 01/01/2017 

AREA 1: ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO, SANTA 
CLARA 

AREA 2: MONTEREY & SAN BENITO 

AREA 3: SANTA CRUZ 

                                  Rates          Fringes 
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SHEET METAL WORKER   
     AREA 1: 
      Mechanical Contracts  
      under $200,000.............$ 48.23            36.45 
      All Other Work.............$ 54.58            37.08 
     AREA 2......................$ 34.96            34.21 
     AREA 3......................$ 38.28            33.01 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 SHEE0104‐003 07/01/2016 

CALAVERAS AND SAN JOAQUIN COUNTIES: 

                                  Rates          Fringes 

SHEET METAL WORKER...............$ 38.12            30.50 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 SHEE0104‐005 07/01/2016 

MARIPOSA, MERCED, STANISLAUS AND TUOLUMNE COUNTIES: 

                                  Rates          Fringes 

SHEET METAL WORKER (Excluding    
metal deck and siding)...........$ 36.88            33.30 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 SHEE0104‐007 07/01/2016 

FRESNO, KINGS, AND MADERA COUNTIES: 

                                  Rates          Fringes 

SHEET METAL WORKER...............$ 36.15            33.70 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 SHEE0104‐015 07/01/2016 

ALAMEDA, CONTRA COSTA, MONTEREY, SAN BENITO, SAN FRANCISCO, SAN 
MATEO, SANTA CLARA AND SANTA CRUZ COUNTIES: 

                                  Rates          Fringes 

SHEET METAL WORKER (Metal    
Decking and Siding only).........$ 35.64            31.49 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 SHEE0104‐018 07/01/2016 

CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, SAN 
JOAQUIN, STANISLAUS AND TUOLUMNE COUNTIES: 

                                  Rates          Fringes 

Sheet metal worker (Metal    
decking and siding only).........$ 35.64            31.49 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 TEAM0094‐001 07/01/2016 

                                  Rates          Fringes 

Truck drivers:   
     GROUP 1.....................$ 29.63            26.66 
     GROUP 2.....................$ 29.93            26.66 
     GROUP 3.....................$ 30.23            26.66 
     GROUP 4.....................$ 30.58            26.66 
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     GROUP 5.....................$ 30.93            26.66 

FOOTNOTES:    
  Articulated dump truck; Bulk cement spreader (with or without 
  auger); Dumpcrete truck; Skid truck (debris box); Dry 
  pre‐batch concrete mix trucks; Dumpster or similar type; 
  Slurry truck: Use dump truck yardage rate. 
  Heater planer; Asphalt burner; Scarifier burner; Industrial 
  lift truck (mechanical tailgate); Utility and clean‐up 
  truck: Use appropriate rate for the power unit or the 
  equipment utilized. 

TRUCK DRIVER CLASSIFICATIONS   

  GROUP 1: Dump trucks, under 6 yds.; Single unit flat rack (2‐ 
  axle unit); Nipper truck (when flat rack truck is used 
  appropriate flat rack shall apply); Concrete pump truck 
  (when flat rack truck is used appropriate flat rack shall 
  apply); Concrete pump machine; Fork lift and lift jitneys; 
  Fuel and/or grease truck driver or fuel person; Snow buggy; 
  Steam cleaning; Bus or personhaul driver; Escort or pilot 
  car driver; Pickup truck; Teamster oiler/greaser and/or 
  serviceperson; Hook tender (including loading and 
  unloading); Team driver; Tool room attendant (refineries) 

  GROUP 2: Dump trucks, 6 yds. and under 8 yds.; Transit 
  mixers, through 10 yds.; Water trucks, under 7,000 gals.; 
  Jetting trucks, under 7,000 gals.; Single‐unit flat rack 
  (3‐axle unit); Highbed heavy duty transport; Scissor truck; 
  Rubber‐tired muck car (not self‐loaded); Rubber‐tired truck 
  jumbo; Winch truck and "A" frame drivers; Combination winch 
  truck with hoist; Road oil truck or bootperson; 
  Buggymobile; Ross, Hyster and similar straddle carriers; 
  Small rubber‐tired tractor 

  GROUP 3: Dump trucks, 8 yds. and including 24 yds.; Transit 
  mixers, over 10 yds.; Water trucks, 7,000 gals. and over; 
  Jetting trucks, 7,000 gals. and over; Vacuum trucks under 
  7500 gals. Trucks towing tilt bed or flat bed pull 
  trailers; Lowbed heavy duty transport; Heavy duty transport 
  tiller person; Self‐ propelled street sweeper with 
  self‐contained refuse bin; Boom truck ‐ hydro‐lift or 
  Swedish type extension or retracting crane; P.B. or similar 
  type self‐loading truck; Tire repairperson; Combination 
  bootperson and road oiler; Dry distribution truck (A 
  bootperson when employed on such equipment, shall receive 
  the rate specified for the classification of road oil 
  trucks or bootperson); Ammonia nitrate distributor, driver 
  and mixer; Snow Go and/or plow 

  GROUP 4: Dump trucks, over 25 yds. and under 65 yds.; Water 
  pulls ‐ DW 10's, 20's, 21's and other similar equipment 
  when pulling Aqua/pak or water tank trailers; Helicopter 
  pilots (when transporting men and materials); Lowbedk Heavy 
  Duty Transport up to including 7 axles; DW10's, 20's, 21's 
  and other similar Cat type, Terra Cobra, LeTourneau Pulls, 
  Tournorocker, Euclid and similar type equipment when 
  pulling fuel and/or grease tank trailers or other 
  miscellaneous trailers; Vacuum Trucks 7500 gals and over 
  and truck repairman 

  GROUP 5: Dump trucks, 65 yds. and over; Holland hauler; Low 
  bed Heavy Duty Transport over 7 axles 
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‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

WELDERS ‐ Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 
  
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis‐Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health‐related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health‐related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
  

The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198‐005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 

Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 

Survey Rate Identifiers 
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Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non‐union rates. Example: SULA2012‐007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG‐OH‐0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 

  

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 

*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis‐Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 
            Wage and Hour Division
            U.S. Department of Labor 
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            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISION 
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Larry	Dardzinski	
SCM,	Director		
2575	Sand	Hill	Rd.,	M/S:	01	
Menlo	Park,	CA		94025	
PH:(650)	926-4457|FX:(650)	926-4563	

	
May	16,	2012	
	
ALL	SLAC	SUBCONTRACTORS	
	
Subject:		SLAC	On-Site	Medical	Services	
	
	
SLAC’s	expectation	of	our	contractors	and	lower	tier	subcontractors	is	that	your	performance	is	of	the	
highest	caliber	and	quality,	at	a	fair	and	reasonable	cost,	delivered	on	time	and	just	as	importantly,	
completed	safely.		The	key	to	everything	you	do	is	the	people	who	provide	the	support	and	service	to	
complete	the	work,	and	SLAC	wants	to	ensure	that	the	work	your	staff	performs	while	on	our	site	is	
done	safely.		One	of	the	services	that	SLAC	offers	all	workers	and	visitors	that	are	on	our	site	is	a	fully	
staffed	and	quipped	occupational	medical	clinic.		The	Health	Center	is	open	from	8:00	AM	until	5:00	PM,	
Monday	through	Friday.		In	the	event	of	a	medical	problem,	such	as	an	injury	or	illness,	we	strongly	
encourage	you	to	send	your	staff	to	this	clinic	for	initial	evaluation	and	treatment.		How	does	this	
benefit	us	all?	
	

• No	cost.		SLAC	provides	this	service	as	part	of	our	normal	operations.		Assuming	that	SLAC’S	
Occupational	Health	Center	can	provide	treatment,	there	will	be	no	impact	on	your	worker’s	
compensation	program.	

	
• Ease	of	access.		Our	clinic	is	located	near	the	central	part	of	campus,	in	Building	28,	in	Room	11.	

	
• Minimal	time.		By	using	the	clinic,	workers	with	minor	injuries	will	likely	be	back	to	work	in	less	

than	an	hour.	
	

• Expert	referral.		After	our	clinic	assesses	the	case,	if	treatment	can’t	be	provided	here,	our	
medical	professionals	can	recommend	the	appropriate	follow-up	medical	care	facility,	rather	
than	having	your	worker	wait	at	a	general	facility	and	then	possibly	have	to	go	to	another	
location	where	they’ll	lose	even	more	time.	
	

• Investigation	support.		SLAC	requires	that	all	incidents	be	investigated	in	order	to	find	root	
causes	and	prevent	future	incidents.		Your	point	of	contact	(e.g.,	SLAC	Project	Manager)	is	
responsible	for	working	with	you	to	assist	in	the	investigation	process.		If	you	subsequently	need	
an	investigation	report	for	your	own	insurance	or	ES&H	program	purposes,	you’ll	be	able	to	save	
time	by	using	the	results	of	this	investigation.	

RFP Section J, Attachment 07
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What’s	the	procedure	in	the	event	of	an	incident?	
	

1. Quickly	determine	if	it	is	a	life-threatening	situation.		These	include	instances	of	chest	pain,	
shortness	of	breath,	extensive	bleeding,	unconsciousness,	and	so	on.		If	it	is	life	threatening,	
immediately	call	911.		If	you	are	calling	from	a	cell	phone,	be	certain	to	clearly	state	that	you	are	
calling	from	SLAC,	2575	Sand	Hill	Road,	and	give	a	specific	description	of	your	location	(e.g.,	
Building	24,	Room	200).		If	you	call	from	a	landline,	dispatch	will	have	the	address	information,	
but	provide	all	the	information	they	request.		After	you	are	done	with	911	(or	simultaneously	
have	someone	else	)	call	ext.	5555	(or	650-926-5555).		This	is	SLAC’s	internal	emergency	
response	number.		This	will	activate	our	internal	emergency	response	team,	which	will	likely	be	
able	to	respond	to	the	scene	before	the	Fire	Department.	
	

2. If	not	life	threatening,	and	during	clinic	hours	(M-F		8:00	AM	to	5:00	PM):		Escort	the	worker	to	
SLAC’s	Occupational	Health	Center		(Bldg.	28,	Room	11).		The	medical	staff	will	evaluate	and	
provide	preliminary	treatment.		If	further	treatment	is	required,	SLAC	Medical	will	make	a	
referral	to	an	appropriate	medical	care	facility	and	provide	that	information	to	the	patient’s	
supervisor.		When	complete,	SLAC	Medical	will	provide	the	supervisor	and	SLAC	Project	
Manager	with	a	SLAC	Incident	Investigation	Form.		This	form	must	be	completed	and	returned	to	
mailstop	84,	within	72	hours	of	the	incident.		Your	SLAC	Project	Manager	will	assist	you	with	the	
investigation	and	completion	of	the	form.		
	

3. If	not	life	threatening,	and	not	during	clinic	hours:	Call	ext.	5555	and	provide	Security		with	
information	about	the	incident.		Explain	to	them	that	this	is	not	a	life-threatening/911	incident	
and	that	you	are	informing	them	of	an	injury.		They	should	provide	you	with	information	about	
the	closest	medical	clinic	that	can	provide	service	at	that	time.		They	will	also	notify	SLAC	ES&H	
who	will	then	contact	you	the	next	business	day	to	initiate	the	SLAC	Incident	Investigation	Form.	
This	form	must	be	completed	and	returned	to	mailstop	84	within	72	hours	of	the	incident.		Your	
SLAC	Project	Manager	will	assist	you	with	the	investigation	and	completion	of	the	form.	
	

If	you	have	questions,	please	contact	SLAC’s	Occupational	Health	Center	at	(650)	926-2281.		We	look	
forward	to	working	with	you	on	a	safe	contract.	

	
Sincerely,	
	
	
	
	
Larry	Dardzinski	
SCM,	Director	
	
	

For
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REPRESENTATIONS AND CERTIFICATIONS 

 
(This solicitation is issued under Contract No. DE-AC02-76SFO0515 with the Department of Energy) 

 
The following Representation & Certification solicitation provisions must be completed and this form must be signed and returned with the offeror’s 
proposal. As used herein, the term “Contract” shall mean the Purchase Order or Subcontract resulting from this solicitation; the term “Contractor” 
shall mean the entity (herinafter “Subcontractor”) who shall enter into the Purchase Order or Subcontract with the University; the term “subcontract” 
shall mean the Subcontractor’s subcontractor; and the terms “Government” and “Contracting Officer” shall mean the University.  The term “Offer” 
includes “Bid,” “Proposal,” and “Quotation;” and the term “Offeror” includes “Bidder,” “Proposer,” “Quoter,” and “Vendor” as may be applicable.  
 

 
NOTICE: Under 15 U.S.C. 645(d), any person who misrepresents 
a firm’s status as a small, small disadvantaged, HUBZone small, or 
women-owned small business concern in order to obtain a contract 
to be awarded under the preference programs established 
pursuant to Sections 8(a), 8(d), 9, or 15 of the Small Business Act 
or any other provision of Federal law that specifically references 
Section 8(d) for a definition of program eligibility, shall (1) be 
punished by imposition of a fine, imprisonment, or both; (2) be 
subject to administrative remedies including suspension and 
debarment; and (3) be ineligible for participation in programs 
conducted under the authority of the Act. 
 
The Offeror represents and certifies as part of its offer that: (Check 
or complete all applicable boxes or blocks.) 
 
1. TYPE OF ORGANIZATION.  

It operates as  an individual,  a sole proprietorship,  a 
partnership,  a nonprofit organization,  a professional 
corporation, or  other corporation incorporated in the State of 
__________________, or country __________________, if a 
foreign country. 
 
BIDDER/OFFEROR AFFILIATION AND IDENTIFYING DATA.  
Taxpayer identification number (TIN) (26U.S.C. 6050M).  

 
(a) Taxpayer Identification Number (TIN).  

 Offeror’s TIN: _____________________ 
 TIN has been applied for.  
 TIN is not required because:  

 Offeror is a nonresident alien, foreign 
corporation, or foreign partnership that does 
not have income effectively connected with the 
conduct of a trade or business in the U.S. and 
does not have an office or place of business or 
a fiscal paying agent in the U.S.;  

 Offeror is an agency or instrumentality of a 
foreign government;  

 Offeror is an agency or instrumentality of a 
Federal, state, or local government;  

 Other. State basis.     
 
2. SMALL BUSINESS.  

It  is,  is not a small business concern and that  all,  not all 
end items to be furnished will be manufactured or produced by a 
small business concern in the United States or its outlying areas as 
defined in 48 CFR subpart 2.101. “Small business concern” means 
a concern, including its affiliates, that is independently owned and 
operated, not dominant in the field of operation in which it is 
bidding on Government contracts, and qualified as a small 
business under the criteria in 13 CFR 121.  
 
3. VETERAN-OWNED SMALL BUSINESS. 

It  is,  is not a veteran-owned small business concern. 
“Veteran-owned small business concern” means a small business 
concern (a) not less than 51 percent of which is owned by one or 
more veterans, as defined at 38 U.S.C. 101(2), or, in the case of 
any publicly owned business, not less than 51 percent of the stock 
of which is owned by one or more veterans; and (b) the 

management and daily business operations of which are controlled 
by one or more veterans.   
 
4. SERVICE-DISABLED VETERAN-OWNED SMALL 

BUSINESS.  

It  is,  is not a service-disabled veteran-owned small business 
concern. (a) “Service-disabled veteran-owned small business 
concern” means a small business concern (i) not less than 51 
percent of which is owned by one or more service-disabled 
veterans or, in the case of any publicly owned business, not less 
than 51 percent of the stock of which is owned by one or more 
service-disabled veterans; and (ii) the management and daily 
business operations of which are controlled by one or more 
service-disabled veterans or, in the case of a veteran with 
permanent and severe disability, the spouse or permanent 
caregiver of such veteran. (b) “Service-disabled veteran” means a 
veteran, as defined in 38 U.S.C. 101(2), with a disability that is 
service-connected, as defined in 38 U.S.C. 101(16).  
 
5. HUBZone SMALL BUSINESS. 

 It  is,  is not a HUBZone small business concern appearing, on 
the date of this representation, on the List of Qualified HUBZone 
Small Business Concerns maintained by the Small Business 
Administration, and no material change in ownership and control, 
principal office, or HUBZone employee percentage has occurred 
since it was certified by the Small Business Administration in 
accordance with 13 CFR part 126.   
 
6. SMALL DISADVANTAGED BUSINESS CONCERN.  

It  has,  has not received certification by the Small Business 
Administration as a small disadvantaged business concern 
consistent with 13 CFR 124, subpart B, and, if it has: 

(a)  No material change in disadvantaged ownership and 
control has occurred since its certification; 

(b) Where the concern is owned by one or more 
disadvantaged individuals, the net worth of each individual upon 
whom the certification is based does not exceed $750,000 after 
taking into account the applicable exclusions set forth at 13 CFR 
124.1 04(c)(2); and 

(c) It is identified, on the date of this representation, as a 
certified small disadvantaged business concern in the Central 
Contractor Registration (CCR) database.   

 
7. WOMEN-OWNED SMALL BUSINESS.  

It  is,  is not a women-owned small business concern. 
“Women-owned small business concern” means a small business 
concern that (a) is at least 51 percent owned by one or more 
women, or, in the case of any publicly owned business, at least 51 
percent of the stock of which is owned by one or more women, and 
(b) the management and daily business operations of which are 
controlled by one or more women.   
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8. EQUAL OPPORTUNITY.   

(Applicable if offer exceeds $10,000) 
(a)  It  has,  has not participated in a previous contract or 

subcontract subject to the Equal Opportunity clause of this 
solicitation, or the clause contained in Section 201 of Executive 
Order No. 11114; 

(b)  It has,  has not filed all required compliance reports. 
 

9. a.  AFFIRMATIVE ACTION COMPLIANCE PROGRAM 

(Not applicable to Construction Work) 
The bidder/offeror represents that (a) it has  developed 
and has on file, has not  developed and does not have on 
file, at each establishment an affirmative action program as 
required by the rules and regulations of the Secretary of 
Labor (41 CFR 60-1 and 60-2), or (b) it has not  
previously had contracts subject to written affirmative action 
program requirements of the rules and regulations of the 
Secretary of Labor. 

b. EQUAL OPPORTUNITY COMPLIANCE (Applicable to 
all proposals exceeding $1,000,000.) 

The bidder/offeror represents: 

1) That a full compliance review of the bidder/offeror's 
employment practices has , has not  been 
conducted by an agency of the Federal 
Government. 

2) If a full compliance review has been conducted by an 
agency of the Federal Government, the most recent 
compliance review was conducted on ___________ 
by ___________________. (Date) (Federal Agency)  

3) The proposed first-tier subcontractors which will be 
awarded subcontracts of $1,000,000 or more are.  

Any bidder/offeror and its known first-tier subcontractors 
which will be awarded subcontracts of $1,000,000 or more 
will be subject to full, preaward equal opportunity compliance 
reviews before the award of the subcontract for the purpose 
of determining whether the proposer and its subcontractors 
are able to comply with the provisions of the Equal 
Opportunity clause.   

10. NOTICE OF REQUIREMENT FOR CERTIFICATION OF 
NONSEGREGATED FACILITIES. 

a. Offerors and Bidders are cautioned as follows: By 
signing this bid/offer, the bidder/offeror will be deemed to have 
signed and agreed to the provisions of the "Certification of 
Nonsegregated Facilities" in this solicitation set out below. The 
certification provides that the offeror does not maintain or provide 
for its employees facilities which are segregated on a basis of race, 
creed, color, or national origin, whether such facilities are 
segregated by directive or on a defacto basis.  The certification 
also provides that it will not maintain such segregated facilities. 
Failure of a bidder/offeror to agree to the Certification of       
Nonsegregated Facilities will render its offer nonresponsible to the 
terms of solicitations involving awards of subcontracts exceeding 
$10,000 which are not exempt from the provisions of the Equal 
Opportunity clause.  

b. Certification of Nonsegregated Facilities: The 
bidder/offeror (hereinafter called the "Subcontractor") certifies that 
it does not maintain or provide for its employees any segregated 
facilities at any of its establishments, and that it does not permit its 
employees to perform their services at any location, under its 
control, where segregated facilities are maintained.  The 
Subcontractor agrees that a breach of this certification is a 
violation of the Equal Opportunity clause in the Subcontract or 
Order for which this offer is submitted. As used in this certification, 
the term "segregated facilities" means any waiting rooms, work 
areas, rest rooms and wash rooms, restaurants and other eating 

areas, time clocks, locker rooms and other storage or dressing 
areas, parking lots, drinking fountains, recreation or entertainment 
areas, transportation, and housing facilities provided for employees 
which are segregated by explicit directive or are in fact segregated 
on the basis of race, creed, color, or national origin, because of 
habit, local custom, or otherwise. The Subcontractor further agrees 
that (except where the proposed subcontractors have submitted 
identical certifications for specific time periods), it will obtain 
identical certifications from proposed subcontractors prior to the 
award of subcontracts exceeding $10,000 which are not exempt 
from the provisions of the Equal Opportunity clause; that it will 
retain such certifications in its files; and that it will forward the 
following notice to such proposed subcontractors (except where 
the proposed subcontractors have submitted identical certifications 
for specific time periods).  
c. Notice to Prospective Subcontractors of Requirement for 
Certifications on Nonsegregated Facilities: A Certification of 
Nonsegregated Facilities, as required by the May 9, 1967, order 
(32 F.R. 7439, May 19, 1967) on Elimination of Segregated 
Facilities, by the Secretary of Labor, must be submitted prior to the 
award of a subcontract exceeding $10,000 which is not exempt 
from the provisions of the Equal Opportunity clause. The 
certification may be submitted either for each subcontract or for all 
subcontracts during a period (i.e., quarterly, semiannually, 
annually).  
 
11. REGULAR DEALER-MANUFACTURER  

(Applicable only to supply contracts exceeding $10,000.)   It is a 
____ regular dealer in _____manufacturer of, the supplies offered. 
 
            
12. CERTIFICATION REGARDING DEBARMENT, 

SUSPENSION, PROPOSED DEBARMENT, AND OTHER 
RESPONSIBILITY MATTERS.  

(Applicable if offer exceeds $25,000.) 
(a)(1) The Offeror certifies, to the best of its knowledge and 

belief, that: 
(i) The Offeror and/or any of its Principals: 
 (A)  Are,  are not at present debarred, 

suspended, proposed for debarment, or declared ineligible for the 
award of contracts by any Federal agency; 

(B)  Have,  have not within a three-year 
period preceding this offer, been convicted of or had a civil 
judgment rendered against them for: commission of fraud or a 
criminal offense in connection with obtaining, attempting to obtain, 
or performing a public (Federal, state, or local) contract or 
subcontract; violation of Federal or state antitrust statutes relating 
to the submission of offers; or commission of embezzlement, theft, 
forgery, bribery, falsification or destruction of records, making false 
statements, tax evasion, or receiving stolen property; and 

(C)  Are,  are not at present indicted for, or 
otherwise criminally or civilly charged by a governmental entity 
with, commission of any of the offenses enumerated in paragraph 
(a)(1 )(i)(B) of this provision. 

(ii) The Offeror  has,  has not within a three-year 
period preceding this offer, had one or more contracts terminated 
for default by any Federal agency. 

(2) “Principals,” for the purposes of this certification, means 
officers; directors; owners; partners; and persons having primary 
management or supervisory responsibilities within a business 
entity (e.g., general manager; plant manager; head of a subsidiary, 
division, or business segment, and similar positions). 

 
THIS CERTIFICATION CONCERNS A MATTER WITHIN 
THE JURISDICTION OF AN AGENCY OF THE UNITED 
STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR 
FRAUDULENT CERTIFICATION MAY RENDER THE 
MAKER SUBJECT TO PROSECUTION UNDER SECTION 
1001, TITLE 18, UNITED STATES CODE. 
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(b) The Offeror shall provide immediate written notice to the 
University if, at any time prior to subcontract award, the Offeror 
learns that its certification was erroneous when submitted or has 
become erroneous by reason of changed circumstances.  
 
13. PAYMENTS TO INFLUENCE CERTAIN FEDERAL 

TRANSACTIONS.  

(Applicable if offer exceeds $100,000.) 
(a)  The definitions and prohibitions contained in the Limitation 

on Payments to Influence Certain Federal Transactions clause, 
included in this solicitation, are hereby incorporated by reference in 
paragraph (b) of this certification. 

(b)The Offeror, by signing its offer, hereby certifies to the best 
of his or her knowledge and belief that on or after December 23, 
1989: 

(1)  No Federal appropriated funds have been paid or 
will be paid to any person for influencing or attempting to influence 
an officer or employee of any agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress on his or her behalf in connection with the awarding of 
this subcontract; 

(2)  If any funds other than Federal appropriated funds 
(including profit or fee received under a covered Federal 
transaction) have been paid, or will be paid, to any person for 
influencing or attempting to influence an officer or employee of any 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress on his or her 
behalf in connection with this solicitation, the offeror shall complete 
and submit, with its offer, OMB standard form LLL, Disclosure of 
Lobbying Activities, to the University; and 

(3)  He or she will include the language of this 
certification in all subcontract awards at any tier and require that all 
recipients of subcontract awards in excess of $100,000 shall certify 
and disclose accordingly. 

(c) Submission of this certification and disclosure is a 
prerequisite for making or entering into this subcontract imposed 
by Section 1352, Title 31, United States Code. Any person who 
makes an expenditure prohibited under this provision or who fails 
to file or amend the disclosure form to be filed or amended by this 
provision, shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure.  
 
14. TOXIC CHEMICAL RELEASE REPORTING.  

(Applicable if offer exceeds $100,000.) 
(a)  Executive Order 13148, of April 21, 2000, Greening the 

Government through Leadership in Environmental Management, 
requires submission of this certification as a prerequisite for 
subcontract award. 

(b)  By signing this offer, the Offeror certifies that – 
(1) As the owner or operator of facilities that will be used 

in the performance of this subcontract that are subject to the filing 
and reporting requirements described in section 313 of the 
Emergency Planning and Community Right-to-Know Act of 1986 
(EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution 
Prevention Act of 1990 (PPA) (42 U.S.C. 13106), the Offeror will 
file and continue to file for such facilities for the life of the 
subcontract the Toxic Chemical Release Inventory Form (Form R) 
as described in sections 313(a) and (g) of EPCRA and section 
6607 of PPA; or 

(2) None of its owned or operated facilities to be used 
in the performance of this subcontract is subject to the Form R 
filing and reporting requirements because each such facility is 
exempt for at least one of the following reasons: [Check each block 
that is applicable.] 

 (i)  The facility does not manufacture, process, or otherwise 
use any toxic chemicals listed in 40 CFR 372.65; 

 (ii) The facility does not have 10 or more full-time employees 
as specified in section 313(b)(1)(A) of EPCRA, 42 U.S.C. 
11023(b)(1)(A); 

 (iii) The facility does not meet the reporting thresholds of 
toxic chemicals established under section 313(f) of EPCRA, 42 
U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 
372.27, provided an appropriate certification form has been filed 
with EPA); 

 (iv) The facility does not fall within the following Standard 
Industrial Classification (SIC) codes or their corresponding North 
American Industry Classification System sectors: 

(A)  Major group code 10 (except 1011, 1081, and 1094). 
(B)  Major group code 12 (except 1241). 
(C)  Major group codes 20 through 39. 
(D)  Industry code 4911, 4931, or 4939 (limited to facilities 

that combust coal and/or oil for the purpose of 
generating power for distribution in commerce). 

(E)  Industry code 4953 (limited to facilities regulated under 
the Resource Conservation and Recovery Act, Subtitle C 
(42 U.S.C. 6921, et seq.), or 5169, or 5171, or 7389 
(limited to facilities primarily engaged in solvent recovery 
services on a contract or fee basis); or 

 (v) The facility is not located in the United States or its 
outlying areas.   
 
15. ANTI-KICKBACK.  

(Applicable if offer exceeds $100,000.)  By submission of this offer, 
the Offeror certifies that it has not provided, attempted to provide, 
offered to provide, solicited, accepted, or attempted to accept any 
kickback; and has not included, directly or indirectly, the amount of 
any kickback in the offer. “Kickback” means any money, fee, 
commission, credit, gift, gratuity, thing of value, or compensation of 
any kind that is provided, directly or indirectly, to any Government 
prime contractor (e.g., the University), prime contractor employee, 
subcontractor at any tier, or employee of a subcontractor at any 
tier, for the purpose of improperly obtaining or rewarding favorable 
treatment in connection with a Government prime contract or in 
connection with a subcontract at any tier relating to a Government 
prime contract.  
 
16. BUY AMERICAN CERTIFICATE.  

The bidder/offeror hereby certifies that each end product, except 
the end products listed below, is a domestic source end product 
(as defined in the provision entitled "Buy American Act"); and that 
components of unknown origin have been considered to have 
been mined, produced, or manufactured outside the United States. 

 
 
17. PERCENT OF FOREIGN CONTENT 

The bidder/offer will represent (as an estimate), herein, before the 
award of a purchase order or subcontract, the percent of the 
foreign content of the item or service being procured expressed as 
a percent of the subcontract award price (accuracy within plus or 
minus 5 percent is acceptable).  Percent of Foreign Content: ____. 

18. PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)  

(a) “Segregated Facilities,” as used in this provision, means 
any waiting rooms, work areas, rest rooms and wash rooms, 
restaurants and other eating areas, time clocks, locker rooms and 
other storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
facilities provided for employees, that are segregated by explicit 
directive or are in fact segregated on the basis of race, color, 
religion, sex or national origin because of written or oral policies or 
employee custom. The term does not include separate or single-
user rest rooms or necessary dressing or sleeping areas provided 
to assure privacy between the sexes.  
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(b) The Contractor agrees that it does not and will not 
maintain or provide for its employees any segregated facilities at 
any of its establishments, and that it does not and will not permit its 
employees to perform their services at any location under its 
control where segregated facilities are maintained.  The Contractor 
agrees that a breach of this certification is a violation of the Equal 
Opportunity clause in this contract.  

(c) The Contractor shall include this clause in every 
subcontract and purchase order that is subject to the Equal 
Opportunity clause of this contract.  
  
19. EMPLOYEE-VENDOR RELATIONSHIP CERTIFICATION 

An affirmative response in the following certification will require the 
University to evaluate your offer to determine whether a conflict of 
interest exists.  A determination that a conflict of interest exist may 
necessitate rejection of your offer.  The fact that an employee or 
former employee of Stanford University, or near relative of an 
employee owns, controls, or has a significant financial interest in 
your organization will not, in and of itself, necessarily be cause for 
rejection of your offer. 
 
Definitions: 
 
Employee:  Any individual who is presently employed by any entity 
of Stanford University, including the Stanford Linear Accelerator 
Center. 
 
Former Employee:  An individual who has retired or separated 
from Stanford University, was dismissed, or was otherwise 
formerly employed by the University. 
 
 

Near Relative:  The employee’s spouse, child, parent, brother, 
sister, son-in-law, daughter-in-law, father-in-law, mother-in-law, 
brother-in-law, or sister-in-law of a Stanford University employee, 
and step-relatives in the same relationship.  Near relative also 
includes the domestic partner of a University employee and a 
relative of the domestic partner in one of the foregoing 
relationships. 
 
Control:  Having some right to direct or transfer property (even 
though there exists no actual title to the property, such as 
trusteeship, power of appointment, or contract) that could be the 
basis for influence upon the selection or decisions of an 
organization’s management personnel. 
 
Significant Final Interest:  Owning or controlling more than 10 
percent of the organization. 
 
 
Certification: 
 
To the best of my knowledge and belief, an employee or former 
employee of Stanford University or a near relative of an employee  
[  ] does  [  ]  does not own, control, or have significant financial 
interest in the Offeror’s organization. 
 
If an employee or former employee of Stanford University or near 
relative thereof does own, control, or have significant financial 
interest in the Offeror’s Organization, identify the employees and 
the Stanford University entity where that person is employed 
 
 
 
 
 
 
 
 
 
 
     

Signature Company Name 
 
 

 
 
 

Name Address 
 
 

 
 
 

Title City, State, Zip Code 
 
 

 
 
 

Date  Telephone Number 
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SUPPLY CHAIN MANAGEMENT 

 

Section L – Instructions to Offerors 

 

Instructions to Offerors (ITO) for Firm Fixed Price Subcontract 
 

A. GENERAL INFORMATION 
 
Section L – Instructions to Offerors for Firm Fixed Price Subcontract provides general 
guidance for preparing proposals as well as specific instructions on the format and 
content of the proposal. The Offeror's proposal must include all data and information 
requested by the ITO and must be submitted in accordance with these instructions.  The 
proposal shall be compliant with the requirements as stated in the Statement of Work. 
Non-conformance with the instructions provided in this ITO may result in an unfavorable 
proposal evaluation. 

 
Proposals must be valid for One Hundred Twenty (120) days from the proposal due 
date.  The Offeror shall make a clear statement in its proposal cover letter utilizing the 
following language, “The undersigned agrees that this offer is valid for One Hundred 
Twenty (120) days and shall furnish any or all items upon which prices are offered at the 
price set opposite each item and will be delivered at the designated point(s), within the 
time specified in the schedule.”  
 
Proposals are due no later than April 26, 2017 at 5:00pm PST and shall be addressed 
and e-mailed to the Senior Procurement Specialist, Dan McCloskey, at 
danmc@slac.stanford.edu. 

 
Proposals shall be submitted on the copies thereof, and must be manually signed. If 
erasures or other changes appear on the forms; the person signing the proposal must 
initial each erasure or change.   

 
Point of Contact: The Senior Procurement Specialist, Dan McCloskey, is the sole point 
of contact for this acquisition. Address any questions or concerns you may have to the 
Senior Procurement Specialist at e-mail: danmc@slac.stanford.edu. All exchanges of 
source selection information between the University and Offerors will be controlled by 
the Senior Procurement Specialist. 
 
Cost/Price Reasonableness and Realism: Unrealistically low or high proposed costs or 
prices, initially or subsequently, may be grounds for eliminating a proposal from 
consideration either on the basis that the Offeror does not understand the requirements, 
or has made an unrealistic offer. Offers should be sufficiently detailed to demonstrate 
their reasonableness. The burden of proof for credibility of proposed costs/prices rests 
with the Offeror. The Offeror’s Cost/Price proposal consists of the firm fixed price to 
deliver the products required as set forth in the solicitation, and must be prepared in a 
manner that is current, accurate, and responsive to the RFP.  

 
The University intends to award without discussions with respective Offerors. The 
University, however, reserves the right to conduct discussions if deemed in its best 
interest. 
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The University strategy is to award this subcontract using the Best Value Trade Off 
source selection method. Proposals will be evaluated based on key evaluation factors 
and sub-factors hereunder. Evaluation factors and sub-factors are listed in descending 
order of importance. Technical evaluation factors and sub-factors are more important 
than business factors and sub-factors, including price. 
 
MANDATORY PRE-PROPOSAL CONFERENCE 
A Pre-Proposal Conference will be conducted on Wednesday, April 12, 2017 from 9:00 
AM to 10:00 AM, PST. Offerors are encouraged to attend at SLAC Building 52, Room 
203, Merced River Conference Room. All visitors to the Laboratory should be on the 
SLAC Gate Access List. Parking is limited. Please plan to have only one car per firm and 
no more than two (2) representatives per firm. When arriving through Laboratory 
Entrance Gates, security officers require all entrants to stop. All of the Offerors 
personnel should be prepared to present appropriate identification (i.e. valid Driver’s 
License, state issued I.D. card, Military I.D. card, passport), etc.   
 

OFFEROR’S QUESTIONS 
SLAC will respond to questions submitted in writing to the SLAC Senior Procurement 
Specialist on or before April 21, 2017, no later than 3:00 pm Pacific Time.  
 
Questions submitted after the specified date and time may not be answered prior to the 
proposal due date. Questions may be submitted by email only to the procurement 
representative. Answers to questions that pertain to the interpretation of SLAC’s 
requirements will be issued to all Offerors in writing. 
 
PROCUREMENT SCHEDULE 
Milestone    Date 
Vendor Questions Due  April 17, 2017, 3:00 P.M. PST 
Proposals Due   April 26, 2017, 5:00 P.M. PST 
Estimated Subcontract award  May 30, 2017 
 

Section B - Basic Requirement. Offerors are to provide pricing for all of the Line Items 
requested on Section B. 
 
The University intends to purchase support services for rigging and moving of 
cryomodules from truck delivery at SLAC to their operational position in the Linac tunnel. 
Services include: Planning, Rigging Dolly Design/Fabrication, Rigging Labor, and Tunnel 
Rail System Design/Installation, meeting the requirements of the Statement of Work 
(SOW) “LCLS II Installation Rigging (LCLSII-2.4-SW-0877-R2)”. 
 
Section K – Offerors are to fill out, sign and return the attached Representation and 
Certification with your proposal. 

Section L -   Any questions by the Offerors regarding the solicitation prior to the closing 
due date shall be submitted to the Procurement Specialist using the form “Attachment 1, 
Offeror’s Request for Clarifications” attached hereto. The last day to submit 
Questions/Clarifications is no later than April 17, 2017.  
 
For Offeror to be eligible for a subcontract award with the University and the U.S. 
Department of Energy (DOE), Offeror shall be registered with the System for Award 
Management (SAM), the Official U.S. Government system that consolidated the 
capabilities of CCR/FedReg, ORCA, and EPLS. There is NO fee to register for this site. 
Entities may register at no cost directly at the SAM website:   
 
https://www.sam.gov. 
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E-Verify as required by FAR 52.222-54, “Employment Eligibility Verification” (July 2012), 
and Wage Determination No. CA170029, Mod. 7, dated 3/31/17 also applies to this 
procurement.  
 
Marking of Proprietary/Confidential Information. Offerors shall properly mark and identify 
with a restrictive legend or information markings on pages of the proposal that contain 
Proprietary/confidential information. 
 
SLAC will not be liable for any expense incurred in preparing any supplier’s response 
nor for any expense for materials or services not funded on this subcontract. 
 
ATTACHMENTS 
 
The following attachments must be completed and submitted with your proposal: 
Section J –List of Attachments:   
#01 - E- Verify  
#02-- LCLS II QA/QC Questionnaire for Fabricators and Suppliers 
#03 – Certificate of Insurance 
#04 – Worker Safety and Health Program Acknowledgment Form 
#05 – Subcontractor Safety Qualification Form 
        
Section L –List of Attachments:   
#01 - “Request for Clarifications” (if applicable) 
 

B.  PREPARATION OF PROPOSALS 

 

Volume I must contain the following information, but not contain any pricing information. 

All pricing information shall be submitted in Volume ll – Business Proposal. 

 

Proposals will be evaluated based on key evaluation factors thereunder. These factors 
are listed in no particular order of importance. 
 
Volume I – Technical Proposal (50 page maximum) 

 

Cover Sheet 

The cover sheet should include: 

 

 RFP Title:  LCLS II Installation Rigging, RFP 273039 

 Volume I - Technical Proposal, 

 Date of submission, 

 Subcontractor Name, and 

 Contact information. 
 
C.  TECHNICAL FACTORS 
 
1.  Ability to meet technical requirements. The Offeror shall submit a package that will 

demonstrate Offeror’s ability to meet the expected achievable technical specifications for 
the Cryomodule Installation Rigging as set out in the LCLS-II Installation Rigging 
Statement of Work. The data package shall include the following items 1.1 to 1.6. 
 
1.1.  Ability to perform work detailed in Section 2 of the SOW. 
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1.2. Ability to perform work detailed in Section 3 of the SOW. 

 

1.3. Ability to perform work detailed in Section 4 of the SOW. 

 

1.4. Ability to perform work detailed in Section 5 of the SOW. 

 

1.5. Ability to perform work detailed in Section 6 of the SOW. 

 

1.6. Ability to perform work detailed in Section 7 of the SOW. 
 
2.     Schedule and Delivery Date. The Offeror shall submit a schedule - which includes    

a breakdown of work, procurement of long lead equipment, and activities such as 
manufacturing, inspection and testing - meeting the University’s project schedule or 
an alternate schedule acceptable to the University. 
 

3.   Manufacturing capabilities and capacity (including lower-tier subcontractors). 
The Offeror shall submit a plan to demonstrate the Offeror’s resources and project 
management support are adequate to deliver the rigging installation equipment and 
labor. 
 

4.   Past performance. The Offeror shall submit documentation of prior design, 
manufacturing and rigging for at least 2 similar/comparable installations with 
parameters as close to the specifications in the attached SOW as possible, delivered in 
a quantity and on a schedule closest to the quantity and schedule specified in the 
attached SOW and accompanying documentation. Offerors with no relevant past or 
present performance history shall receive the rating of “Unknown Confidence”. 

 
5. Safety. Subcontractor shall have an EMR rate of 1.0 or less for past three years. 
 
6.  Licenses/Certifications. Offeror’s key personnel and their qualifications applicable to 

this Subcontract will be evaluated. See Section M for more information. Subcontractor 
Safety Qualification Form (Section J, Attachment 05) also required to be completed 
with RFP. 

 
Volume II – Business Proposal (No page limit) 

Cover Sheet 

The cover sheet should include: 

 RFP Title:  LCLS II Installation Rigging, RFP 273039 

 Volume II - Business Proposal, 

 Date of submission, 

 Subcontractor Name, and 

 Contact information. 
 
D.  BUSINESS FACTORS 

 
Clearly stamp all company financial documents as “Business Sensitive”, if applicable, on 
any included documents. 

 
7. Price 
 

7.1 The Offeror shall submit RFP Section A (completed form), acknowledgement 
of issued addendums; 
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7.2 The Offeror shall submit RFP Section B with firm-fixed prices for each line 

item; 
 
7.3 Financial Standing. The Offeror shall provide Dun and Bradstreet number 

and/or other credit rating report. SLAC has access to Dun and Bradstreet 
reports. The Dun and Bradstreet report will be reviewed for risk and 
evaluated as meeting the criteria with a D&B Supplier Evaluation Risk Rating 
of 3 or below. 

 

E.  METHOD OF TRANSMISSION/ORGANIZATION/NUMBER OF COPIES/PAGE LIMITS: 

Proposals shall be submitted via e-mail as PDF documents.  Hard copies are not 

required unless the Offeror has no alternative method.  The Offeror shall ensure the 

Business Proposal shall be a separate document than the Technical Proposal.  

The two (2) proposals shall not be combined. The acceptable methods of hard copy 

transmission are hand delivery, common courier, or U.S. Postal Service. The Offeror 

shall prepare the proposal as set forth in the Proposal Organization Table. The titles and 

contents of the volumes shall be as defined in this table, all of which shall be within the 

required page limits and with the number of copies as specified. The contents of each 

proposal volume are described in the ITO paragraph as noted in the table below. 

 

Proposal Organization Table: 

Volume ITO Section Volume Title Copies 
Page 
Limit 

I B Technical Proposal 1 50 

II B Business Proposal 1 None 

 
 

F.  LATE PROPOSALS AND MODIFICATIONS: 

Proposals and Modifications received at the office designated in the Request for 
Proposals after the due date and time will not be considered unless they are received 
before award is made;  and either (1) they are sent by U.S. Postal Service 
registered/certified mail for which an official dated post office stamp (post mark) on the 
original Receipt for Registered/Certified Mail has been obtained or by common carrier for 
which an official (signed by a common carrier representative) receipt has been obtained, 
and it is determined by SLAC that the late receipt was due solely to delay in the mails, or 
delay by the common carrier, for which the Offeror was not responsible or (2) if 
submitted by U.S. Postal Service mail or common carrier, it is determined that the late 
receipt was due solely to mishandling by SLAC after receipt at the SLAC installation, 
provided that timely receipt at such installation is established upon examination of an 
appropriate date or time stamp (if any) of such installation, or of other documentary 
evidence of receipt (if readily available) within the control of such installation or the post 
office serving it or (3) it is by SLAC’s sole determination that to accept the proposal is in 
the best interest of SLAC. 

 
The Offerors using U.S. Postal Service registered or certified mail or a common carrier 
are cautioned to obtain a Receipt for Registered/Certified Mail or a receipt from the 
common carrier showing a legible, dated postmark or ship date and to retain such 
receipt against the chance that it will be required as evidence that a late proposal was 
timely mailed or sent via common carrier.   

 
The time of sending of proposals submitted by registered/certified mail or common 
carrier shall be deemed to be the last minute of the date shown in the postmark of the 
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registered/certified mail receipt or registered mail wrapper or on the Receipt for Certified 
Mail or on the receipt from the common carrier, unless the Offeror furnishes evidence 
from the post office station of mailing or common carrier, which establishes an earlier 
time than the last minute of the date shown.  In the case of Certified Mail, the only 
acceptable evidence is as follows:  (1) where the Receipt for Certified Mail identifies the 
post office station of mailing, evidence furnished by the Offeror which establishes that 
the business day of that station ended at an earlier time, in which case the time of 
mailing shall be deemed to be the last minute of the business day of that station; or (2) 
an entry in ink of the Receipt for Certified Mail showing the time of mailing and the initials 
of the postal employee receiving the item and making the entry, with appropriate written 
verification of such entry from the post office station of mailing, in which case the time of 
mailing shall be the time shown in the entry.  If the postmark on the original Receipt for 
Certified Mail does not show a date the proposal shall not be considered. 

 

G.  WITHDRAWALS OF PROPOSALS 

Proposals may be withdrawn by written original letter or email, addressed as instructed 
for the proposal, and received from the Offerors prior to award. 

 

H.  AMENDMENT 

The right is reserved, as the interests of SLAC may require, to revise or amend the 
solicitation documents and drawings prior to the due date set for submission of 
proposals.  Such revisions and amendments, if any, will be announced on an 
“Amendment of Solicitation/Subcontract Modification” form.  Copies of such amendment 
as may be issued will be furnished to all prospective Offerors.  If the revisions and 
amendments are of a nature which requires material changes in quantities or proposal 
prices or both, the date set for submission of proposals may be postponed by such 
number of days, as in the opinion of SLAC will enable the Offerors to develop their 
proposals.  In such case, the Amendment of Solicitation/Subcontract Modification form 
will include an announcement of the new due date for receipt of proposals. 
 

I.   EXPLANATION TO OFFERORS 

Any explanation desired by an Offeror regarding the meaning or interpretation of the 
Request for Proposal, drawings, specifications, etc., must be requested in writing and 
with sufficient time allowed for a reply to reach the Offeror before the due date for 
submission of proposals. Oral clarification of requirements or instructions provided by 
SLAC before the award of the Subcontract will not be binding. Questions containing 
Offeror’s non-proprietary information and corresponding clarifications will be shared with 
all Offerors.   
 

J.   TAXES 

Attention of Offerors and their prospective Sub-subcontractors is directed to the Article 
titled “Federal, State and Local Taxes” of the General Terms and Conditions and to the 
California State Board of Equalization Regulations relating to sales of machinery and 
equipment for delivery under construction contracts with the United States government.  
However, responsibility for determination of the applicability of California State Board of 
Equalization Regulations shall rest solely with the Offeror, and no representation or 
guarantee either expressed or implied is made by the Government or SLAC hereunder 
as to the application thereof.  SLAC will not reimburse Offeror for taxes as a separate 
line item.  
 

K.  SPECIFIED PRODUCT AVAILABILITY 

Where the Technical Specifications, Statement of Work, or Drawings list a specific 
product, the Offerors may assume that the product is commercially available; however, 
availability within the required performance period may require payment, by the 
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successful Subcontractor at no additional cost to SLAC, of premiums for expediting 
production or shipment. The Offerors are cautioned to confirm not only product prices 
but costs associated with timely acquisition of the product as required to meet 
performance period requirements. The Offerors are required to notify the University 
Procurement Specialist prior to the proposal due date of any obvious product 
unavailability. 
 

    L.    SPECIFIED PRODUCT OR METHOD COMPATIBILITY 

Where the Technical Specifications, Statement of Work, or Drawings list a specific 
product or method, the Offerors may assume that the product or method is compatible 
with other requirements of the Subcontract.  The Offerors are required to notify the 
University Procurement Specialist prior to the date set for receipt of proposals of any 
obvious incompatibility between a specified product or method and other requirements of 
the Subcontract.   
 

M.    EXCEPTIONS TO UNIVERSITY’S STANDARD TERMS AND CONDITIONS,  

PROVISIONS, AND/OR CLAUSES 

Offeror must identify any exceptions to SLAC terms and conditions or exceptions to any 
other element of the requirements that are a part of this RFP, with their proposal.  SLAC 
will not entertain any exceptions not identified in the proposal submission.  Exceptions 
taken may be cause for rejection of a proposal.  Inclusion of any assumptions, 
clarifications, exclusions, or conditions may be cause for rejection of the proposal as 
non-responsive. 

 



 
SECTION L - ATTACHMENT #01 

Request for Clarifications 

RFP # 273039 

Project: Installation Rigging 

 

 
ITEM # DATE DRAWING REF. QUESTION REFERRED TO RESPONSE DATE 

1       

2       

3       

4       

5       

6       

7       

8       

9       
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SUPPLY CHAIN MANAGEMENT 

 

Section M – Evaluation Factors for Award 

 

BASIS FOR CONTRACT AWARD 
 
This is a best value tradeoff source selection conducted in accordance with SLAC Policies, 
Procedures, and Terms and Conditions. The University will select the best overall offer, based 
upon an integrated assessment of all the technical and business factors and sub-factors 
including price with technical evaluation factors and sub-factors being more important than 
business factors and sub-factors, including price. Key evaluation factors and sub-factors are 
listed in descending order of importance for selecting a Subcontractor.    
 
The subcontract may be awarded to the responsible offeror whose proposal conforms to the 
solicitation’s requirements to include all stated terms, conditions, representations, certifications, 
and all other information required by Section A of this solicitation and is judged, based on the 
evaluation factors and sub-factors to represent the best value to the University.  
 
The University seeks to award to the offeror who gives the University the greatest confidence 
that it will best meet, or exceed, the requirements. This may result in an award to a higher rated, 
higher priced offeror, where the decision is consistent with the evaluation factors, and the 
Source Selection Authority (SSA) reasonably determines that the technical superiority and/or 
overall business approach of the higher price offeror supersedes the cost difference. The SSA 
will base the source selection decision on an integrated assessment of proposals against all 
source selection criteria in the solicitation (described below).  

 
While the University’s source selection evaluation team and the SSA will strive for maximum 
objectivity, the source selection process, by its nature, is subjective; and therefore, professional 
judgment is implicit throughout the entire process. The evaluation process shall proceed as 
follows: 
 
Offeror is cautioned to submit sufficient information and in the format specified in Section L.  
Offeror may be asked to clarify certain aspects of their proposal. Communication conducted to 
resolve minor or clerical errors will not constitute discussions and the procurement specialist 
reserves the right to award a contract without the opportunity for proposal revision. 
The University intends to award without discussions with respective Offerors. The University, 
however, reserves the right to conduct discussions if deemed in its best interest. 
 
The University intends to purchase support services for rigging and moving of cryomodules from 
truck delivery at SLAC to their operational position in the Linac tunnel. Services include: 
Planning, Rigging Dolly Design/Fabrication, Rigging Labor, and Tunnel Rail System 
Design/Installation, meeting the requirements of the Statement of Work (SOW) “LCLS II 
Installation Rigging (LCLSII-2.4-SW-0877-R2)”. 

 
Rejection of Unrealistic Offers: 
The University may reject any proposal that is evaluated to be unrealistic in terms of program 
commitments, contract terms and conditions, or unrealistically high or low in cost when 
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compared to the University’s estimates, such that the proposal is deemed to reflect an inherent 
lack of competence or failure to comprehend the complexity and risks of the program. 
 
Correction Potential of Proposals: 
The University will consider, throughout the evaluation, the “correction potential” of any 
deficiency or uncertainty. The judgment of such “correction potential” is within the sole discretion 
of the University. If an aspect of an Offeror’s proposal does not meet the University’s 
requirements and is not considered correctable, the Offeror may be eliminated. 

 
EVALUATION FACTORS 

 
Key evaluation factors and sub-factors are listed in descending order of importance for selecting 
a Subcontractor.  The University will select the best overall offer, based upon an integrated 
assessment of all the technical factors and sub-factors, and business factors and sub-factors, 
including price. Technical evaluation factors and sub-factors are more important than business 
factors and sub-factors, including price. 
 
This action requires a degree of technical, personnel and managerial capability, capacity, 
experience, and management excellence. This selection process will involve submittal of a 
Technical Proposal (Volume One) and a submittal of a Business Proposal (Volume Two).  After 
initial evaluation of the Technical and Business Proposals, the University may establish a 
competitive range, and conduct interviews with offerors who are within the competitive range.  
Further instructions on the interviews will be provided to the offerors after the competitive range 
is established. 
 
The following evaluation factors and sub-factors will be used to evaluate each proposal.  Award 
will be made to the offeror(s) proposing the combination most advantageous to the University 
based upon the evaluation factors and sub-factors as described in instructions in Section L and 
the criteria of the evaluation factors in Section M.   
       
TECHNICAL FACTORS  

 
1.  Ability to meet technical requirements.    
 
The Offeror’s data package will be evaluated to confirm that it demonstrates the Offeror’s ability 
to plan, design, manufacture and install cryomodule installation specifications set out in the 
Statement of Work. The data package items shall be evaluated as follows:  

 
1.1 The University will evaluate the Offeror’s ability to perform work detailed in Section 2 of 

the SOW. 
1.2 The University will evaluate the Offeror’s ability to perform work detailed in Section 3 of 

the SOW. 
1.3 The University will evaluate the Offeror’s ability to perform work detailed in Section 4 of 

the SOW. 
1.4 The University will evaluate the Offeror’s ability to perform work detailed in Section 5 of 

the SOW. 
1.5 The University will evaluate the Offeror’s ability to perform work detailed in Section 6 of 

the SOW. 
1.6 The University will evaluate the Offeror’s ability to perform work detailed in Section 7 of 

the SOW.            
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2. Schedule and Delivery Date.   
 
The Offeror will be evaluated on how its submitted schedule - which includes a breakdown of 
work, manufacturing, procurement of long lead equipment, and activities such as inspection and 
test - meets the University’s project schedule for final delivery or provides an acceptable 
alternative. 
 
3.  Manufacturing capabilities and capacity (including lower-tier subcontractors).   

 
The Offeror’s plan will be evaluated to confirm the Offeror’s planned resources and project 
management support are adequate to deliver the deliver the rigging installation equipment and 
labor. 
 
4. Past Performance. 
 
The University will evaluate the Offeror’s documentation of prior design, manufacturing and 
rigging for at least 2 similar/comparable installations with parameters as close to the 
specifications in the attached SOW as possible, and delivered in a quantity and on a schedule 
closest to the quantity and scheduled as specified in the attached SOW, Offerors with no 
relevant past or present performance history shall receive the rating “Unknown Confidence”. 
 
5. Safety.  
 

Subcontractor shall have an EMR rate of 1.0 or less for past three years. Offeror will be 
evaluated on EMR using the meet or does not meet criteria. 
 
6. Licenses/Certifications. 
 
Offeror’s key personnel and their qualifications applicable to this Subcontract will be evaluated. 
Qualified crane operators must have a NCCCO license or equivalent. Riggers must possess a 
recognized degree, certificate, or professional standing, or have extensive knowledge, training, 
and experience, and can successfully demonstrate the ability to solve problems related to 
rigging loads. 
 
Forklift operators must possess a current operator’s certificate for the size and capacity of the 
equipment they will operate, or have extensive knowledge, training, and experience, and can 
successfully demonstrate the ability to solve problems related to forklift operations. 
 
All trucks shall be suitable for the road and drivers shall be licensed appropriately for vehicles 
they are driving. 
 
Subcontractor Safety Qualification Form also required to be completed with RFP. 
 
Offeror will be evaluated on relevant qualifications using the meet or does not meet criteria. 

 
BUSINESS FACTORS 
 
7. Financial. 

 
7.1 Offeror’s Dun and Bradstreet report (not more than 6 months old) will be evaluated to 

assess risk level, lien status, claims status, and credit status per the Data Depth 
Indicator (AG), and overall performance rating of 3 stars. 
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8. Price.   
       

Offeror’s price proposals will be evaluated as set forth below: 
 
8.1 RFP Section A will be evaluated for its completeness and acknowledgement of issued 

addendums, if any. 
 

8.2 RFP Section B (Supplies or Services and Prices) will be evaluated against SLAC’s Cost 
Estimate and/or the other proposals for its completeness, reasonableness, and realism.  
 

8.3 RFP Section F (Delivery/Performance) will be evaluated for compliance with the 
specified RFP delivery dates for all line items. 

             
9. Contractual documentation. 
 
The Offeror’s contractual documentation will be evaluated based on its completeness and the 
complete submission of all the required documents.  Where the RFP includes a SLAC form for 
submission of data, the Offeror shall use that form for submitting the required data, as 
appropriate. 

 
9.1 The Offeror’s submitted documents to this RFP including, but not limited to: Sections A, 

B, J, K, and those contained in Section L, will be evaluated for completeness, signatures 
and acknowledgment. 
 

EVALUATION METHOD 
 

The focus of the proposal evaluation and selection process will be to identify the individual 
proposal strengths, weaknesses, deficiencies and omissions.  The evaluation will analyze each 
offeror’s resources that are available to perform under the contract, how those resources will be 
utilized during contract performance, and their proven ability through demonstrated past 
experience to satisfy all of the requirements. 
 
Strengths:   An aspect of an offeror's proposal that has merit or exceeds specified performance 
or capability requirements in a way that will be advantageous to SLAC during contract 
performance.  
 
Deficiency:  A material failure of a proposal to meet a SLAC requirement or a combination of 
significant weaknesses in a proposal that increases the risk of unsuccessful Subcontract 
performance to an unacceptable level.  
 
Weakness:  A flaw in the proposal that increases the risk of unsuccessful Subcontract 
performance. A significant weakness is a flaw in the proposal that appreciably increases the risk 
of unsuccessful Subcontract performance.  All significant weaknesses discovered will be 
identified to the Offeror during discussions, if conducted, and in any debriefing after award has 
been made. The Procurement Specialist may not award a Subcontract to any Offeror who fails 
to correct significant weaknesses that are deemed essential. 
 
The University will evaluate each proposal to include Factor 4 – Past Performance and assign a 
confidence rating as defined below.   

 
• The procurement specialist shall seek relevant performance information on all offerors 

based on the past and present efforts provided by the Offeror and data independently 
obtained from other sources. 
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• The purpose of the past performance evaluation is to allow the University to assess the 
offerors ability to perform the effort described in this RFP, based on the offerors 
demonstrated present and past performance. The assessment process will result in an 
overall performance confidence assessment of High Confidence, Significant Confidence, 
Satisfactory Confidence, Unknown Confidence, Little Confidence, or No Confidence.  
Past performance regarding predecessor companies, key personnel who have relevant 
experience, or Sub-subcontractors that will perform major or critical aspects of the 
requirement will be weighted as heavily as past performance information for the principal 
offeror.  The Offerors with no relevant past or present performance history shall receive 
the rating "Unknown Confidence," meaning the rating is treated neither favorably nor 
unfavorably.   

 
Confidence Assessment Ratings 

 

          
High Confidence 

Based on the offerors performance record, 
essentially no doubt exists that the offeror will 
successfully perform the required effort. 

Significant Confidence 
Based on the offerors performance record, little 
doubt exists that the offeror will successfully 
perform the required effort. 

Satisfactory Confidence 
Based on the offerors performance record, some 
doubt exists that the offeror will successfully 
perform the required effort. 

Unknown Confidence No performance record identifiable. 

Little Confidence 

Based on the offerors performance record, 
substantial doubt exists that the offeror will 
successfully perform the required effort.  
Changes to the offerors existing processes may 
be necessary in order to achieve contract 
requirements. 

No Confidence 
Based on the offerors performance record, 
extreme doubt exists that the offeror will 
successfully perform the required effort. 

 
The University will evaluate each technical and business proposal as described below based on 
technical and business relevancy factors. 
 
Technical Evaluation:  All proposals shall be evaluated utilizing a technical rating based on 
“Exceeding, Meeting and/or Not Meeting” the technical requirements.  Additionally each rating 
shall include a descriptive statement or comment that will provide a written rationale for the 
basis of the rating based on overall strengths, weaknesses, value additions, and/or deficiencies 
in the proposal.  

 

Exceeds 
Requirements 

Outstanding Overall Proposal.  The proposal satisfies 
all of the University’s requirements with extensive detail 
to indicate feasibility of the approach and shows a 
thorough understanding of the problems and offers 
numerous significant strengths, which are not offset by 
weaknesses, with an overall low degree of risk in 
meeting the University’s requirements.  
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Meets 
Requirements 

Acceptable Overall Proposal.  The proposal satisfies all 
of the University’s requirements with adequate detail to 
indicate feasibility of the approach and shows an 
understanding of the problems and offers some 
significant strengths or numerous minor strengths, 
which are not offset by weaknesses, with an overall 
moderate degree of risk in meeting the University’s 
requirements. 

Doesn’t Meet 
Requirements 

Unacceptable Overall Proposal.  The proposal contains 
minimum detail to indicate feasibility of approach, 
shows minimal understanding of the project, contains 
major error(s), omissions(s) or deficiency (ies) or 
involves a moderate to high risk.  

 
Business Evaluation:  The price evaluation will consist of a determination of the reasonableness 
and realism of the proposed total evaluated price. 

 

Completeness 
Price will be evaluated to determine whether the offeror 
provided sufficient data as required by the solicitation 
and/or during the evaluation. 

Realism 
Prices will be evaluated to determine if they are 
unrealistically high or low in comparison to the 
Independent Cost Estimate or other offers received. 

Reasonableness Prices will be determined by competition. 

 
The remaining business factor: Contractual documentation. The Offeror’s contractual 
documentation will be evaluated utilizing a business rating based on “Meeting and/or Not 
Meeting” the business requirements.   

 

Meets 
Requirements 

Acceptable Overall Proposal.  The proposal meets the 
University’s requirements for submission of complete 
and correct documentation, shows a satisfactory level 
of financial health, and meets the University’s 
incremental funding profile. 

Doesn’t Meet 
Requirements 

Unacceptable Overall Proposal.  The proposal does not 
meet the University’s requirements for submission of 
complete and correct documentation, shows an 
unsatisfactory level of financial health, and/or fails to 
meet the University’s incremental funding profile. 

 
Technical Proposals will be evaluated by the Technical Team.  Business proposals will be 
evaluated by the Business and Technical Evaluation Teams as appropriate.   

 
Debriefings 
 
Debriefings will be done at the request of any Offeror wishing to understand the reasons for the 
University’s selection. The discussion shall not include comparisons with the other proposals. 
The discussion may include an explanation of the evaluation of significant elements in the 
Offeror's proposal, summary of the rationale for eliminating the Offeror from the competition, 
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and will assure the Offeror that its proposal was treated fairly, impartially and objectively. The 
Senior Subcontract Administrator will conduct debriefing(s). 
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	REPRESENTATIONS AND CERTIFICATIONS
	(This solicitation is issued under Contract No. DE-AC02-76SFO0515 with the Department of Energy)
	The following Representation & Certification solicitation provisions must be completed and this form must be signed and returned with the offeror’s proposal. As used herein, the term “Contract” shall mean the Purchase Order or Subcontract resulting from this solicitation; the term “Contractor” shall mean the entity (herinafter “Subcontractor”) who shall enter into the Purchase Order or Subcontract with the University; the term “subcontract” shall mean the Subcontractor’s subcontractor; and the terms “Government” and “Contracting Officer” shall mean the University.  The term “Offer” includes “Bid,” “Proposal,” and “Quotation;” and the term “Offeror” includes “Bidder,” “Proposer,” “Quoter,” and “Vendor” as may be applicable. 
	NOTICE: Under 15 U.S.C. 645(d), any person who misrepresents a firm’s status as a small, small disadvantaged, HUBZone small, or women-owned small business concern in order to obtain a contract to be awarded under the preference programs established pursuant to Sections 8(a), 8(d), 9, or 15 of the Small Business Act or any other provision of Federal law that specifically references Section 8(d) for a definition of program eligibility, shall (1) be punished by imposition of a fine, imprisonment, or both; (2) be subject to administrative remedies including suspension and debarment; and (3) be ineligible for participation in programs conducted under the authority of the Act.
	The Offeror represents and certifies as part of its offer that: (Check or complete all applicable boxes or blocks.)
	It operates as ( an individual, ( a sole proprietorship, ( a partnership, ( a nonprofit organization, ( a professional corporation, or ( other corporation incorporated in the State of __________________, or country __________________, if a foreign country.
	BIDDER/OFFEROR AFFILIATION AND IDENTIFYING DATA. 
	Taxpayer identification number (TIN) (26U.S.C. 6050M). 
	(a) Taxpayer Identification Number (TIN). 
	 Offeror’s TIN: _____________________
	 TIN has been applied for. 
	 TIN is not required because: 
	 Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively connected with the conduct of a trade or business in the U.S. and does not have an office or place of business or a fiscal paying agent in the U.S.; 
	 Offeror is an agency or instrumentality of a foreign government; 
	 Offeror is an agency or instrumentality of a Federal, state, or local government; 
	 Other. State basis.    
	It ( is, ( is not a small business concern and that ( all, ( not all end items to be furnished will be manufactured or produced by a small business concern in the United States or its outlying areas as defined in 48 CFR subpart 2.101. “Small business concern” means a concern, including its affiliates, that is independently owned and operated, not dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR 121. 
	It ( is, ( is not a veteran-owned small business concern. “Veteran-owned small business concern” means a small business concern (a) not less than 51 percent of which is owned by one or more veterans, as defined at 38 U.S.C. 101(2), or, in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more veterans; and (b) the management and daily business operations of which are controlled by one or more veterans.  
	It ( is, ( is not a service-disabled veteran-owned small business concern. (a) “Service-disabled veteran-owned small business concern” means a small business concern (i) not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled veterans; and (ii) the management and daily business operations of which are controlled by one or more service-disabled veterans or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. (b) “Service-disabled veteran” means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-connected, as defined in 38 U.S.C. 101(16). 
	 It ( is, ( is not a HUBZone small business concern appearing, on the date of this representation, on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was certified by the Small Business Administration in accordance with 13 CFR part 126.  
	It ( has, ( has not received certification by the Small Business Administration as a small disadvantaged business concern consistent with 13 CFR 124, subpart B, and, if it has:
	(a)  No material change in disadvantaged ownership and control has occurred since its certification;
	(b) Where the concern is owned by one or more disadvantaged individuals, the net worth of each individual upon whom the certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13 CFR 124.1 04(c)(2); and
	(c) It is identified, on the date of this representation, as a certified small disadvantaged business concern in the Central Contractor Registration (CCR) database.  
	It ( is, ( is not a women-owned small business concern. “Women-owned small business concern” means a small business concern that (a) is at least 51 percent owned by one or more women, or, in the case of any publicly owned business, at least 51 percent of the stock of which is owned by one or more women, and (b) the management and daily business operations of which are controlled by one or more women.  
	(Applicable if offer exceeds $10,000)
	(a)  It ( has, ( has not participated in a previous contract or subcontract subject to the Equal Opportunity clause of this solicitation, or the clause contained in Section 201 of Executive Order No. 11114;
	(b)  It (has, ( has not filed all required compliance reports.
	(Not applicable to Construction Work)
	The bidder/offeror represents that (a) it has ( developed and has on file, has not ( developed and does not have on file, at each establishment an affirmative action program as required by the rules and regulations of the Secretary of Labor (41 CFR 60-1 and 60-2), or (b) it has not ( previously had contracts subject to written affirmative action program requirements of the rules and regulations of the Secretary of Labor.
	b. EQUAL OPPORTUNITY COMPLIANCE (Applicable to all proposals exceeding $1,000,000.)
	The bidder/offeror represents:
	1) That a full compliance review of the bidder/offeror's employment practices has (, has not ( been conducted by an agency of the Federal Government.
	2) If a full compliance review has been conducted by an agency of the Federal Government, the most recent compliance review was conducted on ___________ by ___________________. (Date) (Federal Agency) 
	3) The proposed first-tier subcontractors which will be awarded subcontracts of $1,000,000 or more are. 
	Any bidder/offeror and its known first-tier subcontractors which will be awarded subcontracts of $1,000,000 or more will be subject to full, preaward equal opportunity compliance reviews before the award of the subcontract for the purpose of determining whether the proposer and its subcontractors are able to comply with the provisions of the Equal Opportunity clause.  
	a. Offerors and Bidders are cautioned as follows: By signing this bid/offer, the bidder/offeror will be deemed to have signed and agreed to the provisions of the "Certification of Nonsegregated Facilities" in this solicitation set out below. The certification provides that the offeror does not maintain or provide for its employees facilities which are segregated on a basis of race, creed, color, or national origin, whether such facilities are segregated by directive or on a defacto basis.  The certification also provides that it will not maintain such segregated facilities. Failure of a bidder/offeror to agree to the Certification of       Nonsegregated Facilities will render its offer nonresponsible to the terms of solicitations involving awards of subcontracts exceeding $10,000 which are not exempt from the provisions of the Equal Opportunity clause. 
	b. Certification of Nonsegregated Facilities: The bidder/offeror (hereinafter called the "Subcontractor") certifies that it does not maintain or provide for its employees any segregated facilities at any of its establishments, and that it does not permit its employees to perform their services at any location, under its control, where segregated facilities are maintained.  The Subcontractor agrees that a breach of this certification is a violation of the Equal Opportunity clause in the Subcontract or Order for which this offer is submitted. As used in this certification, the term "segregated facilities" means any waiting rooms, work areas, rest rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees which are segregated by explicit directive or are in fact segregated on the basis of race, creed, color, or national origin, because of habit, local custom, or otherwise. The Subcontractor further agrees that (except where the proposed subcontractors have submitted identical certifications for specific time periods), it will obtain identical certifications from proposed subcontractors prior to the award of subcontracts exceeding $10,000 which are not exempt from the provisions of the Equal Opportunity clause; that it will retain such certifications in its files; and that it will forward the following notice to such proposed subcontractors (except where the proposed subcontractors have submitted identical certifications for specific time periods). 
	c. Notice to Prospective Subcontractors of Requirement for Certifications on Nonsegregated Facilities: A Certification of Nonsegregated Facilities, as required by the May 9, 1967, order (32 F.R. 7439, May 19, 1967) on Elimination of Segregated Facilities, by the Secretary of Labor, must be submitted prior to the award of a subcontract exceeding $10,000 which is not exempt from the provisions of the Equal Opportunity clause. The certification may be submitted either for each subcontract or for all subcontracts during a period (i.e., quarterly, semiannually, annually). 
	(Applicable only to supply contracts exceeding $10,000.)   It is a ____ regular dealer in _____manufacturer of, the supplies offered.
	(Applicable if offer exceeds $25,000.)
	(a)(1) The Offeror certifies, to the best of its knowledge and belief, that:
	(i) The Offeror and/or any of its Principals:
	 (A) ( Are, ( are not at present debarred, suspended, proposed for debarment, or declared ineligible for the award of contracts by any Federal agency;
	(B) ( Have, ( have not within a three-year period preceding this offer, been convicted of or had a civil judgment rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, tax evasion, or receiving stolen property; and
	(C) ( Are, ( are not at present indicted for, or otherwise criminally or civilly charged by a governmental entity with, commission of any of the offenses enumerated in paragraph (a)(1 )(i)(B) of this provision.
	(ii) The Offeror ( has, ( has not within a three-year period preceding this offer, had one or more contracts terminated for default by any Federal agency.
	(2) “Principals,” for the purposes of this certification, means officers; directors; owners; partners; and persons having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant manager; head of a subsidiary, division, or business segment, and similar positions).
	THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED STATES CODE.
	(b) The Offeror shall provide immediate written notice to the University if, at any time prior to subcontract award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of changed circumstances. 
	(Applicable if offer exceeds $100,000.)
	(a)  The definitions and prohibitions contained in the Limitation on Payments to Influence Certain Federal Transactions clause, included in this solicitation, are hereby incorporated by reference in paragraph (b) of this certification.
	(b)The Offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or after December 23, 1989:
	(1)  No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress on his or her behalf in connection with the awarding of this subcontract;
	(2)  If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress on his or her behalf in connection with this solicitation, the offeror shall complete and submit, with its offer, OMB standard form LLL, Disclosure of Lobbying Activities, to the University; and
	(3)  He or she will include the language of this certification in all subcontract awards at any tier and require that all recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly.
	(c) Submission of this certification and disclosure is a prerequisite for making or entering into this subcontract imposed by Section 1352, Title 31, United States Code. Any person who makes an expenditure prohibited under this provision or who fails to file or amend the disclosure form to be filed or amended by this provision, shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 
	(Applicable if offer exceeds $100,000.)
	(a)  Executive Order 13148, of April 21, 2000, Greening the Government through Leadership in Environmental Management, requires submission of this certification as a prerequisite for subcontract award.
	(b)  By signing this offer, the Offeror certifies that –
	(1) As the owner or operator of facilities that will be used in the performance of this subcontract that are subject to the filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106), the Offeror will file and continue to file for such facilities for the life of the subcontract the Toxic Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of PPA; or
	(2) None of its owned or operated facilities to be used in the performance of this subcontract is subject to the Form R filing and reporting requirements because each such facility is exempt for at least one of the following reasons: [Check each block that is applicable.]
	( (i)  The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR 372.65;
	( (ii) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42 U.S.C. 11023(b)(1)(A);
	( (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been filed with EPA);
	( (iv) The facility does not fall within the following Standard Industrial Classification (SIC) codes or their corresponding North American Industry Classification System sectors:
	(A)  Major group code 10 (except 1011, 1081, and 1094).
	(B)  Major group code 12 (except 1241).
	(C)  Major group codes 20 through 39.
	(D)  Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of generating power for distribution in commerce).
	(E)  Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, Subtitle C (42 U.S.C. 6921, et seq.), or 5169, or 5171, or 7389 (limited to facilities primarily engaged in solvent recovery services on a contract or fee basis); or
	( (v) The facility is not located in the United States or its outlying areas.  
	(Applicable if offer exceeds $100,000.)  By submission of this offer, the Offeror certifies that it has not provided, attempted to provide, offered to provide, solicited, accepted, or attempted to accept any kickback; and has not included, directly or indirectly, the amount of any kickback in the offer. “Kickback” means any money, fee, commission, credit, gift, gratuity, thing of value, or compensation of any kind that is provided, directly or indirectly, to any Government prime contractor (e.g., the University), prime contractor employee, subcontractor at any tier, or employee of a subcontractor at any tier, for the purpose of improperly obtaining or rewarding favorable treatment in connection with a Government prime contract or in connection with a subcontract at any tier relating to a Government prime contract. 
	The bidder/offeror hereby certifies that each end product, except the end products listed below, is a domestic source end product (as defined in the provision entitled "Buy American Act"); and that components of unknown origin have been considered to have been mined, produced, or manufactured outside the United States.
	(a) “Segregated Facilities,” as used in this provision, means any waiting rooms, work areas, rest rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees, that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex or national origin because of written or oral policies or employee custom. The term does not include separate or single-user rest rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes. 
	(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated facilities at any of its establishments, and that it does not and will not permit its employees to perform their services at any location under its control where segregated facilities are maintained.  The Contractor agrees that a breach of this certification is a violation of the Equal Opportunity clause in this contract. 
	(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal Opportunity clause of this contract. 
	An affirmative response in the following certification will require the University to evaluate your offer to determine whether a conflict of interest exists.  A determination that a conflict of interest exist may necessitate rejection of your offer.  The fact that an employee or former employee of Stanford University, or near relative of an employee owns, controls, or has a significant financial interest in your organization will not, in and of itself, necessarily be cause for rejection of your offer.
	Definitions:
	Employee:  Any individual who is presently employed by any entity of Stanford University, including the Stanford Linear Accelerator Center.
	Former Employee:  An individual who has retired or separated from Stanford University, was dismissed, or was otherwise formerly employed by the University.
	Near Relative:  The employee’s spouse, child, parent, brother, sister, son-in-law, daughter-in-law, father-in-law, mother-in-law, brother-in-law, or sister-in-law of a Stanford University employee, and step-relatives in the same relationship.  Near relative also includes the domestic partner of a University employee and a relative of the domestic partner in one of the foregoing relationships.
	Control:  Having some right to direct or transfer property (even though there exists no actual title to the property, such as trusteeship, power of appointment, or contract) that could be the basis for influence upon the selection or decisions of an organization’s management personnel.
	Significant Final Interest:  Owning or controlling more than 10 percent of the organization.
	Certification:
	To the best of my knowledge and belief, an employee or former employee of Stanford University or a near relative of an employee  [  ] does  [  ]  does not own, control, or have significant financial interest in the Offeror’s organization.
	If an employee or former employee of Stanford University or near relative thereof does own, control, or have significant financial interest in the Offeror’s Organization, identify the employees and the Stanford University entity where that person is employed
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	1 Services
	2 Plan for Work – Option 1
	Supplier of Work shall develop a plan for executing all requirements and demonstrate ability to complete all aspects of the equipment move.  Included, shall be preliminary level design of hardware, including: method and location of attachment to cryom...

	3 Rigging Dolly Design and Fabrication – Option 2
	3.1 Specialized rigging equipment is needed to receive, move, and position cryomodules following delivery at SLAC. Supplier of Work deliverables shall include dolly design drawings, support calculations and modeling, and and fabrication of dolly sets ...
	3.2 General Specifications
	3.2.1 Equipment is required for movement and placement of LCLS-II cryomodules.  It is anticipated this will take the form of wheeled dollies.
	3.2.2 Dollies shall be designed and fabricated to comply with ASME B30.1-2009.
	3.2.3 The detailed cryomodule design for 1.3 GHz configuration is available in FNAL drawing F10009945.  Relevant design criteria are:
	3.2.3.1 Design Weight: 10 US Tons
	3.2.3.2 Expected Mass:  8915 kg
	3.2.3.3 Length:  12.2 meters
	3.2.3.4 Width: 1.4 meters
	3.2.3.5 Height (typical):  1.5 meters
	3.2.3.6 Height (max):  1.75 meters
	3.2.3.7 Vacuum Vessel Diameter:  965 mm
	3.2.3.8 Cryomodule centroid:  -12.8, 263.4, -507.7 mm.  Datum located at intersection of center post and beamline.

	3.2.4 The detailed cryomodule design for 3.9 GHz configuration is available in FNAL drawing F10014857.  Relevant design criteria are:
	3.2.4.1 Design Weight:  6.5 US Tons
	3.2.4.2 Expected Mass:  5398 kg
	3.2.4.3 Length: 6.5 meters
	3.2.4.4 Width:  1.45 meters
	3.2.4.5 Height (typical):  1.6 meters
	3.2.4.6 Height (max):  1.75 meters
	3.2.4.7 Vacuum Vessel Diameter:  965 mm
	3.2.4.8 Cryomodule centroid:  10.8, 172.0, 1414.4 mm.  Datum located at intersection of center post and beamline.

	3.2.5 Dollies will need to receive a cryomodule during offloading from a truck and then transport it to the operational location, as defined in Section 4.
	3.2.5.1 Cryomodule offloading from a truck will be completed using an overhead crane with Cryomodule Girder 10 t Assembly (FNAL drawing 5525-ME-443525).
	3.2.5.2 Primary location for cryomodule unloading is expected to be the Sector 10 Adit.  At this location, a 30-foot by 55-foot concrete pad and overhead crane will be available.
	3.2.5.3 From the Sector 10 Adit, transportation through the SLAC housing will require the cryomodules to be moved 300-1000 meters.
	3.2.5.4 Transportation will be through the SLAC housing with various ongoing equipment installation.  The design shall utilize only a 60 inch “stay-clear” aisle for the movement of the equipment.
	3.2.5.5 The SLAC housing is constructed with concrete floors.  Original construction dates to the 1960’s.  Embedded rails, concrete seams, and similar obstacles are to be expected.

	3.2.6 At the operational location, dollies shall allow final positioning of cryomodules on their support assembly.
	3.2.6.1 The detailed cryomodule support assembly is available in FNAL drawing F10063423.  Relevant design criteria are:
	3.2.6.2 Nominal Height:  42 cm
	3.2.6.3 Footprint:  76 x 105.5 cm
	3.2.6.4 A nominally 10 cm grout pedestal will be located at the base of the support assembly.

	3.2.7 Cryomodule height control on the dollies is required to lift then lower cryomodules onto the support assembly.
	3.2.8 Dolly design shall limit shock loads to cryomodules. Maximum acceleration experienced shall be limited to 1.5 g verticle load, and 0.67 g side load.
	3.2.9 Protective action shall be taken to avoid impact of exposed items including exposed cabling, brackets and supports, cryogenic and vacuum valves, waveguides and couplers, and piping ends.
	3.2.10 Dolly design shall limit cryomodules to tilting more than 15 deg in pitch, and 5 deg in roll.
	3.2.11 SLAC ES&H Manual requirements must be satisfied by the design to ensure safety of workers.

	3.3 Fabrication Requirements:
	3.3.1 Dimensional conformance:  Supplier of Work is responsible for confirmation of dimensional conformance on fabricated parts. Dimensional variances shall be maintained within design specified tolerances.
	3.3.2 Materials: The materials used in the fabrication of component parts shall conform to the specifications in the associated drawings. It is the responsibility of the Supplier of Work to ensure that all materials used can be traced to stated specif...
	3.3.3 Welding: All welds shall be in accordance with the latest revision of AWS D1, as appropriate to the material.  All fillet welds shall be smooth for cosmetic appearance.


	4 Rigging Labor (Delivery) – Option 3
	4.1 The Supplier of Work shall provide services defined services (Delivery Team, Site-Wide Transport Team, Tunnel Installation Team) available 15 June 2017 through 31 December 2019.  Supplier of Work is responsible for the labor, tools, equipment, and...
	4.2 Delivery team:  Supplier of Work shall provide one team for the unloading, moving, and securing of a cryomodule at initial delivery.  Cryomodules will be delivered by a truck to either the SLAC Sector 10 Adit (Figure-1), Heavy Fabrication Building...
	4.2.1 Delivery team responsibilities shall include the following:
	4.2.1.1 Removal of semi-trailer enclosure.  Trailer will be a flat-bed truck with a removable enclosure similar to Figure-3.  Enclosure will be removed to allow vertical lifting of cryomodule from truck.
	4.2.1.2 Lifting Girder attachment.  Lifting girder will be collected on the SLAC site, delivered to the work location, lifted with an overhead crane, and secured to the cryomodule.  Lifting girder will be similar to Figure-4 and will be supplied by SL...
	4.2.1.3 Unload cryomodule from semi-trailer.  Cryomodule attachments to the transport frame will be removed.  Lifting girder assembly will then be used to lift the cryomodule from cryomodule transport frame.  Details are included in the Cryomodule Rec...
	4.2.1.4 Position cryomodule on stands.  In the Heavy Fabrication Building and End-Station-A, cryomodule can be directly positioned on stands from the overhead crane.  In the Sector 10 Adit, the crane will not cover the location of stands.  Cryomodules...
	4.2.1.5 Load semi-trailer and replace enclosure.  Shipping end caps and associated hardware will be loaded back onto the semi-trailer, and the trailer enclosure shall be replaced.

	4.2.2 Delivery team shall be composed of at least 2 workers.  One worker shall be specially qualified on the rigging and handling of LCLS-II cryomodules by SLAC LCLS-II representative.
	4.2.3 SLAC expects delivery of 37 cryomodules between over approximately an 18-month time period beginning June 2017.  We expect some of these dates to change and can only provide estimates at this time.  Supplier of Work shall be given a minimum of 3...


	5 Rigging Labor (Tunnel) – Option 4
	5.1 Tunnel Installation Team:  One team shall be available for the moving and installation of the cryomodules within the SLAC Linac tunnel.  Cryomodules will be moved from the Sector 10 Adit to their installation location (Figure-4).  Installation loc...
	5.1.1 Tunnel Installation Team responsibilities shall include:
	5.1.1.1 Un-securing cryomodule from storage bases.  Same requirements as above.
	5.1.1.2 Moving cryomodules to installation location.  Cryomodule will need to be positioned on dollies, and transported to location of stands.  Cryomodule dollies are detailed in Rigging Support Statement of Work.  During moving, utmost case must be e...
	5.1.1.3 Position cryomodule on stands.  Same requirements as above.
	5.1.1.4 Removal of transport equipment from SLAC Linac tunnel.

	5.1.2 SLAC Linac tunnel is a tight working space and there is limited space for moving cryomodules.  A 60 inch “Stay Clear” aisle is allocated to allow space for moving cryomodules (Figure-5).  Cryomodules must be maintained in this space at all times.
	5.1.3 Due to safety and functional concerns with the tight space, mechanical assistance for moving cryomodules will be required.  Equipment shall be furnished by the Supplier of Work.  A demonstration of feasibility will be required.
	5.1.4 Tunnel Installation team shall be composed of at least 3 workers.  One worker shall be specially qualified on the rigging and handling of LCLS-II cryomodules by a SLAC LCLS-II representative.
	5.1.5 SLAC expects installing of 37 cryomodules roughly three weeks after delivery.  As with delivery, advanced notice of cryomodule installation date is not possible.  Supplier of Work shall be given a minimum of 3 working days’ notice from SLAC of t...


	6 Rigging Labor (Site-wide Transport) – Option 5
	6.1 Site-wide Transport Team:  One team shall be available for the un-securing, moving, loading, unloading, and re-securing of a cryomodule when moved between any combination of the SLAC Sector 10 Adit (Figure-1), Heavy Fabrication Building: Building ...
	6.1.1 Site-wide Transport Team responsibilities shall include:
	6.1.1.1 Lifting Girder attachment.  Same requirement as above.
	6.1.1.2 Un-securing cryomodule from stands.  Removal of bolts securing in place.
	6.1.1.3 Load cryomodule onto semi-trailer.  Depending on availability semi-trailer with cryomodule transport frame or regular flat-bed truck will be used.  Truck, semi-trailer, and driver will be supplied by SLAC.  While loading, special attention is ...
	6.1.1.4 Unload cryomodule from semi-trailer.  Same requirements as above.
	6.1.1.5 Position cryomodule on stands.  Same requirements as above.

	6.1.2 Site-wide transport team shall be composed of at least 2 workers.  One worker shall be specially qualified on the rigging and handling of LCLS-II cryomodules by SLAC LCLS-II representative.
	6.1.3 Site-wide transport needs and schedules cannot be predicted at this time.  Supplier of Work shall be given a minimum of 3 working days’ notice from SLAC of the need for transport.  Work times on this day can be scheduled at a mutually convenient...


	7 Tunnel Rail System Design and Installation – Option 6
	7.1 Equipment and an installation team shall be provided for a rail system in the SLAC Linac tunnel to ensure cryomodules under transport do not contact walls, other installed cryomodules, or other equipment.  Rail system shall run for approximately 0...
	7.2 .
	7.3 Tunnel rail responsibilities shall include:
	7.3.1.1 Engineering services for design of rail system.
	7.3.1.2 Providing equipment for a rail system running from the Sector 10 Adit to the furthest cryomodules installation location (estimated distance of 3500 feet).
	7.3.1.3 Labor for the installation of the rail system, including: drilling holes for attachment (as needed), transport to installation location, physical attachment.
	7.3.1.4 Labor for removal of rail system.
	Labor for installation of the rail system shall be arranged to accommodate schedule restrictions provided by SLAC.  Scheduled work times must be agreed in advance with SLAC.


	8 Safety Considerations:
	9 Badging/Site Access:
	10 Scope of Work and Deliverables:
	10.1 Rigging Plan:  Supplier or Work shall provide a plan to execute all requirements as noted in Section 2.
	10.2 Dolly Design Drawings:  Full details drawing and solid models necessary for dolly fabrication should be supplied.
	10.3 Dolly Support Calculations and Models:  Calculation and models necessary to ensure conformance with the requirements shall be supplied.  Special attention shall be directed to confirmation of components necessary for safety, and limiting shock to...
	10.4 Fabrication of Dollies:  One dolly or set of dollies necessary for moving a cryomodule shall be delivered to SLAC as part of this Statement of Work.  This unit will be used for testing and procedure verification.  Remaining dolly sets will be del...
	10.5 Rail Design Drawings:  Full detail drawings and solid models necessary for fabrication and installation of rail system shall be supplied.
	10.6 Tunnel Transport and Rail Demonstration:  Prior to moving an actual cryomodule, a demonstration of feasibility of rail system, dollies, and mechanical moving assistance shall be required.  SLAC will provide a simulated cryomodule for the test.
	10.7 Delivery Team:  Labor, tools, equipment, and materials for cryomodule delivery.
	10.8 Site-wide Transport Team:  Labor, tools, equipment, and materials for cryomodule transport within the SLAC site.
	10.9 Tunnel Rail System:  Design service, rail system equipment, as well as labor, tools, equipment, and materials for installation and removal.
	10.10 Tunnel Installation Team:  Labor, tools, equipment, and materials for cryomodule tunnel installation.

	11 Schedule
	12 Reporting Procedure
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